

Howard. N. Dashiell
DIRECTOR OF TRANSPORTATION

Road Commissioner
County Engineer, RCE 42001
County Surveyor, PLS 7148



FUNCTIONS

Administration & Business Services
Airports
Engineering
Land Improvement
Roads and Bridges
Landfills

**COUNTY OF MENDOCINO
DEPARTMENT OF TRANSPORTATION**
340 LAKE MENDOCINO DRIVE
UKIAH, CALIFORNIA 95482-9432
VOICE (707) 463-4363 FAX (707) 463-5474

March 28, 2018

TO: Potential Proposers

FROM: Jason Wise, Civil Engineer

RE: COUNTY OF MENDOCINO, DEPARTMENT OF TRANSPORTATION
DAVIS CREEK BRIDGE REPLACEMENT – CONSTRUCTION MANAGEMENT
DOT CONTRACT NO. 180028


This Addendum No. 1 is hereby issued for the subject Request for Proposal (RFP).
The Schedule of Activities on page 3 of the RFP has been modified as follows:

<i>Scheduled Activity</i>	<i>Proposed Date</i>
Final Date Written Questions Accepted	March 20, 2018
Request for Proposal Submission Deadline	April 13, 2018
Final Selection and Notification	April 18, 2018
Begin Cost Negotiations Date	April 23, 2018
Contract Execution	May 22, 2018
Begin Work	June 1, 2018

Proposals are due by 2:00pm on April 13, 2018.

All proposers must sign the attached acknowledgement of receipt.

If you have any questions, please contact me at (707) 234-2846.



Jason Wise, Civil Engineer

March 28, 2018
Date

Cc: DOT Contract No. 170079

I hereby acknowledge receipt of Addendum No. 1 for DAVIS CREEK BRIDGE REPLACEMENT – CONSTRUCTION MANAGEMENT; DOT CONTRACT NO. 180028 with my signature.

Company Name: _____

Name Printed: _____

Signature: _____

Date: _____