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SECTION 001000 

NOTICE INVITING BIDS 

Notice is hereby given that sealed bids will be received at the Mendocino County Executive Office – Facilities and 
Fleet Division, 851 Low Gap Road Ukiah, California 95482 until the hour of 2:00 p.m., as determined by the clock 
on the wall of the Facilities and Fleet Division Office, on Tuesday, December 5, 2017 at which time they will be 
publicly opened and read aloud for the following project: 

Administration Center (South Wing) 
Roof and HVAC Replacement Project 
Mendocino County Bid #81-17. 

License required for this Project is: “B” License 

Printed plans and documents may be seen at the Executive Office - Facilities and Fleet Division, 851 Low Gap 
Road, Ukiah, CA 95482. Electronic Plans and Documents may be seen or downloaded from the Mendocino 
County Web Page for Open RFP, Quotes and Bids: 
https://www.mendocinocounty.org/government/executive-office/open-rfp-quotes-bids 
Additionally, plans and documents have been distributed to builder’s exchange plan rooms throughout Northern 
California. In Mendocino County, printed plans may be obtained from: 

Blueprints and Copies 
846 S. State St.  
Ukiah, CA 95482 
707-462-1197 

Bids shall be made up on a form provided by the County and accompanied by a Certified Check, Cashier's Check, 
or Bidder's Bond for ten percent (10%) of the amount bid, made payable to the County of Mendocino. The above-
mentioned check or Bid Bond shall be given as a guarantee that the Bidder shall execute the contract if it be 
awarded to it in conformity with the contract documents and shall provide the surety bond or bonds required, sign 
the contract and commence work as set forth in the Instructions to Bidders of the contract documents. 

The successful Bidder will be required to furnish a Labor and Material Bond and a Faithful Performance Bond in 
an amount equal to one hundred percent (100%) of the contract price. Bonds shall each be obtained from a surety 
company satisfactory to the County of Mendocino. 

Federal Laws, including The Davis-Bacon Act and The Americans With Disabilities Act of 1990, are applicable to 
the project. 

Bidders’ attention is called to Instruction to Bidders and other related documents for full directions and information 
as to bidding and other requirements. 

Pursuant to California Public Contract Code Section 22300, the Contractor may substitute securities for any money 
withheld by the County to insure performance under the Contract.  Said securities shall be in a form and of a type 
acceptable to the County. 

Two opportunities to attend a mandatory pre-bid conference will be held. One on Thursday, November 9, 
2017 at 11:00 a.m. and one on Monday November 20th at 1:00 p.m. at the Project site, 860 N. Bush St., 
Ukiah, California. 
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PAYMENT OF PREVAILING WAGES 
Pursuant to the provisions of the Labor Code of the State of California, the Department of Industrial Relations has 
made a determination of the rate of per diem wages to be paid on the prevailing rate of pay for regular, holiday and 
overtime work in the locality in which the public work is to be performed, for each craft, classification, or type of 
workman needed to execute the contract. All County of Mendocino projects greater than $1,000 require that 
contractors adhere to Prevailing Wage requirements (California Labor Code, Sections 1770 through 1775). The 
rates can be found online here:  
http://www.dir.ca.gov/OPRL/DPreWageDetermination.htm 
  
CONTRACTOR REGISTRATION 
Per Labor Code Section 1771.1(a) A contractor or subcontractor shall not be qualified to bid on, be listed in a bid 
proposal, subject to the requirements of Section 4104 of the Public Contract Code, or engage in the performance of 
any contract for public work, as defined in this chapter, unless currently registered and qualified to perform public 
work pursuant to Section 1725.5.  It is not a violation of this section for an unregistered contractor to submit a bid 
that is authorized by Section 7029.1 of the Business and Professions Code or by Section 10164 or 20103.5 of the 
Public Contract Code, provided the contractor is registered to perform public work pursuant to Section 1725.5 at 
the time the contract is awarded. 
 
CERTIFIED PAYROLL RECORDS 
Per Labor Code Section 1776 each contractor and subcontractor shall keep accurate payroll records. A certified 
copy of all payroll records for work performed under this contract shall be furnished upon request to a 
representative of the awarding body. Per SB 854 contractors and subcontractors are required to furnish certified 
payroll reports directly to the Department of Industrial Relations. 
 
EMPLOYMENT OF APPRENTICES 
Each contractor and subcontractor performing work in an apprenticeable craft or trade shall comply with Section 
1777.5 relating to Apprentices on public works projects.   
 
LAWS AND GOVERNANCES 
In the performance of the work contemplated by this contract, the contractor shall conform to and abide by all labor 
requirements and provisions of State and Federal Laws and City and County Ordinances and Regulations which 
may in any manner affect those engaged or employed on the work project, including but not limited to the overtime 
provisions of the Labor Code section 1813 and 1815 of the State of California. 
 
 
 
 
END OF SECTION 
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SECTION 002000 

INSTRUCTIONS TO BIDDERS 

PART 1 – GENERAL 

1.1 BIDS RECEIVED 

A. Sealed bids for the Mendocino County BID No. 81-17 for the Administration Center (South Wing) 
Roof and HVAC Replacement Project will be received at the Facilities and Fleet Division Office, 
851 Low Gap Road, Ukiah, California, until 2:00 p.m. as determined by the clock on the wall of 
the Facilities and Fleet Division Office, on Tuesday, December 5, 2017 and then publicly opened 
and read aloud in Conference Room B of the Mendocino County Administrative Center. 

B. Late bids will not be accepted. It is the Bidder's responsibility to assure that its bid is delivered and 
received at the location noted above on or before the date and hour set for the bid opening. 

1.2 LICENSE REQUIREMENT 

The license required for this Project is “B” License.  

1.3 SECURING OF PLANS AND DOCUMENTS - FEES 

Plans and documents may be seen at the Facilities and Fleet Division office, 851 Low Gap Road, Ukiah, 
California, for the County of Mendocino. Electronic Plans and Documents are available on the County 
Website: https://www.mendocinocounty.org/government/executive-office/open-rfp-quotes-bids under 
Open RFP, Quotes and Bids, and at plan rooms throughout the region.  In Mendocino County, printed 
plans may be obtained from the following business: 

Blueprints and Copies 
846 S. State St. 
Ukiah, CA 95482 
707-462-1197 

1.4 BIDS 

Bids, to be considered, must be in a sealed envelope identifying the name of the bidder and the project in 
accordance with the following instructions: 

A. Bids must be submitted on the bid form provided by the County, properly and completely filled 
out with numbers stated both in writing and in figures and with signatures of all persons signing in 
longhand/cursive. 

B. The completed form shall be without erasures or interlineation and shall not contain recapitulations 
of the work to be done. Only written proposals will be permitted. 

C. A Bid Bond or Certified Cashier's Check made payable to the County of Mendocino for an amount 
equal to at least ten percent (10%) of the bid amount shall accompany each bid. Such guaranty to 
be forfeited should the Bidder to whom the contract is awarded fail to enter into the contract. 
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1.5 PRE-BID CONFERENCE AND SITE ACCESS 

A. Two opportunities to attend a mandatory pre-bid conferences will be held. One on 
Thursday, November 9th at 11:00 a.m. and one on Monday November 20th at 1:00 pm at the 
project site, 860 N. Bush St, Ukiah, California. Following the meeting, a site review will be 
conducted to acquaint Bidders with the Project. 

B. Unscheduled site access will not be provided to the project site during the bidding period. 
All interested contractors and subcontractors should make every effort to complete their site 
investigations during one or both of these meetings. Unescorted contractors will not be 
permitted inside or on the roof of the building. 

C. At the discretion of the County, additional conference times may be scheduled by addendum. 

D. Failure to attend one of the pre-bid conferences will disqualify a non-attending prime bidder from 
the bid. 

1.6 SUBCONTRACTORS LISTED 

A. In accordance with California Public Contract Code Sections 4100 et seq., inclusive, each bidder 
shall provide a list of subcontractors (Section 00430), giving the name and location of place of 
business and contractor's license number of each subcontractor who will perform a portion of the 
contract work in an amount in excess of one-half of one percent (0.5%) of the total contract price.  
In each instance, the nature and portion of the work to be subcontracted shall be described. 

B. Failure of Bidder to specify a subcontractor for any portion of the work in an amount in 
excess of one-half of one percent (0.5%) of the total contract price constitutes an 
agreement for Bidder to perform that portion of the work itself. After bids are opened, no 
subcontractor may be designated or substituted except as provided for in Sections 4107 et 
seq. of the Public Contract Code. 

C. All Bidders must supply with their Bids the required information on all subcontractors 
who will perform any portion of the work including labor, rendering of service or specially 
fabricating and installing a portion of the Work or improvement according to detailed 
drawings contained in the plans and specifications, in excess of one-half of one percent 
(0.5%) of total bid. Violation of this requirement may result in Bid being deemed non-
responsive and not being considered. 

1.7 AWARD OR REJECTION OF BIDS 

The contract shall be awarded to the lowest responsible bidder complying with these instructions, 
provided the bid is deemed reasonable and in the best interest of the County of Mendocino.  The 
County reserves the right to reject any and all bids, and to waive any informality on bids received 
whenever the rejection or waiver is in the best interest of the County. The competency and 
dependability of the bidders will be considered when making the award. 

Additive and Deductive Items:  Method of Determining Lowest Bid.  Pursuant to Public Contract 
Code section 20103.8, if this bid solicitation includes additive and/or deductive items, the checked 
[X] method shall be used to determine the lowest bid:  [check one] 
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   X    (a)  The lowest bid shall be the lowest bid price on the base contract without consideration 
of the prices on the additive or deductive items. 

 (b)  The lowest bid shall be the lowest total of the bid prices on the base contract and those 
additive or deductive items that were specifically identified in the bid solicitation or Bid Form as 
being used for the purpose of determining the lowest bid price. 

 (c)  The lowest bid shall be the lowest total of the bid prices on the base contract and those 
additive or deductive items taken in order from a specifically identified list of those items that, 
when in the solicitation, and added to, or subtracted from, the base contract, are less than, or equal 
to, a funding amount publicly disclosed by the County before the first bid is opened. 

 (d)  The lowest bid shall be determined in a manner that prevents any information that 
would identify any of the bidders or the proposed Subcontractors or suppliers from being revealed 
to the public entity before the ranking of all bidders from lowest to highest has been determined. 

If no method is checked, sub-paragraph (a) shall be used to determine the lowest bid. 

Notwithstanding the method used by the County to determine the lowest responsible bidder, the 
County retains the right to add to or deduct from the contract any of the additive or deductive items 
included in the bid solicitation. 

The award of the contract, if awarded, is expected to be made within thirty (30) days and in no 
event later than eighty (80) days after the bid opening.  After award, the County shall notify the 
successful Bidder in writing, and forward with the notification original contracts for Bidder’s 
execution.  Within eight (8) working days after such notification, the successful Bidder shall return 
the signed contracts to the County, accompanied by all required Surety Bonds, insurance policies 
and endorsements. 

1.8 TIME OF COMPLETION 

Bidder agrees to commence work on or before a date to be specified in the written "Notice to 
Proceed" from The County and to fully complete the project within two hundred and seventy (270) 
calendar days from date of the written "Notice to Proceed". 

1.9 ADDENDUM 

Any addendum issued during the time of bidding and before bid opening shall be included in the 
bid. The addendum issued by County shall become part of the agreement. Questions to be 
considered for inclusion in an addendum must be in writing and in the hands of The County 
not less than seven (7) days prior to bid opening date. Direct all questions to: 

Mendocino County 
Attn: Doug Anderson 
851 Low Gap Road, Ukiah, CA 95482 
707-234-6054 
facilities@mendocinocounty.org

 Questions received after November 28, 2017 may not be included in an addendum. 
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1.10 INTERPRETATION OF DRAWINGS AND DOCUMENTS 

Should a Bidder find discrepancies in, or omissions from, the drawings or documents, or should it 
be in doubt as to their intent, it should at once notify County, which will then send responsive 
written instructions in the form of addenda to all Bidders. The County will not be responsible for 
any oral instructions. Any verbal conversations with The County during the bidding period are not 
to be construed as instructions. Any changes in the Contract documents will be issued by written 
addendum only. 

1.11 WITHDRAWAL OF BID 

Bids may be withdrawn prior to, but not later than, the time of bid opening. 

1.12 BONDS 

The successful Bidder is required to furnish a Payment Bond and a Performance Bond each in the 
amount equal to one hundred percent (100%) of the contract price. In addition, the successful 
Bidder is required to furnish a Bid Bond or Certified Cashier's Check made payable to the County 
of Mendocino for an amount equal to at least ten percent (10%) of the bid amount. Said Bonds 
shall be obtained from a surety company satisfactory to The County. Bonds shall be issued on the 
most recent AIA forms A310 – Bid Bond and A312 – Payment and Performance Bonds. 

1.13 SUBSTITUTIONS 

Any substitution shall be made in accordance with instructions contained in Section 01630 - 
Product Options and Substitutions attached hereto.  Questions concerning substitutions will not be 
entertained during the bidding period. 

1.14 LIQUIDATED DAMAGES 

In case of failure on the part of Contractor to complete the work within the time stipulated plus any 
duly authorized extension of time granted in writing by The County, Contractor shall pay to The 
County the sum of $250.00 per calendar day for each day's delay beyond the time prescribed as 
liquidated damages, but not as a penalty. The language in the paragraph of the General Conditions 
entitled "Time of Completion and Liquidated Damages" is incorporated herein. 

1.15 BIDDER'S QUALIFICATIONS 

A. All Bidders, Contractors and Subcontractors bidding under joint venture agreements shall 
be duly licensed as provided for under Sections 7000 et seq. of the Business and 
Professions Code. 

B. A corporation which is awarded the Contract will be required to furnish certification 
attesting to its corporate existence, as well as evidence that the Officer signing the contract 
is duly authorized to do so. 

C. Bidders and their subcontractors may be required to furnish evidence satisfactory to The 
County that they have sufficient means and have had experience in the class of work 
called for to enable them to complete the contract in a satisfactory manner. 
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D. No person, firm or corporation shall make or file or be interested in more than one bid for 
the same work, except insofar as alternate bids may be called for. No person, firm or 
corporation shall submit a collusive or sham bid or seek directly or indirectly to induce any 
other bidder to submit a collusive or sham bid or to refrain from submitting a bid or to 
seek in any way to control or fix the price of the bid or any portion of the bid price in order 
to secure an advantage against The County or any other person interested in the proposed 
contract. However, a person, firm or corporation submitting a sub-proposal to a bidder or 
quoting prices on materials to a bidder is not hereby disqualified from submitting sub-
proposals or quoting prices to other bidders. 

E. A licensed contractor shall not submit a bid to a public agency unless (1) its contractor's 
license number appears clearly on the bid, (2) the license expiration date is stated, and (3) 
the bid contains a statement that the representations made therein are made under penalty 
of perjury. Any bid not containing this information, or a bid containing information which 
is subsequently proven false, shall be considered non-responsive and shall be rejected by 
The County. 

1.16 EXAMINATION OF SITE AND DOCUMENTS 

By submitting a bid, Bidder agrees and warrants that (1) it has examined the site and all 
documents, drawings and specifications; (2) it is satisfied that the same are adequate to produce 
the required results; and (3) its bid covers the cost of all items required in the agreement. The work 
to be performed includes all of the items mentioned in these specifications and/or as shown on the 
plans and other documents included as a part of the project. 

1.17 ENVIRONMENTAL IMPACT REPORT 

Bidder agrees to perform its work in conformance with any environmental impact reports that may 
be applicable to the project. 

1.18 AGREEMENT 

Contract documents include the Agreement which the successful Bidder, as Contractor, will be 
required to execute. 

1.19 PRE-CONSTRUCTION CONFERENCE 

The successful bidder shall be available for a pre-construction conference with The County at a 
mutually convenient time. 

1.20 QUALIFICATIONS OF BIDDERS 

The work to be performed under this contract is of a very specialized nature. It is the desire of The 
County to secure the best work attainable and to maintain a very critical and condensed schedule. 
Bidders considered for award will be limited to those firms who can show to the satisfaction of 
The County that they have the facilities and experience necessary to perform the required 
construction in accordance with specifications proposed for this project.  The terms under which 
bidders will be evaluated and the rules that will be applied are attached to the bid documents 
herein as Section 00120, “Qualification Application”. 

END OF SECTION 
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SECTION 002200 

QUALIFICATION APPLICATION 

The information contained in this Application is confidential, and is for the sole use of County in 
evaluating the qualifications of Bidder.  Only the information below (“Contact Information”) is 
considered public information. 

CONTACT INFORMATION 

Firm Name (as it appears on license):_______________________________________________ 

Check one:   Corporation          Partnership    Sole Proprietor 

Contact Person: ___________________________________________________________ 

Address: ________________________________________________________________ 

Phone:___________________________________   Fax: __________________________ 

If the firm is a sole proprietor or partnership: 

Owner(s) of Company: _____________________________________________________ 

Contractor’s License Number(s): 

________________________________________________________________________ 

________________________________________________________________________ 

________________________________________________________________________ 
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PART I.  ESSENTIAL REQUIREMENTS FOR QUALIFICATION 
 
 The Contractor will be immediately disqualified if the answer to any of questions 1 through 

5 is “no”.1 
 
 The Contractor will be immediately disqualified if the answer to any of questions 6, 7, 8 or 

9 is “yes”2.  If the answer to question 8 is “yes”, and if debarment would be the sole reason 
for denial of qualification, any qualification issued will exclude the debarment period. 

 
1. Contractor possesses a valid and current California Contractor’s license for the project or 

projects for which it intends to submit a bid. 
  Yes   No 
 
2. Contractor has a liability insurance policy with a policy limit of at least one million dollars 

($1,000,000) per occurrence and two million dollars ($2,000,000) aggregate. 
  Yes   No 
 
3. Contractor has a current workers’ compensation insurance policy as required by the Labor Code 

or is legally self-insured pursuant to Labor Code Section 3700 et seq. 
  Yes   No   Contractor is exempt from this requirement because it has no 

employees 
 
4. Contractor has attached its latest copy of a reviewed or audited financial statement with 

accompanying notes and supplemental information.3 
  Yes   No 
 
 NOTE:  A financial statement that is not either reviewed or audited is not acceptable.  A 

letter verifying availability of a line of credit may also be attached; however, it will be 
considered as supplemental information only, and is not a substitute for the required 
financial statement. 

 
5. Contractor has attached a notarized statement from an admitted surety insurer (approved by the 

California Department of Insurance) and authorized to issue bonds in the State of California, 
which states that Contractor’s current bonding capacity is sufficient for the project for which it 
seeks qualification. 

  Yes   No 
 
 NOTE:  Notarized statement must be from the surety company, not an agent or broker. 

1 A “no” answer to Question 4 will not be disqualifying if the Contractor is exempt from complying with Question 4, for reasons 
explained in footnote 3. 
 
2 A contractor disqualified solely because of a “yes” answer given to questions 6, 7, or 9 may appeal the disqualification and 
provide an explanation of the relevant circumstances during the appeal procedure. 
 
3 Public Contract Code Section 20101(e) exempts from this requirement a contractor who has qualified as a small business 
pursuant to Government Code Section 14837(d)(1), if the bid is “no more than 25 per cent of the qualifying amount provided in 
Section 14837(d)(1)”.  As of January 1, 2001, the qualifying amount is $10 million, and 25 percent of that amount, therefore, is 
$2.5 million. 
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6. Has Contractor’s license been revoked at any time in the last five (5) years? 
  Yes   No 
 
7. Has a surety firm completed a contract on Contractor’s behalf, or paid for completion because 

Contractor’s firm was default terminated by the project owner within the last five (5) years? 
  Yes   No 
 
8. At the time of submitting this qualification form, is Contractor’s firm ineligible to bid on or be 

awarded a public works contract, or perform as a subcontractor on a public works contract, 
pursuant to either Labor Code Section 1777.1 or Labor Code Section 1777.7? 

  Yes   No 
 
 If the answer is “yes”, state the beginning and ending dates of the period of debarment: 
 
 __________________________________________________________________ 
 
9. At any time during the last five (5) years, has Contractor’s firm, or any of its owners or officers, 

been convicted of a crime involving the awarding of a contract of a government construction 
project, or the bidding or performance of a government contract? 

  Yes   No 
 
 
PART II. ORGANIZATION, HISTORY, ORGANIZATIONAL PERFORMANCE, 
COMPLIANCE WITH CIVIL AND CRIMINAL LAWS 
 
A. Current Organization and Structure of the Business 
 
For firms that are corporations: 
 
1a. Date incorporated: ___________________________________________________ 
1b. Under the laws of the State of: _________________________________________ 
1c. Provide all the following information for each person who is either (a) an officer of the 

corporation (president, vice president, secretary, treasurer), or (b) the owner of at least ten 
percent (10%) of the corporation’s stock: 

 
Name Position Years with Co. % Ownership Social Security 

# 
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1d. Identify every construction firm that any person listed above has been associated with (as owner, 

general partner, limited partner or officer) at any time during the last five (5) years. 
 NOTE: For this question, “owner” and “partner” refer to ownership of ten percent (10%) 

or more of the business, or ten percent (10%) or more of its stock, if the business is a 
corporation. 

 
Person’s Name Construction Firm Date of Person’s 

Participation with Firm 
   
   
   
   
   
   
 
For firms that are partnerships: 
 
1a. Date of formation: ___________________________________________________ 
1b. Under the laws of the State of: _________________________________________ 
1c. Provide all of the following information for each partner who owns ten percent (10%) or more of 

the firm: 
 
Name Position Years with Co. % Ownership Social Security 

# 
     
     
     
     
     
     
 
1d. Identify every construction company that any partner has been associated with (as owner, general 

partner, limited partner or officer) at any time during the last five (5) years. 
 NOTE: For this question, “owner” and “partner” refer to ownership of ten percent (10%) 

or more of the business, or ten percent (10%) or more of its stock, if the business is a 
corporation. 

 
Person’s Name Construction Firm Date of Person’s 

Participation with Firm 
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For firms that are sole proprietorships: 
 
1a. Date of commencement of business: ____________________________________ 
1b. Social security number of company owner: _______________________________ 
1c. Identify every construction firm that the business owner has been associated with (as owner, 

general partner, limited partner or officer) at any time during the last five (5) years.  
 NOTE: For this question, “owner” and “partner” refer to ownership of ten percent (10%) 

or more of the business, or ten percent (10%) or more of its stock, if the business is a 
corporation. 

 
Person’s Name Construction Firm Date of Person’s 

Participation with Firm 
   
   
   
   
   
   
 
For firms that intend to make a bid as part of a joint venture: 
 
1a. Date of commencement of joint venture: _________________________________ 
1b. Provide all of the following information for each firm that is a member of the joint venture that 

expects to bid on one or more projects: 
 
Name of Firm % Ownership of Joint Venture 
  
  
  
  
  
 
B. History of the Business and Organizational Performance 
 
2. Has there been any change in ownership of the firm at any time during the last three (3) years? 
 NOTE:  A corporation whose shares are publicly traded is not required to answer this 

question. 
  Yes  No 
 
 If “yes”, explain on a separate signed page. 
 
3. Is the firm a subsidiary, parent, holding company, or affiliate of another construction firm? 
 NOTE:  Include information about other firms if one firm owns fifty percent (50%) or 

more of another, or if an owner, partner, or officer of Contractor’s firm holds a similar 
position in another firm. 

  Yes  No 
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 If “yes”, explain on a separate signed page. 
 
4. Are any corporate officers, partners, or owners connected to any other construction firms? 
 NOTE:  Include information about other firms if an owner, partner, or officer of 

Contractor’s firm holds a similar position in another firm. 
  Yes  No 
 
 If “yes”, explain on a separate signed page. 
 
5. State Contractor’s firm’s gross revenues for each of the last three (3) years: 
 
  
Year Gross Revenue 
  
  
  
 
6. How many years has Contractor’s organization been in business in California as a contractor 

under its present business name and license number? ___________ years 
 
7. Is Contractor’s firm currently the debtor in a bankruptcy case? 
  Yes  No 
 
 If “yes”, please attach a copy of the bankruptcy petition, showing the case number, and the date 

on which the petition was filed. 
 
8. Was Contractor’s firm in bankruptcy at any time during the last five (5) years? (This question 

refers only to a bankruptcy action that was not described in answer to question 7 above.) 
  Yes  No 
 
 If “yes”, please attach a copy of the bankruptcy petition, showing the case number and the date 

on which the petition was filed, and a copy of the Bankruptcy Court’s discharge order, or of any 
other document that ended the case, if no discharge order was issued. 

 
Licenses 
 
9. List all California construction license numbers, classifications and expiration dates of the 

California contractor licenses held by Contractor’s firm: 
 
 __________________________________________________________________ 
 
 __________________________________________________________________ 
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10. If any of Contractor’s firm’s license(s) are held in the name of a corporation or partnership, list 

below the names of the qualifying individual(s) listed on the CSLB records who meet(s) the 
experience and examination requirements for each license: 

 
 __________________________________________________________________ 
  
 __________________________________________________________________ 
 
 __________________________________________________________________ 
 
11. Has Contractor’s firm changed names or license numbers in the past five (5) years? 
  Yes  No 
 
 If “yes”, explain on a separate signed page, including the reason for the change. 
 
12. Has any owner, partner, or (for corporations) officer of Contractor’s firm operated a construction 

firm under any other name in the last five (5) years? 
  Yes  No 
 
 If “yes”, please explain on a separate signed sheet. 
 
 
Disputes 
 
13. At any time in the last five (5) years, has Contractor’s firm been assessed and paid liquidated 

damages after completion of a project under a construction contract with either a public or 
private owner? 

  Yes  No 
 
 If “yes”, explain on a separate signed page, identifying all such projects by owner, owner’s 

address, the date of completion of the project, amount of liquidated damages assessed, and all 
other information necessary to fully explain the assessment of liquidated damages. 

 
14. In the last five (5) years, has Contractor’s firm, or any firm with which any of Contractor’s 

company’s owners, officers or partners was associated, been debarred, disqualified, removed or 
otherwise prevented from bidding on, or completing, any government agency or public works 
project for any reason? 

 NOTE:  “Associated with” refers to another construction firm in which an owner, partner 
or officer of Contractor’s firm held a similar position, and which is listed in response to 
question 1c or 1d on this form. 

  Yes  No 
 
 If “yes”, explain on a separate signed page.  State whether the firm involved was the firm 

applying for qualification here or another firm.  Identify by name of the company, the name of 
the person within Contractor’s firm who was associated with that company, the year of the event, 
the owner of the project, the project, and the basis for the action. 
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16. In the last five (5) years, has Contractor’s firm been denied an award of a public works contract 

based on a finding by a public agency that Contractor’s company was not a responsible bidder? 
  Yes  No 
 
 If “yes”, explain on a separate signed page.  Identify the year of the event, the owner, the project, 

and the basis for the finding by the public agency. 
 
 
NOTE:  The following two questions refer only to disputes between Contractor’s firm and the 

owner of a project.  Contractor need not include information about disputes between its 
firm and a supplier, another contractor, or subcontractor.  Contractor need not include 
information about “pass-through” disputes in which the actual dispute is between a 
subcontractor and a project owner.  Also, Contractor may omit reference to all disputes 
about amounts less than $50,000. 

 
17. In the last five (5) years, has any claim against Contractor’s firm concerning the firm’s work on 

a construction project been filed in court or arbitration? 
  Yes  No 
 
 If “yes”, on separate signed sheets of paper identify the claim(s) by providing the project name, 

date of the claim, name of the claimant, a brief description of the nature of the claim, the court in 
which the case was filed, and a brief description of the status of the claim (pending or, if 
resolved, a brief description of the resolution). 

 
18. In the last five (5) years, has Contractor’s firm made any claim against a project owner 

concerning work on a project or payment for a contract and filed that claim in court or 
arbitration? 

  Yes  No 
 
 If “yes”, on separate signed sheets of paper identify the claim by providing the project name, 

date of the claim, name of the entity (or entities) against whom the claim was filed, a brief 
description of the nature of the claim, the court in which the case was filed, and a brief 
description of the status of the claim (pending or, if resolved, a brief description of the 
resolution). 

 
 
19. At any time during the last five (5) years, has any surety company made any payments on 

Contractor’s behalf as a result of a default, to satisfy any claims made against a performance or 
payment bond issued on Contractor’s behalf, in connection with a construction project, either 
public or private? 

  Yes  No 
 
 If “yes”, explain on a separate signed page the amount of each such claim, the name and 

telephone number of the claimant, the date of the claim, the grounds for the claim, the present 
status of the claim, the date of resolution of such claim if resolved, the nature of the resolution, 
and the amount, if any, at which the claim was resolved. 
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20. In the last five (5) years, has any insurance carrier, for any form of insurance, refused to renew 

the insurance policy for Contractor’s firm? 
  Yes  No 
 
 If “yes”, explain on a separate signed page.  Name the insurance carrier, the form of insurance, 

and the year of the refusal. 
 
Criminal Matters and Related Civil Suits 
 
21. Has Contractor’s firm or any of its owners, officers or partners ever been found liable in a civil 

suit or found guilty in a criminal action for making any false claim or material misrepresentation 
to any public agency or entity? 

  Yes  No 
 
 If “yes”, explain on a separate signed page, including who was involved, the name of the public 

agency, the date of the investigation and the grounds for the finding. 
 
22. Has Contractor’s firm or any of its owners, officers or partners ever been convicted of a crime 

involving federal, state, or local law related to construction? 
  Yes  No 
 
 If “yes”, explain on a separate signed page, including who was involved, the name of the public 

agency, the date of the conviction and the grounds for the conviction. 
 
23. Has Contractor’s firm or any of its owners, officers or partners ever been convicted of a federal 

or state crime of fraud, theft, or any other act of dishonesty? 
  Yes  No 
 
 If “yes”, identify on a separate signed page the person(s) convicted, the court (the county if a 

state court, the district or location if a federal court), the year, and the criminal conduct. 
 
Bonding 
 
24. Bonding capacity:  Provide documentation from surety identifying the following: 
 
 Name of bonding company/surety: ______________________________________ 
 
 Name of surety agent, address, and telephone number: 
 
 __________________________________________________________________ 
 
25. If Contractor’s firm was required to pay a premium of more than one percent (1%) for a 

performance and payment bond on any project(s) on which the firm worked at any time during 
the last three (3) years, state the percentage that the firm was required to pay.  (An explanation 
for such percentage rate may be provided at Contractor’s discretion.) 
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 __________________________________________________________________ 
 
26. List all other sureties (name and full address) that have written bonds for Contractor’s firm 

during the last five (5) years, including the dates during which each wrote the bonds: 
 
 __________________________________________________________________ 
 
 __________________________________________________________________ 
 
 __________________________________________________________________ 
 
 __________________________________________________________________ 
 
27. During the last five (5) years, has Contractor’s firm ever been denied coverage by a surety 

company, or has there ever been a period of time when your firm had no surety bond in place 
during a public construction project when one was required? 

  Yes  No 
 
 If “yes”, provide details on a separate signed sheet indicating the date when Contractor’s firm 

was denied coverage, the name of the company or companies which denied coverage, and the 
period during which no surety bond was in place. 

 
C. Compliance with Occupational Safety and Health Laws and with Other Labor Legislation Safety 
 
28. Has Cal-OSHA cited and assessed penalties against Contractor’s firm for any “serious”, 

“willful”, or “repeat” violations of its safety or health regulations in the last five (5) years? 
 NOTE: If Contractor has filed an appeal of a citation, and the Occupational Safety and 

Health Appeals Board has not yet ruled on your appeal, Contractor need not include 
information about it. 

  Yes  No 
 
 If “yes”, attach a separate signed page describing the citations, including information about the 

dates of the citations, the nature of the violation, the project on which the citation(s) was/were 
issued, and the amount of the penalty paid (if any).  If the citation was appealed to the 
Occupational Safety and Health Appeals Board and a decision has been issued, state the case 
number and the date of the decision. 

 
29. Has the Federal Occupational Safety and Health Administration cited and assessed penalties 

against Contractor’s firm in the last five (5) years? 
 NOTE:  If Contractor has filed an appeal of a citation and the Appeals Board has not yet 

ruled on the appeal, or if there is a court appeal pending, Contractor need not include 
information about the citation. 

  Yes  No 
 
 If “yes”, attach a separate signed page describing each citation. 
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30. Has the EPA or any Air Quality Management District or any Regional Water Quality Control 

Board cited and assessed penalties against either Contractor’s firm or the owner of a project 
contracted to Contractor in the last five (5) years? 

 NOTE:  If Contractor has filed an appeal of a citation and the Appeals Board has not yet 
ruled on the appeal, or if there is a court appeal pending, Contractor need not include 
information about the citation. 

  Yes  No 
 
 If “yes”, attach a separate signed page describing each citation. 
 
31. How often does Contractor require documented safety meetings to be held for construction 

employees and field supervisors during the course of a project? 
 
 __________________________________________________________________ 
 
32. List Contractor’s Experience Modification Rate (EMR) (California’s Workers’ Compensation 

insurance) for each of the past three (3) premium years: 
 NOTE:  An Experience Modification Rate is issued to Contractor annually by its workers’ 

compensation insurance carrier. 
 
 Current year: _______________________________________________________ 
 
 Previous year: ______________________________________________________ 
 
 Year previous to previous year: ________________________________________ 
 
 If Contractor’s EMR for any of these three (3) years is or was 1.00 or higher, Contractor may, at 

its discretion, attach a letter of explanation. 
 
33. Within the last five (5) years, has there ever been a period when Contractor had employees but 

was without workers’ compensation insurance or state-approved self-insurance? 
  Yes  No 
 
 If “yes”, please explain the reason for the absence of workers’ compensation insurance on a 

separate signed page.  If “no”, please provide a statement from Contractor’s current workers’ 
compensation insurance carrier that verifies periods of workers’ compensation insurance 
coverage for the last five (5) years.  (If Contractor has been in business less than five (5) years, 
provide a statement from the workers’ compensation insurance carrier verifying continuous 
workers’ compensation insurance coverage for the period that Contractor has been in the 
construction business.) 

 
Prevailing Wage and Apprenticeship Compliance Record 
 
34. Has there ever been more than one occasion during the last five (5) years in which Contractor 

was required to pay either back wages or penalties for its failure to comply with the state’s 
prevailing wage laws? 
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 NOTE:  This question refers only to Contractor’s violation of prevailing wage laws, not to 

violations of the prevailing wage laws by a subcontractor. 
  Yes  No 
 
 If “yes”, attach a separate signed page describing the nature of each violation, identifying the 

name of the project, the date of its completion, the public agency for which it was constructed, 
the number of employees initially underpaid, and the amount of back wages and penalties 
Contractor was required to pay. 

 
35. During the last five (5) years, has there been more than one occasion in which Contractor has 

been penalized or required to pay back wages for failure to comply with the federal Davis-Bacon 
prevailing wage requirements? 

  Yes  No 
 
 If “yes”, attach a separate signed page describing the nature of each violation, identifying the 

name of the project, the date of its completion, the public agency for which it was constructed, 
the number of employees initially underpaid, and the amount of back wages and penalties 
Contractor was required to pay. 

 
36. Provide the name, address and telephone number of the apprenticeship program (approved by the 

California Apprenticeship Council) from whom Contractor intends to request the dispatch of 
apprentices to Contractor for use on any public work project for which it is awarded a contract 
by the County of Mendocino: 

 
 __________________________________________________________________ 
 
 __________________________________________________________________ 
 
 __________________________________________________________________ 
 
37. If Contractor operates its own State-approved apprenticeship program: 
 
 (a) Identify the craft(s) in which Contractor provided apprenticeship training in the past year. 
 
 (b) State the year in which each such apprenticeship program was approved, and attach 

evidence of the most recent California Apprenticeship Council approval(s) of 
Contractor’s apprenticeship program(s). 

 
 (c) State the number of individuals who were employed by Contractor as apprentices at any 

time during the past three (3) years in each apprenticeship and the number of persons 
who, during the past three (3) years, completed apprenticeships in each craft while 
employed by Contractor: 

 
  ____________________________________________________________ 
 
  ____________________________________________________________ 
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  ____________________________________________________________ 
 
38. At any time during the last five (5) years, has Contractor been found to have violated any 

provision of California apprenticeship laws or regulations, or the laws pertaining to use of 
apprentices on public works? 

 NOTE:  Contractor may omit reference to any incident that occurred prior to January 1, 
1998, if the violation was by a subcontractor and Contractor, as general contractor on a 
project, had no knowledge of the subcontractor’s violation at the time it occurred. 

  Yes  No 
 
 If “yes”, provide the date(s) of such findings, and attach copies of the Department’s final 

decision(s). 
 
PART III. RECENT CONSTRUCTION PROJECTS COMPLETED 
 
39. Contractor shall provide information about its six most recently completed public works projects 

and its three largest completed private projects within the last three (3) years.4  Names and 
references must be current and verifiable.  Use separate sheets of paper that contain all of the 
following information: 

 
• Project Name 
• Location 
• Owner 
• Owner Contact (name and current phone number) 
• Architect or Engineer 
• Architect or Engineer Contact (name and current phone number) 
• Construction Manager (name and current phone number) 
• Description of Project, Scope of Work Performed 
• Total Value of Construction (including change orders) 
• Original Scheduled Completion Date 
• Time Extensions (number of days) 
• Actual Date of Completion 

 
 
I, the undersigned, certify and declare that I have read all the foregoing answers to this qualification 
questionnaire and know its contents.  The matters stated in the questionnaire answers are true of my own 
knowledge and belief, except as to those matters stated on information and belief, and as to those 
matters I believe them to be true.  I declare under penalty of perjury under the laws of the State of 
California that the foregoing is correct. 
 
Dated:_________________ ________________________________________________ 
 Contractor 

4 Contractor may, using the same format, provide information about other projects that it has completed that are similar to the 
project for which it wishes to bid. 
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SECTION 003060 
 

ANTITRUST CLAIM ASSIGNMENT 
 
 

Pursuant to California Labor Code Section 7103.5, the following certification is hereby 
set forth and made a part of these specifications: 
 
In entering into a public works contract or a subcontract to supply goods, services, or 
materials pursuant to a public works contract, the contractor or subcontractor offers and 
agrees to assign to the awarding body all rights, title, and interest in and to all causes of 
action it may have under Section 4 of the Clayton Act (15 U.S.C. Sec. 15) or under the 
Cartwright Act (Chapter 2 (commencing with Section 16700) of Part 2 of Division 7 of 
the Business and Professions Code), arising from purchases of goods, services, or 
materials pursuant to the public works contract or the subcontract.  This assignment shall 
be made and become effective at the time the awarding body tenders final payment to the 
contractor, without further acknowledgment by the parties. 
 
 
END OF SECTION 
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SECTION 003070 
 

NON-COLLUSION AFFIDAVIT 
 
In accordance with California Public Contract Code Section 7106, the following affidavit must be 
completed by the Bidder: 
 
 
 

Non-Collusion Affidavit to be executed by Bidder 
and submitted with bid 

 
 
State of California  ) 
    ) ss. 
County of Mendocino  ) 
 
 
 _____________________________________________, being first duly sworn, deposes 
and says that he or she is ___________________________ of 
_________________________________ the party making the foregoing bid that the bid is not 
made in the interest of, or on behalf of, any undisclosed person, partnership, company, 
association, organization, or corporation; that the bid is genuine and not collusive or sham; that 
the bidder has not directly or indirectly induced or solicited any other bidder to put in a false or 
sham bid, and has not directly or indirectly colluded, conspired, connived, or agreed with any 
bidder or anyone else to put in a sham bid, or that anyone shall refrain from bidding; that the 
bidder has not in any manner, directly or indirectly, sought by agreement, communication, or 
conference with anyone to fix the bid price of the bidder or any other bidder, or to fix any 
overhead, profit, or cost element of the bid price, or of that of any other bidder, or to secure any 
advantage against the public body awarding the contract of anyone interested in the proposed 
contract; that all statements contained in the bid are true; and, further, that the bidder has not, 
directly or indirectly, submitted his or her bid price or any breakdown thereof, or the contents 
thereof, or divulged information or data relative thereto, or paid, and will not pay, any fee to any 
corporation, partnership, company association, organization, bid depository, or to any member or 
agent thereof to effectuate a collusive or sham bid. 
 
 
 
 
 
 
 
 
____________________________________________________ 
Signature 
 
 
 
 
END OF SECTION 
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SECTION 003080 
 

PUBLIC CONTRACT CODE QUESTIONNAIRE 
 
 

In accordance with California Public Contract Code Section 7106, the following questionnaire 
must be completed by the Bidder: 
 
Has the Bidder, any officer of the Bidder, or any employee of the Bidder who has a proprietary 
interest in the Bidder, ever been disqualified, removed, or otherwise prevented from bidding on or 
completing a federal, state, or local government project because of a violation of law or a safety 
regulation? 
 

 Yes   No 
 
If ‘yes’, explain the circumstances in the space below. 
 
END OF SECTION 
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SECTION 003100 
 

BID FORM FOR  
 

Administration Center (South Wing)  
Roof and HVAC Equipment Replacement Project 

 
FOR MENDOCINO COUNTY 

 
 
TO: Honorable Board of Supervisors 
 
It is understood that this bid is based upon completion of the work within the time of completion requirements 
contained in the Instructions to Bidders. 
 
It is agreed that this bid may not be withdrawn for a period of eighty (80) days from the opening hereof. 
 
The undersigned has carefully checked all its figures and understands that the County will not be responsible 
for any error or omissions on the part of the undersigned in making up this bid. 
 
If awarded the Contract, the undersigned agrees to complete the Work one hundred and twenty (120) calendar 
days from the date of Notice to Proceed. 
 
The undersigned, having become completely familiar with all conditions affecting the cost of the work at the 
place where the work is to be done, and with the drawings, specifications and other contract documents 
prepared and issued thereof and now on file at the Facilities and Fleet Division Office, hereby proposes and 
agrees to perform everything required to be performed, and to provide and furnish any and all required labor, 
materials, equipment, transportation and services necessary to erect and complete in the best workmanlike 
manner, all as shown and specified. 
 
The following bid amounts are as defined and clarified in the Bids Required portion of these specifications: 
  
 
 
BASE BID: 
 
 
 ______________________________________________________________________ Dollars ($  ) 
 
CONTINGENCY ALLOWANCE: Rot repair & Unforeseen Conditions –  
Fifty Thousand Dollars         ( $         50,000   ) 
  
TOTAL BASE BID PRICE (INCLUDING ALLOWANCE): 
 
_________________________________________________________________________ Dollars ($____________) 
 
 
 
 
 
Name of Organization  
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SALES TAX 
 
All bids shall include required California State Sales Tax, cost of all bonds and insurance as required and all other items 
of expense incidental to the contract. The County of Mendocino is exempt from Federal Excise Tax. 
 
A licensed Contractor shall not submit a bid to a public agency unless its Contractor's License number appears clearly on 
the bid, the license expiration date is stated, and the bid contains a statement that the representations made therein are 
made under penalty of perjury. Any bid not containing this information, or a bid containing information which is 
subsequently proven false, shall be considered nonresponsive and shall be rejected by the public agency. 
 
 
Name of Organization  
 
Type of Organization  
                (Corporation, Partnership, etc.) 
 
Address  
 
Name of State where incorporated  
 
CONTRACTORS LICENSE NO.     EXPIRATION DATE  
 

 Contractor has registered with the State of California’s DIR (Department of Industrial Relations) website. 
 

DIR Registration #: __________________________ 
 
 
ADDENDA: CONTRACTOR TO ACKNOWLEDGE RECEIPT 
 
I have received the following Addenda pertaining to this project and they have been included as part of my bid. 
 
Numbers:  
 
The undersigned hereby certifies under penalty of perjury that this bid is genuine and not collusive, that all the 
information is correct and that he/she has carefully checked all of the above figures and understands that the County will 
not be responsible for any errors or omissions on the part of the undersigned on making up this bid. 
 
 
Signature   
 
 
 
Corporate Seal 
 
 
 
END OF SECTION 
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SECTION 004300 
 

SUBCONTRACTORS LISTING FOR  
 

Administration Center (South Wing)  
Roof and HVAC Replacement Project  

 
FOR MENDOCINO COUNTY 

 
In accordance with the provisions of Section 4100 et seq. of the Public Contract Code of the State of 
California, each bidder shall list below the name, license number, and location of place of business of each 
subcontractor who will perform a portion of the contract work in an amount in excess of one-half of one 
percent (0.5%) of the total contract price.  In each such instance, the nature and portion of the work to be 
subcontracted shall be described. 
 
PORTION OF THE WORK  SUBCONTRACTOR'S NAME LICENSE # LOCATION 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
END OF SECTION 
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SECTION 005000 
 

AGREEMENT FOR LUMP SUM BID 
 
 
THIS AGREEMENT, made on the _______day of    in the year ________, between the 
 
County of Mendocino, hereinafter called COUNTY, and ____________________________, hereinafter called  
 
CONTRACTOR. 
 
COUNTY and CONTRACTOR, for the consideration described below named, agree as follows: 
 
FIRST:  CONTRACTOR shall furnish all labor, materials, equipment, mechanical workmanship, 

transportation, and services for the installation and completion of the Mendocino County 
Administration Center (North Wing) & Storage Building Roof and HVAC Replacement – 
Phase 1A Project, in accordance with the contract documents, including the Addenda thereto, 
all as adopted by COUNTY. 

 
SECOND: The work under this contract described below shall be completed within One hundred and 

twenty (120) calendar days from the date of the "Notice to Proceed". 
 
THIRD:  The Contract consists of the following documents, all of which are fully a part hereof 

as if herein set out in full, whether or not hereto attached: 
 

1. Invitation to Bid 
2. Instructions to Bidders 
3. Agreement 
4. Contractor's Guarantee 
5. Close-Out Items including all specified warranties 
6. Coordination 
8. Mock-Ups 
9. Temporary Utilities and Building Services 
10. Maintenance Materials 
11. Drawings & Specifications 
12. General and Technical Conditions of the Specifications 
13. All modifications thereof incorporated before execution of the Contract 

 
FOURTH: COUNTY shall pay to CONTRACTOR, if CONTRACTOR is successful bidder, as full 

consideration for the faithful performance of the Contract the sum of: 
 

_________________________________________________Dollars ($_____________). 
 

This sum constitutes the bid for the following project components (referenced hereunder to 
specifications section). This sum includes the following allowance bid items: 

 
              
 
 

Payment shall be made each month to CONTRACTOR in accordance with and subject to the 
provisions embodied in the Documents made a part of this Contract. 
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IN WITNESS WHEREOF, the parties hereto have executed this Agreement as of the day and year 
first above written. 
 
DEPARTMENT FISCAL REVIEW: 

 
___________________________________ 
DEPARTMENT HEAD                 DATE 

 

Budgeted:   Yes    No 
 

Budget Unit:  
 

Line Item:  
 

Grant:  Yes    No     
 

Grant No.:      

  
CONTRACTOR/COMPANY NAME 
 
By:      
 
NAME AND ADDRESS OF CONTRACTOR: 
 
                                                               

 
                                                               
 
                                                               

 
COUNTY OF MENDOCINO 
 
 
By: _____________________________ 
      JOHN MCCOWEN, Chair 
      BOARD OF SUPERVISORS     

  
By signing above, signatory warrants and 
represents that he/she executed this Agreement 
in his/her authorized capacity and that by his/her 
signature on this Agreement, he/she or the entity 
upon behalf of which he/she acted, executed this 
Agreement 

 
ATTEST: 
CARMEL J. ANGELO, Clerk of said Board 
 
By: ____________________________           
      Deputy 
 
I hereby certify that according to the provisions of 
Government Code section 25103, delivery of this 
document has been made. 
 
CARMEL J. ANGELO, Clerk of said Board 

   
By: __________________________ 
      Deputy 

  
COUNTY COUNSEL REVIEW: 
 
APPROVED AS TO FORM: 
 
KATHARINE L. ELLIOTT,  
County Counsel 
 
 
By:________________________________ 
     Deputy 

 
INSURANCE REVIEW: 
RISK MANAGER 
 
By:  ______________________________ 
       ALAN D. FLORA, Risk Manager 
    

      
FISCAL REVIEW: 

 
 
By:________________________________ 

          Deputy CEO/Fiscal 
 

 
EXECUTIVE OFFICE REVIEW: 
 
APPROVAL RECOMMENDED 

 
By: ____________________________________ 

  CARMEL J. ANGELO, Chief Executive Officer 
 

     
 

Signatory Authority: $0-25,000 Department; $25,001- 50,000 Purchasing Agent; $50,001+ Board of Supervisors 
Exception to Bid Process Required/Completed   ___________________ 
Mendocino County Business License: Valid  
Exempt Pursuant to MCC Section: ________________________ 
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SECTION 005010 
 

WORKERS’ COMPENSATION CERTIFICATION 
 
 
 

Pursuant to California Labor Code Section 1861, the Contractor hereby certifies the following: 
 
 
I am aware of the provisions of Section 3700 of the Labor Code which require every employer to 
be insured against liability for workers’ compensation or to undertake self-insurance in 
accordance with the provisions of that code, and I will comply with such provisions before 
commencing the performance of the work of this contract. 
 
 
 
 
 
 
 
Dated_______________________ 
 
 
 
 
Contractor Signature ____________________________________________________________ 
 
 
 
END OF SECTION 
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SECTION 005100 

 
 

CONTRACTOR GUARANTEE FOR 
 

Mendocino County Administration Center (South Wing)  
Roof and HVAC Replacement Project 

 
Contractor hereby guarantees that the labor and material furnished for this project is in accordance with 
the drawings and specifications.  Contractor agrees to repair or replace any or all of the work, together 
with any other adjacent work which may be displaced in so doing, that may prove to be defective in its 
workmanship or material within a period of ONE (1) YEAR from date of acceptance of the above named 
project by County without any expense whatsoever to County, ordinary wear and tear and unusual abuse 
or neglect excepted. 
 
In the event of Contractor’s failure to comply with the above-mentioned conditions within fifteen (15) 
calendar days after being notified in writing by County, Contractor authorizes County to proceed to have 
said defects repaired and made good at Contractor’s expense.  Contractor shall honor and pay the costs 
and charges therefore upon demand. 
 
 
SIGNED_________________________________________ 
 
 
COUNTERSIGNED__________________________________ 
 
 
CONTRACTOR_____________________________________ 
 
 
DATED__________________________________________ 
 
 
DATE OF BUILDING ACCEPTANCE____________________ 
 
 
 
END OF SECTION 

CONTRACTOR GUARANTEE 005100-1 
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SECTION 011000 - SUMMARY OF WORK 
 
PART 1 - GENERAL 
 
1.1 SUMMARY 
 

A. The General Conditions and Division 1 - General Requirements apply to the Work of all Sections. 
 
 B. Contractor is hereby specifically directed to notify and apprise all subcontractors and other parties 

engaged in the Work as to the Contents of the General Conditions and Division 1 - General 
Requirements. 

 
1.2 WORK COVERED BY CONTRACT DOCUMENTS 
 
 A. The Work shall be performed at a Project site located at the Mendocino County Administration 

Center, 501 Low Gap Road, Ukiah, County of Mendocino. 
 

B. The Work of this Contract comprises the removal and replacement of the Roof and HVAC 
Equipment and related work on the South Wing of the Mendocino County Administration Center 
Building as per attached plans, specifications and per the Scope of Work below: 

 
Scope of Work: 

 
 1. Work shall include but is not limited to, the removal and replacement of the Roof system, 

HVAC Equipment, duct work and all related wall finishes, screen walls, expansion joints, 
gutters, reglets, flashings, sealants, gas piping, electrical services and all appurtenant work 
required under the Contract Documents. 

 
2. Additional requirements of all parties to the Contract are included in the Contract Forms 

and General Conditions of the Contract part of the Project Manual. 
 
  3. Contractor shall provide all administration, supervision, labor, equipment, and materials 

that are required to provide a complete properly operating and safe site. The extent of the 
work as indicated on the Drawings and as described in the Specifications shall include all 
that may be reasonably inferred to be required for proper execution or installation of work 
and for complete and fully operational systems. 

 
  4. Should the General Conditions or Contract Documents contradict themselves, Contractor 

shall provide the more stringent or higher quality or quantity unless otherwise accepted by 
County. 

 
  5. The Drawings shall be recognized as diagrammatic in nature and not completely 

descriptive of all requirements for construction. Whatever work may be specified, and not 
drawn, or drawn and not specified, is to be executed as fully as if described in both these 
ways; and should any workmanship or material be necessary which is not either directly or 
indirectly noted in these specifications, or shown on the Drawings, but is nevertheless 
necessary for the purpose of properly carrying out the obvious intention thereof, 
Contractor is to understand the same to be implied, and is to provide for the same in its 
bid, as fully as if it were particularly described or delineated. 
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1.3 TYPE OF CONTRACT 
 
 A. Contractor shall construct the Work under a single fixed-price Contract including an allowance for 

unforeseen conditions. 
 

 1. Where the term "Contractor" is used in the Specification, the General Contractor is 
referred to. 

 
 2. Where the terms "Plumbing Contractor," "Electrical Contractor," etc., are used, it has been 

for convenience only and in no way affects the overall responsibility of the General 
Contractor. 

 
 
1.4 PRECEDENCE OF DOCUMENTS 
  
 A. In the case of discrepancy or ambiguity in the Contract Documents the following order of 

precedence shall prevail: 
 

1. Modifications in inverse chronological order and in alphanumeric order. 
 

2. Signed Agreement and terms and conditions referenced in the Signed Agreement. 
 

3. General Conditions. 
 

4. Division 1 specifications. 
 

5. Drawings and Division 2 through 26 specifications. 
 

6. Written numbers and figures, unless obviously incorrect. 
 

7. Figured dimensions over scaled dimensions. 
 

8. Large format drawings over small-scale drawings. 
 
 B. Any conflict between the Drawings and Division 2 through 26 specifications will be resolved in 

favor of the document of the latest date (i.e., the most recent document), and if the dates are not 
the same or are not determinable, then in favor of the specifications. 

 
 C. Any conflict between a bill or list of materials shown in the Contract Documents and the actual 

quantities required to complete the Work required, then the actual quantity shall take precedence. 
 
1.5 USE OF PREMISES 
 
 A. General: Comply with requirements in General Conditions. 
 
 B. Area available for Contractor's use for work and storage, if any, is limited to the area designated on 

the Drawings and in Section 015000 Construction Facilities and Temporary Controls.  
 
 C. Fire Department Access: Contractor's use of premises shall not limit required Fire Department 

access. 
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1.6 EXAMINATION 
 

A. General: As stipulated in Section 002000 – Instruction to Bidders, Contractor is responsible for 
inspection of the existing site conditions prior to bidding and shall include in the Contract any 
modifications of the Contract Documents proposed as a result of Contractor's inspection. Such 
modifications shall be included in the bid. 

 
 B. Persons performing work shall examine conditions that affect their work and shall report in writing 

to Contractor, with a copy to County, conditions detrimental to work. 
 
 1. Failure to examine and report makes the person responsible, at no increase in the Contract 

Sum, for corrections necessary for the proper installation of their work. 
 
 2. Commencement of Work constitutes acceptance of existing condition. 
 
 C. Field Verification: Contractor shall verify all existing conditions in the field prior to commencing 

the Work.  
 

 1.7 PERMITS FOR WORK 
 

The Project will be permitted through the Mendocino County Planning and Building Department and 
subject to inspections required of said permit. 
 
A.  The County shall be responsible to secure permit approval and pay all fees associated with the 

permit.  
 
B. The Contractor shall be responsible to ensure that County Building Inspector is notified and has 

access and opportunity to complete all required inspections prior to covering his work. 
 
1.8 USE AND OCCUPANCY BY COUNTY DURING CONSTRUCTION 
 

County Administration Center and parking lots will be in full use and occupancy during all portions of the 
project. 

 
 A. All building entrances shall remain open and accessible at all times.  
 
 B. Contractor shall schedule work to minimize impact on County personnel and members of the 

public using the building. Generally the building will be open weekdays from 8:00 am to 5:00 pm 
excepting County Holidays. Some events may be scheduled during evening hours or on week-
ends.   

 
 C. Contractor shall submit a detailed schedule for the work identifying times and location for impacts 

to the building use and traffic flow, including but not limited to: 
1. Debris bins 
2. Loading and stocking 
3. Cranes and hoisting equipment 
4. HVAC equipment shut down 
5. Electrical panel shut down 
6. Work inside occupied spaces of the building 
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7. Excessive noise including saw cutting of cement plaster soffit. 
8. Safety barricades and signage 
9. Dust Control partitions 

 
 D. Contractor shall provide temporary air conditioning equipment as defined in Section 015000 – 

Construction Facilities and Temporary Controls to service any area where HVAC equipment shut 
down will exceed 48 hours. 

 
 E. Any interruption in electrical service to the building shall be scheduled with the county at least 48 

hour prior to the shut down and at times acceptable to the county, generally after hours. All such 
work shall comply with Section 015000 - Construction Facilities and Temporary Controls and 
Division 26 – Electrical. 

  
1.9 LISTING OF RELATED WORK 
 

Listings of related work or sections in the various Sections are not necessarily complete listings. They are 
provided for information and convenience only and are intended to highlight related or similar work which 
is specified in other Sections. Related work listings and omissions from such listings are not intended to 
control Contractor in dividing the work among subcontractors or in establishing the extent of the work to 
be performed by any trade. 

 
1.10 REQUEST FOR INFORMATION (RFI) 
 

A. Requirement: It is Contractor's responsibility to review Contract Documents a minimum of thirty 
(30) days in advance of the work to be executed, and to request information so that County will 
have sufficient time to respond to Requests for Information prior to the start of actual construction 
of that part of the Work to which the RFI relates. Contractor shall be responsible for all delays, 
disruptions and other related impacts as a result of untimely RFI's submitted to County. 

 
B. Contractor shall coordinate all requests for information to prevent duplication. Requests for 

information that are duplicative, uncoordinated with each other, or do not allow for a reasonable 
time for response will be returned to Contractor. 

 
 1. Contractor shall promptly notify County in writing of any discrepancies, and shall not 

proceed with the Work until such discrepancies have been resolved. 
 

2. Failure to notify County shall not relieve Contractor of its responsibility for resulting 
damage and/or defect, and for the cost of any corrective work that may be required due to 
Contractor's failure to notify. 

 
C. Contractor shall prioritize RFI's and request a response based on its most current and accepted 

CPM schedule. 
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D. Form: 
 

1. When an interpretation or clarification of the Contract Documents is required from 
County, Contractor shall make the request on a copy of the RFI form included in the end 
of this section or a form approved by the County. E-mail correspondence is the preferred 
method to transmit RFI. 

 
2. Contractor shall limit the subject to one design discipline to expedite reply and attach 

supplementary information where necessary. 
 

3. County will reply or give summary of reply on the same form and include supplementary 
information where necessary. 

 
4. The completed form shall be the written record of each RFI. 

 
E. Uses: 

 
  1. The RFI form shall be used for interpretation or clarification of the Contract Documents 

only. 
 

  2. Contractor shall not use the RFI form for the following; County will not reply and will 
reject the RFI: 

 
a. Product or material substitution. 
 
b. Questions relating to construction means, methods, techniques, sequences, 

procedures or safety precautions. (These are Contractor's responsibilities 
exclusively.) 

 
  c. Questions relating to construction schedule, coordination between trades, or 

division of work among subcontractors. (These are also Contractor's 
responsibilities exclusively.) 

 
  d. Questions on contract administration procedural matters, unless they require 

interpretation or clarification of the Contract Documents. 
 

  e. Dimensions or quantities which are shown on the Contract Documents, or which 
can be measured from the building, or calculated from the information contained 
in the Contract Documents.  

 
  f. Confirmation of interpretations or clarifications previously provided by County. 

 
F. Reply: 

 
1. County will endeavor to reply to all RFI's promptly as work schedule of the consultants 

allows; generally no later than fifteen (15) days from the day received. 
 

2. When an RFI involves a complex subject, extensive research or development, or 
substantial input from other governmental agency, County will inform Contractor and 
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request additional time to prepare the reply.  Contractor shall cooperate and agree to a 
reasonable time extension. 

 
3. The reply shall be a clarification or an interpretation of the Contract Documents; the reply 

is not an authorization of change in the Contract Sum or Time. 
 

4. Such written interpretation or clarification will be binding on Contractor and County. If 
County or Contractor believes that a written interpretation or clarification justifies an 
adjustment in the Contract Sum or Time, then County or Contractor may make a written 
request for change therefor as provided in Section 011700 - General Conditions, Article 
20.  

 
 
END OF SECTION 
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REQUEST FOR INFORMATION (RFI) RFI No. _______ 
 
 
Mendocino County Administration Center, Roof and HVAC Replacement Project  
 
 
Submitted By:         Date:   
 

Ctr to PM PM to Arch Arch to PM PM to Ctr 

Date Sent: ____________ ____________ _____________ __________          

             

Date Received:                                                                             __________    
                   

 
Type of Information Requested: 
 

 Structural   Architectural   HVAC    Plumbing   Electrical 
 Other 

 
Spec. Section: ________________ Paragraph(s):   

Drawing Sheet: ________________ Detail(s):   

 

Information Requested:  

  

  

  

  

 

Reply:   

  

  

  

  

  

  

  

  

 

By: ________________________ Firm: __________________________ Date:   

The reply is a clarification or an interpretation of the Contract Documents. No change in the Contract Sum or 
Time is authorized. The Contractor shall notify the County in the event the Contractor believes the response to 
the RFI will result in additional costs. The Contractor shall comply with the requirements of Article 2.06 and 
2.07 of the General Conditions regarding notice and submittal of an RFC. See Specification Section 01010 for 
the timeliness of reply.  
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SECTION 011650 - CONSTRUCTION SITE STORM WATER POLICY 

 
PART I – GENERAL  
 
1.1 SUMMARY 
 

A. Mendocino County Ordinance No. 4313 STORM WATER RUNOFF POLLUTION 
PREVENTION PROCEDURE (Mendocino County Code Chapter 16.30 et.seq.) requires any 
person performing construction and grading work anywhere in the county shall implement 
appropriate Best Management Practices (BMP) to prevent the discharge of construction waste, 
debris, sediment or contaminants from construction materials, tools and equipment from entering 
the storm drainage system or natural waterways (off-site). 

 
 B. By commencing work in this contract, the contractor agrees to comply with Mendocino County 

Code Section 16.30.140 Inspection and monitoring. The County may enter the worksite whenever 
necessary to perform inspections related to the Storm Water Runoff Pollution Prevention 
Procedures for the project including inspection of BMP’s and records relating to storm water plan 
compliance. 

  
1.2 SUBMITTALS 
 

A. Prior to beginning construction activities, submit construction site Best Management Practice 
(BMP) Plans and Specifications prepared by a Qualified Storm Water Developer (QSD) or the 
Contractor referencing Mendocino County Building and Planning Services Documents noted 
below: 
1. Construction Best Management Practices for over-the-counter building permits for projects 

that do not disturb any soil. 
 

2. Small Construction Site Storm Water Erosion and Sediment Control Plan Template for 
projects that will disturb any soil. 

 
B. Submittal shall include a project specific BMP plan for all areas of soil disturbance and possible 

contamination source generated by the project. Attach copies of the relevant current BMP fact 
sheets from the California Storm Water BMP Handbook Portal planned to address each potential 
source of contamination generated by the project. 

C. A County approved BMP plan is required prior to beginning work on the project. 

Part 2 – PRODUCTS 

2.1  MATERIALS 

 A. Provide Materials in Compliance with Approve BMP fact sheets in appropriate quantities to 
mitigate possible runoff, sedimentation and/or contamination in accordance with the approved 
BMP plan. 

Part 3 – EXECUTION 

3.1  PREPARATION 

 A.  Prepare BMP schedule to identify dates when BMP’s will be installed. 
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 B. Ensure that BMP Materials are on site in the event of an untimely rain event and prior to October 

15th. 

 C. Identify and mark Storm Drain Inlets and drainage features leading to storm drains or natural 
waterways. 

 D.  Identify and provide instruction and training to on site personnel responsible for installation and 
management of BMP’s. 

3.2 INSTALLATION 

 A. Complete BMP installation Prior to October 1st or prior to ground disturbance activities between 
October 1st and April 15th, and call the project manager for an inspection of the installed BMP 
plan. Do not start grading activities without BMP’s in place. 

 B. Comply with installation guidelines included with BMP fact sheets and suitable to site conditions. 

 C. Remove Contamination and Sediment BMP’s after sources of sedimentation, or contamination 
have been removed from the site or final soil stabilization is complete. Do not remove Erosion 
Control BMP’s until permanent Erosion Control features are established unless directed by the 
County. 

3.3 INSPECTION 

 A. It is the responsibility of the Contractor to provide regular inspection of BMP’s throughout the 
rainy season. Maintain and replace all BMP’s in accordance with the approve BMP plan. 

 B.  Prior to significant rain events, inspect installed BMP’s to ensure all potential sources of 
contamination, sedimentation or erosion are protected by approved BMP’s. 

 C.  During significant rain events verify that installed BMP’s are adequate to the flows on the project 
site. 

D.  Record inspection findings as required by approved BMP plan. 

E. Maintain Inspection records and a copy of the approved BMP plan on the project site for 
inspection by County and NCWRCB. 

F. Failure of the Contractor to comply with the requirements of these specifications and the  
provisions of the approved Storm Water pollution Prevention Plan or BMP plan may result in 
work stoppage, a written citation, monetary fine or any combination thereof.  

 
 
END OF SECTION 
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SECTION 011700 – GENERAL CONDITIONS 
 
1. DEFINITIONS 
 

Whenever in the Specifications and other Contract Documents the following abbreviations and terms are 
used, the intent and meaning shall be interpreted as follows: 
 
A.   "Owner" - Board of Supervisors, County of Mendocino, or its authorized agents or assignees. 

 
B. "Agent" - The Agent acting for the County, which shall be either the County General Services 

Agency Director or his/her designee, or the County Executive Officer or his/her designee. 
 

C. "Contractor" - The person or persons, partnership, corporation, or combination thereof, private or 
municipal, who have entered into a contract with the County, as party or parties of the second part or 
his/her or their legal representatives. 
 

D. "Specifications" - The directions, provisions and requirements contained in these Specifications as 
supplemented by the Supplementary Conditions.  Whenever the term "These Specifications" is used 
in this book, it means the provisions as set forth in this book. 
 

E. "Paragraph" - The particular section of subdivision herein designated by a number. 
 

F. "Laboratory" - The designated laboratory authorized by the County to test materials and work 
involved in the Contract. 
 

G. In the case of conflict between the Standard Specification and these Specifications, these 
Specifications shall take precedence over and be used in lieu of such conflicting portions: 
 

AIA  American Institute of Architects 
AIEE  American Institute of Electrical Engineers 
AMCA  Air Moving and Conditioning Association 
ANSI  American National Standards Institute 
ASHRAE American Society of Heating, Refrigeration, and Air Conditioning 

Engineers 
ASME  American Society of Mechanical Engineers 
ASA  American Standard Association 
ASTM  American Society for Testing Materials 
AWSC  American Welding Society Code 
CAC  California Administrative Code 
ETL  Electrical Testing Laboratories 
NBC  National Building Code 
NBS  National Bureau of Standards 
NBFU  National Board of Fire Underwriters 
NEC  National Electric Code 
NEMA  National Electrical Manufacturers Association 
NFPA  National Fire Protection Association 
NPC  National Plumbing Code 
SMACNA Sheet Metal and Air Conditioning Contractors National Association 
UL  Underwriter's Laboratories 
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H. The County and the Contractor are those named as such in the Agreement.  They are treated 
throughout the Contract Documents as if each were of the singular number and the masculine 
gender. 

 
I.  When the words "Approved", "Satisfactory", or "Equal", "As Directed", etc. are used, approval by 

the County is understood. 
 

J. All Federal, State laws and local laws shall govern the construction of the Contract and all rules, 
ordinances and requirements of authorized officials shall be complied with. 

 
K. It is understood that any reference to the Specifications or designation of the American Society for 

Testing Materials, Federal Specifications or other standard, code, or order, refers to the most recent 
or latest amended specification or designation. 

 
2. EXAMINATION OF PLANS AND SPECIFICATIONS 

  
The Bidder shall examine carefully the site of the work contemplated and the proposal, plans, 
specifications, and Contract forms thereof.  It will be assumed that the Bidder has investigated and is 
satisfied as to the conditions to be encountered, as to the character, quality, and quantities of work to be 
performed and material to be furnished, and as to the requirements of these Specifications. 

 
3. DRAWINGS AND SPECIFICATIONS 

 
A. Figured dimensions on the drawings shall govern, but work not dimensioned shall be as directed.  

Work indicated but not particularly detailed or specified shall be equal to similar parts that are 
detailed or specified, or as directed.  Full-size detailed shall take precedence over scale drawings as 
to shape and details of construction.  It is intended that scale drawings, full-size details and 
specifications should agree, but should any discrepancy or apparent error occur in plans and 
specifications or should any work of others affect this work, the Contractor shall notify the County 
at once; if the Contractor proceeds with the work affected without instruction from the County he 
shall make good any resultant damage or defect. 

 
B. All misunderstandings of drawings or specifications shall be clarified by the County, whose decision 

shall be final. 
 

C. Any work called for by the drawings and not mentioned in the Specifications, or vice versa, is to be 
furnished as though fully set forth by both.  Where not specifically stated otherwise, all work and 
materials necessary for each unit of construction, including special construction for any specific 
brand or shape of material called for even though only briefly mentioned or indicated, shall be 
furnished and installed fully and completely as a part of the Contract. 

 
D. Lists, rules and regulations referred to are recognized printed standards and shall be considered as 

one and a part of these Specifications within the limits specified. 
 

E. "General Conditions" apply with equal force to all of the work, including extra work authorized. 
 

F. For convenience, the Technical Specifications are arranged in Divisions and further divided into 
various sections.  It is to be understood, this separation is for convenience of all parties involved and 
is not to be considered as the limits of the work required of any separate trade.  The terms and 
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conditions of such limitations are wholly between the County and the Contractors during bidding 
and construction phases; i.e., all work shown, as well as for the proper completion of the project as a 
whole, shall be coordinated by the Contractor and his Subcontractors during bidding and 
construction and shall be provided in this Contract. 

 
4. CONDUCT OF WORK 

 
A. The County reserves the right to do other work in connection with the project by contract or 

otherwise. Contractor shall at all times conduct his work so as to impose no hardship on the County 
or others engaged in the work.  Contractor shall adjust, correct, and coordinate his work with the 
work of others so that no discrepancies shall result in the whole work. 

 
B. The Contractor shall provide at his own cost and risk all labor, material, water, power tools, 

machinery, scaffolding, and framework for the execution of the work.  Equipment shall be adequate 
and as approved. 

 
The Contractor shall obtain all necessary measurements from the work and shall check dimensions, 
levels, and construction and layout and supervise the construction, for correctness of all of which he 
shall be responsible. 

 
C. Where work of one trade joins or is on other work, there shall be no discrepancy when same is 

completed.  In engaging work with other materials, marring or damaging same shall not be 
permitted.  Should improper work of any trade be covered by another which results in damage or 
defects, the whole work affected shall be made good without expense to the County. 

 
D. The Contractor must anticipate relation of all parts of the work and at the proper time furnish and set 

anchorage, blocking or bonding as required.  Anchorage and blocking necessary for each trade shall 
be a part of same, except where stated otherwise. 

 
E. Assistance required by the County in obtaining measurements or information on the work shall be 

furnished accurately and fully without cost to the County. 
 
5. OWNERSHIP OF DRAWINGS 

 
All plans and specifications shall remain the property of the County and shall be returned to the office of 
the County Facilities and Fleet Division or shall be accounted for by the Contractor before the final 
certificate will be issued. 

 
6. PUBLIC AND COUNTY CONVENIENCE AND SAFETY 

 
The Contractor shall furnish, erect, and maintain such fences, barriers, lights and signs as are necessary to 
give adequate warning to the public at all times and of any dangerous conditions until final acceptance of 
the work by the County. 

 
7. ACCIDENT PREVENTION 

 
A. It shall be the Contractor's responsibility to keep himself fully informed of all existing and future 

safety regulations, Codes, OSHA requirements, and other laws and regulations governing the work 
which may in any manner affect anyone in and around the project or engaged or employed in the 
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work, or materials, equipment, etc. used in the work or which in any way affect the conduct of the 
work. 

 
B. The Contractor shall appoint a Safety Officer for the project and submit his name to the County. 

 
C. The Contractor shall supply the County with a Material Safety Data Sheet (MSDS) on each 

hazardous substance to be used by the Contractor on the project. 
 

D. The Contractor and his Safety Officer shall be solely responsible for insuring compliance with those 
Codes, regulations, OSHA requirements, and for discovering and correcting any code violations or 
unsafe conditions. 

 
E. Reports of all lost-time accidents shall be promptly submitted to the Owner, giving all pertinent 

information. 
 
8. RESPONSIBILITY FOR DAMAGE 

 
The County shall not be answerable or accountable in any manner for: (1) any loss or damage that may 
happen to the work or any part thereof, for any loss or damage to any of the materials or other things used 
or employed in performing the work; (2) injury to or death of any person or persons, either workers or the 
public; (3) damage to property from any cause which might have been prevented by the Contractor or his 
workers or anyone employed by him.  The Contractor shall be responsible for any liability imposed by law 
for injuries to or death of any person including, but not limited to, workers and the public or damage to 
property resulting from defects or obstructions or from any cause whatsoever during the progress of the 
work or at any time before its completion and final acceptance.  The Contractor shall indemnify, save 
harmless and defend the County of Mendocino, its elected or appointed officers, agents, employees or 
volunteers connected with the work, from all claims or actions for injuries or death of any person, or 
damage to property, resulting from the Contractor's performance of the Contract.  With respect to third 
party claims against the Contractor, the Contractor waives any and all rights to any type of express or 
implied indemnity against the County of Mendocino, its elected or appointed officers, agents, employees or 
volunteers. 

 
 In addition to any remedy authorized by law, so much of the money due the Contractor under and by virtue 
of the Contract as shall be considered necessary by the County may be retained by the County until 
disposition has been made of such suits or claims for damages as aforesaid. 

 
9. LAWS TO BE OBSERVED 

 
 The Contractor shall keep himself fully informed of all existing and future State, Federal and local laws, 
codes and regulations which in any manner affect those engaged or employed in the work, or the materials 
used in the work, or which in any way affect the conduct of the work, and of all such orders and decrees of 
bodies and tribunals having any jurisdiction or authority over the same and shall be solely responsible for 
insuring compliance with those laws, codes and regulations. 

 
 A partial, though not necessarily complete listing of laws to be observed by the Contractor is as follows: 

 
 A. Federal Americans with Disabilities Act of 1990. 

 
 B. Federal Labor Standards Act. 
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 C. The Anti Kick-Back regulations found in 29 CFR Part 3. 

 
D.  All contract clauses required by 29 CFR 5.5 (a) and (c), 20 U.S.C. 1232b ; 40 U.S. C. 276a, 276c, 

327-332; 29 CFR Parts, (926). 
 
E. Nondiscrimination clause and Certification of Non-Segregated Facilities prescribed by Executive 

Order No. 11246, September 24, 1965 as amended by Executive Order 11375. 
 
F. Executive Order No. 11288 of July 7, 1966 (31 FR 9261) "Prevention, Control and Abatement of 

Water Pollution". 
 

G. Executive Order 11988, relating to evaluation of flood hazards. 
 

H. Compliance with all Federal, State and local requirements for handicapped access, fire safety and 
seismic resistance. 

 
10. BONDS REQUIRED 

 
The successful bidder shall furnish bonds as required in Section 002000 - Instructions to Bidders which is 
part of these Contract documents. 

 
11. INSURANCE 
 

The Contractor, at his expense, shall secure and maintain at all times during the entire period of 
performance under this Contract, insurance as set forth below with insurance companies acceptable to the 
County of Mendocino. 
 
The Contractor shall provide to the County of Mendocino certificates of insurance with endorsements 
properly executed by an officer or authorized agent of the issuing insurance company evidencing coverage 
and provisions as stated below: 
 
A.           INSURED 
   

Name the County of Mendocino, its elected or appointed officials, employees, agents and 
volunteers as additional insured with regard to damages and defense of claims arising from:  (a) 
activities performed by or on behalf of the Named Insured, (b) products and completed 
operations of the Named Insured, (c) Premises owned, leased or used by the Named Insured, or 
(d) Ownership, operation, maintenance, use, loading or unloading of any vehicle owned, leased, 
hired or borrowed by the Named Insured, regardless of whether liability is attributable to the 
Named Insured or a combination of the Named Insured and the County of Mendocino, its elected 
or appointed officials, employees, agents and volunteers. 

 
B.           SEVERABILITY OF INTEREST 
   

Provide that the inclusion of more than one named insured shall not operate to impair the rights 
of one insured against another insured, and the coverages afforded shall apply as though separate 
policies had been issued to each insured. 
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C.        CONTRIBUTION NOT REQUIRED 
 

Provide that as respects: (a) work performed by the Named Insured on behalf of the County of 
Mendocino; or (b) products sold by the Named Insured to the County of Mendocino; or (c) premises 
leased by the Named Insured from the County of Mendocino; or (d) ownership, operation, 
maintenance, use, loading or unloading of any vehicle owned, leased, hired or borrowed by the 
Named Insured, the insurance afforded by this policy shall be primary insurance as respects the 
County of Mendocino, its elected or appointed officials, employees, agents and volunteers; or stand 
in an unbroken chain of coverage excess of the Named Insured's scheduled underlying primary 
coverage.  In either event, any other insurance maintained by the County of Mendocino, its elected 
or appointed officials, employees, agents and volunteers shall be excess of this insurance and shall 
not contribute with it. 

 
 D.       COVERAGE BELOW MINIMUM REQUIRED NOTICE  

 
Provide that the limits of insurance afforded by this policy shall not fall below the minimum 
requirements of the County of Mendocino without notice to the County of Mendocino by certified 
mail return receipt requested.  Such notice shall be addressed to:  County of Mendocino, 501 Low 
Gap Road, Ukiah, Calif. 95482, Attn: Risk Management. 

 
 E.       CANCELLATION NOTICE 

 
Provide that the insurance afforded by this policy shall not be suspended, voided, canceled, non-
renewed or reduced in coverage or in limits except after thirty (30) day's prior written notice, 
delivered in person or by First Class U.S. Mail, has been given to the County of Mendocino.  Such 
notice shall be addressed to:  County of Mendocino, 501 Low Gap Road, Ukiah, Calif. 95482, Attn: 
Risk Management. 
 
Contractor shall furnish to the County of Mendocino certificate(s) of insurance evidencing Workers 
Compensation Insurance coverage to cover its employees.  The Contractor shall require all 
subcontractors similarly to provide Workers Compensation Insurance as required by the Labor Code 
of the State of California for all of the Contractor's and subcontractors' employees. 
 
The Contractor shall not commence work, nor shall he allow his employees or subcontractors or 
anyone to commence work until all insurance required and provisions contained herein have been 
submitted to and accepted by the County of Mendocino.  Failure to submit proof of insurance as 
required herein may result in awarding said Contract to another bidder.  Failure to comply with the 
insurance requirements set forth herein shall constitute a material breach of contract and, at County 
of Mendocino's option, shall subject this Contract to termination. 
 
Insurance coverage in the minimum amounts set forth herein shall not be construed to relieve the 
Contractor for liability in excess of such coverage, nor shall it preclude the County of Mendocino 
from taking such other action as is available to it under any other provisions of this Contract or 
otherwise in law. 

 
F.        SCOPE OF LIABILITY COVERAGES 
 

Contractor shall furnish to the County of Mendocino certificates of insurance evidencing at the 
minimum the following: 
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1.  Commercial General Liability (CGL) including products and completed operations, property 

damage, bodily injury and personal & advertising injury $1,000,000 each occurrence and 
$2,000,000 aggregate. 

 
2.  Vehicle-Bodily Injury $500,000 each person, $1,000,000 each occurrence, 

and 
Vehicle-Property Damage $1,000,000 each occurrence. 

---or--- 
Combined Single Limit Vehicle Bodily Injury and Property Damage Liability $1,000,000 each 
occurrence. 

 
3.  Contractor shall obtain, at Contractor's expense, and keep in effect until final acceptance by the 

County, all risk Builder's Risk Insurance covering the real and personal property of others in the 
care, custody, and control of the contractor.  Coverage shall include theft and damage to building 
interiors.  The minimum amount of coverage to be carried shall be equal to the full amount of the 
contract.  Contractor shall be financially responsible for any deductible applied to loss.  This 
insurance shall include Mendocino County, the Contractor and its subcontractors as their 
interests may appear. 

 
12. WORKERS COMPENSATION CERTIFICATION 

 
Contractor certifies as follows: 

 
"I am aware of the provisions of Section 3700 of the Labor Code which require every employer to be 
insured against liability for Workers Compensation or to undertake self-insurance in accordance with the 
provisions of that Code, and I will comply with such provisions before commencing the performance of 
the work of this Contract".  (Labor Code Section 1861) 

 
13. CONTRACTOR'S RESPONSIBILITY FOR WORK 

 
Until the formal acceptance of the work by the County, the Contractor shall have the charge and care 
thereof and shall bear the risk of injury or damage to any part thereof or to materials or thing employed in 
doing the work or stored on the site by the action of the elements or from any other cause, whether arising 
from the execution or from the non-execution of the work.  The Contractor shall rebuild, repair, restore, 
replace, and make good all injuries or damages to any portion of the work occasioned by any of the above 
caused before final acceptance and shall bear the expense thereof, except such injuries or damages 
occasioned by acts of the Federal Government or the public enemy.  The Contractor's responsibility also 
extends to adjoining property as related to the construction operation. 

 
14. RESPONSIBILITY OF COUNTY 

 
 The County shall not be held responsible for the care or protection of any material or parts of the work 
prior to final acceptance, except as expressly provided in these Specifications. 

 
15. COOPERATION BETWEEN CONTRACTORS 

 
 Where two or more contractors are employed on related or adjacent work, each shall conduct his 
operations in such a manner as not to cause any unnecessary delay or hindrance to the other.  Each 
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contractor shall be responsible to the other for all damage to work, to person or property, or for loss caused 
by failure to furnish the work within the time specified for completion. 

 
 Should the Contractor, through acts of neglect on the part of any Contractor, suffer loss or damage to the 
Work, the Contractor agrees to settle with such other Contractor by agreement.  If such other Contractor 
should file claim against the County on account of alleged damages to be sustained, the County shall notify 
the Contractor who shall, at his expense, indemnify and save harmless the County against any such claim. 

 
16. SUBCONTRACTING AND ASSIGNMENT 

 
 The Contractor shall give his personal attention to the fulfillment of the Contract and shall keep the work 
under his control.  Should the Contractor subcontract any part of his Contract, the Contractor shall be fully 
responsible to the County for the acts and omissions of his subcontractor and of the persons either directly 
or indirectly employed by the subcontractor as he is for the acts and omissions of persons directly 
employed by himself. 

 
No subcontractor will be recognized as such, and all persons engaged in the work on construction shall be 
considered as employees of the Contractor. 
 

17. PERMITS AND LICENSES 
 

With the exception of the Building Permit, The Contractor shall procure all permits and licenses, pay all 
charges and fees, and file all notices necessary and incidental to the due and lawful prosecution of the 
work. 
 

18. PATENTS 
 

The Contractor shall assume all responsibilities arising from the use of patented materials, equipment, 
devices or processes used on or incorporated in the work. 
 

19. LIENS 
 

Liens shall be enforced as provided by California State Law pertaining to Public Works. 
 

20. CHANGES IN THE WORK 
 

A. The County may order changes in the work, in which event the Contract sum shall be adjusted by 
one or more, or a combination of, the following methods: 
 
1.     Unit bid prices previously approved or as may be agreed upon. 

 
2. An agreed lump sum substantiated by Contractor, itemizing labor, material, equipment, 

subcontractor costs, overhead, profit, bond, etc. 
 

3. By ordering Contractor to proceed with work and keep correct account with vouchers the 
actual cost of: 

   a. Labor, including foreman; 
   b. Materials entering permanently into the work; 

c. The ownership or rental cost of construction plant and equipment during the time of use 
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on the extra work; 
d. The work of subcontractors, accounted for as described herein; 
e. Power and consumable supplies for the operation of power equipment; 

   f. Insurance; 
g. Social Security and old age and employment contribution. 

 
4. To the cost under (2) and (3), there may be added a fixed fee to be agreed upon but not to 

exceed fifteen percent (15%) for the cost of the work performed by the contractor’s forces and 
ten percent (10%) for the cost of the work performed by subcontractors.  The fee shall be 
compensation to cover the cost of administrative overhead, and profit. 

 
C. On changes which involve a credit to the County, no allowances for overhead need be figured. 

 
    D.  All such change orders and adjustments shall be in writing.  

 
E. All Claims by Contractor for extra cost shall be made in writing before executing the work involved. 

Refer to specification section 011900 – Unforseen Physical Conditions for Claims procedures.  
 
F. All change orders shall be reviewed and approved by the County. 

 
21. COUNTY'S RIGHT TO TERMINATE CONTRACT 

 
If the Contractor should refuse or neglect to properly perform or prosecute the work or if he should 
substantially violate any provision of the Contract, then the County may, without prejudice to any other 
right or remedy upon seven (7) days written notice to the Contractor, terminate the services of the 
Contractor and take possession of the premises, and all materials, tools, and equipment thereon and 
complete the work.  The expense thereof shall be deducted from the balance otherwise due the Contractor.  
If such expense should exceed such unpaid balance, then the Contractor shall pay the difference to the 
County. 

 
22. CONTRACTOR'S RIGHT TO STOP WORK OR TERMINATE CONTRACT 

 
 If the work is stopped for a period of thirty (30) days under an order of any court or other public authority 
having jurisdiction, or as a result of an act of government, such as a declaration of a national emergency 
making materials unavailable, through no act or fault of the Contractor or a Subcontractor or their agents or 
employees or any other persons performing any of the work under a contract with the Contractor, or if the 
work should be stopped for a period of thirty (30) days by the Contractor because no certificate for 
payment has issued as provided in Paragraph 25 or because the County has not made payment thereon as 
provided in Paragraph 25, then the Contractor may, upon seven (7) additional days' written notice to the 
County, terminate the Contract and recover from the County payment for all work executed and for any 
proven loss sustained upon any materials, equipment, tools, construction equipment and machinery, 
including reasonable profit and damages. 

 
23. TIME OF COMPLETION AND LIQUIDATED DAMAGES 

 
A. In case all the work called for under the Contract is not completed before or upon the expiration of the 

time limit as set forth in these specifications, damage will be sustained by the County, and it is 
impracticable to determine the actual damage which the County will sustain in the event of and by 
reason of such delay.  It is therefore agreed that the Contractor will pay to the County the sum of 
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money per calendar day for each day's delay beyond the time prescribed as required in the document 
entitled "Instructions to Bidders", which is a part of these Contract Documents.  The Contractor 
agrees to pay such liquidated damages as herein provided, and in case the same are not paid, agrees 
that the County may deduct the amount thereof from any money due or that may become due the 
Contractor under the Contract. 

 
B. In case the work called for under the Contract is not finished and completed in all parts and 

requirements within the time specified, the County shall have the right to extend the time for 
completion or not, as may best serve the interest of the County.  If the County decides to extend the 
time limit for the completion of the Contract, the County shall further have the right to charge the 
Contractor, his heirs, assigns or sureties, and to deduct from the final payment for the work, all or any 
part, as it may deem proper, of the actual cost of County, including inspections, superintendence, and 
other overhead expenses directly chargeable to the Contract, and which accrue during the period of 
such extension.  The cost of final inspections shall not be included in such charges. 

 
C. The Contractor shall not be assessed with liquidated damages nor the cost of County's services and 

inspection during any delay in the completion of the work caused by acts of God or the public enemy, 
acts of the County, fire, flood, earthquake, epidemics, quarantine restrictions, strikes, freight 
embargoes, shortages of materials, labor, fixtures or equipment (provided the Contractor furnishes 
satisfactory and acceptable proof that he has made diligent attempts to obtain same) and unusually 
severe weather or delays of subcontractors due to such causes, provided the Contractor shall within 
ten (10) days from the beginning of such delay notify the County in writing of the delay.  County's 
findings of fact thereon shall be final and conclusive. 

 
D. The County agrees that changes in work ordered pursuant to Paragraph 20 and extensions of 

completion time made necessary by reasons thereof, shall in no way release any guarantee given by 
the Contractor or the Contract let hereunder, nor shall such changes in the work relieve or release the 
sureties on bonds executed pursuant to these specifications.  Sureties shall be deemed to have 
expressly agreed to any change in the work and to any extension of time made by reason thereof. 

 
24. ACCEPTANCE 

 
A. The Contract will be accepted as completed only when the whole and entire Contract shall have been 

completed satisfactorily to the County.  In judging the work, no allowance for deviations from the 
original plans and specifications will be made unless already approved in writing at proper times and 
in a manner as called for herein. 

 
B. Should it become necessary to occupy a portion of the work before the Contract is fully completed, 

such occupancy shall not constitute acceptance. 
 
25. PARTIAL PAYMENTS 

 
 On the twenty-fifth (25th) day of each month, the Contractor shall submit to the County an application for 
payment, using the standard AIA forms, showing an itemized statement for work that has been performed.  
The County within thirty (30) days of receipt of application, shall issue to the Contractor a certificate for 
ninety percent (90%) of the amount the County finds due for work that has been performed. 

 
 Contractor shall submit certified copy of payroll showing payment of California State Prevailing wages 
with each request for payment submitted. 
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26. FINAL PAYMENT 

 
Upon completion of the Contract, the County will cause to be made a final estimate of the amount of work 
done, and the value of such work.  After approval by the County representative, the County shall pay the 
remainder due on the contract (with the exception of retainage) after deducting there from, all previous 
payments. All amounts retained (retainage) under the provisions of the Contract shall be due and payable 
30 days from the date of acceptance in writing of the completion of Contract and / or Notice of Completion 
issued by the County representative.  All prior partial estimates and payments shall be subject to correction 
in the final estimate and payments.  Payment and the final estimate is due within thirty-five (35) days from 
the recorded date of the Notice of Completion, provided all as-built drawings, equipment manuals, 
instructions to the owner and guarantees have been received and accepted by the County. 

 
27. PAYMENT WITHHELD 

 
 The County may withhold or, on account of subsequently discovered evidence, may nullify the whole or 
part of any certificates to such extent as may be necessary to protect the County from (1) defective work 
not remedied, (2) asserted claims against Contractor, (3) failure of the Contractor to make payments 
properly to employees or for material or labor, (4) any reasonable doubt that the Contract work can be 
completed for the balance then unpaid, or (5) damage to another contractor. 

 
28. FAULTY WORK AND MATERIALS 

 
 The Contractor shall promptly remove from the premises all materials condemned by the County as failing 
to conform to the Contract, whether incorporated in the work or not.  The Contractor shall promptly replace 
and re-execute his own work in accordance with the Contract and without expense to the County.  The 
Contractor shall bear the expense of making good all work of other contractors destroyed or damaged by 
such removal. 

 
 If the Contractor does not remove such condemned work and materials within reasonable time, fixed by 
written notice, the County may remove them and may store the materials at the expense of the Contractor.  
If the Contractor does not pay the expenses of such removal within ten (10) days thereafter, the County 
may upon ten (10) days written notice, sell such materials at auction or at private sales and shall account 
for the net proceeds thereof after deducting all costs and expenses that should have been borne by the 
Contractor. 

 
29. TEMPORARY SUSPENSION OF WORK 

 
 The County shall have the authority to suspend the work wholly or in part, for such period as it may deem 
necessary, due to unsuitable weather or to such other conditions as are considered unfavorable for the 
suitable progression of the work, or for such time as it may deem necessary due to the failure of the 
Contractor to carry out orders given by County, or to perform any provision of the Contract.  The 
Contractor shall immediately obey such order of the County and shall not resume work until ordered in 
writing by the County. 

 
30. SAMPLES 

 
 When requested, the Contractor shall submit for the County's review samples of the various materials, 
together with the finish thereof, as specified for and intended for use in the work.  Samples of bulk 
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materials shall be selected by the lab.  All materials and workmanship shall in all respects be equal to the 
samples so submitted and reviewed.  Samples shall be sent or delivered to the County, samples and delivery 
charges paid by Contractor.  Samples will be returned to the Contractor if requested, shipping or delivery 
charges collect. 

 
31. CLEANING AND REMOVAL OF DEBRIS 

 
 The Contractor shall, as directed by the County during the progress of the work, remove and properly 
dispose of dirt and debris and shall keep the premises reasonably clean.  Upon completion of the work, the 
Contractor shall remove all of his equipment and unused materials provided for the work, and shall put the 
building and appurtenances in a neat and clean condition and shall do all cleaning and washing required by 
the specifications. 

 
32. OBSTRUCTIONS 

 
 The Contractor may be required to work around public utility facilities and other improvements which are 
to remain in place within the construction area.  The Contractor shall be held liable to the owners of such 
facilities and improvements for any damage or interference with service resulting from the Contractor's 
operation. 

  
 The exact location of underground facilities and improvements within the construction area, whether 
shown on the drawings or not, shall be ascertained by the Contractor before using equipment that may 
damage such facilities or interfere with their service. 

 
33. SUPERINTENDENT IN CHARGE 

 
The Contractor shall keep on the work at all times and until the acceptance certificate is issued a 
competent superintendent or foreman for the purpose of receiving and executing without delay any orders 
from County in keeping with the terms of the Contract.  This foreman shall have charge of the plans and 
specifications kept on the job.  He shall be instructed to familiarize himself closely with all provisions of 
the plans and specifications and to follow the same accurately. 

 
34. STORAGE OF MATERIALS AND EQUIPMENT 

 
 Materials and equipment shall not be stockpiled or placed outside of the site property lines unless written 
permission is obtained by the appropriate owner or political subdivision having jurisdiction over the 
adjacent property, roads, streets, etc. 

 
35. GENERAL GUARANTY 

 
Neither the final payment nor any partial payment, nor partial or entire use of the premises by occupancy 
by the County shall constitute an acceptance of the work not completed in accordance with the Contract.  
Final Payment or partial payment or partial or entire use of the premises by occupancy shall not relieve the 
Contractor of liability with respect to any warranties or responsibilities for faulty materials or 
workmanship.  The Contractor shall remedy any defect in the work and pay for any damage to other work 
resulting therefrom which shall appear within a period of one (1) year from the date of final acceptance of 
the work, unless a longer period is specified elsewhere in these specifications.  The County shall notify the 
Contractor of observed defects with reasonable promptness. 
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36. MATERIALS AND SUBSTITUTIONS 

 
A. Specific reference to materials, appliances, fixtures and equipment by trade name is intended to be 

used as standard, but this implies no right on the part of the Contractor to use other materials, 
fixtures, appliances, equipment, until review by the County. 

 
B. The County alone shall determine what will be considered as equal, but the burden of proof as to 

quality, utility and function, etc. shall be upon the Contractor. 
 

If the Contractor desires to substitute any item, he shall in writing state the cost of such item and the 
original item named in the specifications if requested and shall submit a substitution warranty in the 
format shown in the specifications. 

 
C. As soon as practicable and within twenty (20) days after official award of Contract and before any 

fixtures, materials or equipment are purchased, the Contractor shall submit to the County a complete 
list of materials, fixtures and equipment in triplicate, giving the manufacturers' names, catalog 
numbers, etc., and, when requested, the original and substitute item of each article which he 
proposes to install as a substitution. 

 
D. Requests for substitution will not be considered after the above period of time unless the item 

specified is not obtainable or, in the opinion of the County, such substitution would serve the 
County's interest. 

 
37. CONSTRUCTION, MATERIAL AND LABOR COST SCHEDULES 

 
A. The successful Contractor shall submit the following schedules to the County within ten (10) days 

after commencing the work: 
 

 1. A construction schedule indicating the start and finish of each phase and segment of the 
work. 

 
2. A detailed statement of the cost of material and labor included in the original estimate 

for each phase of the work so arranged that the value of the work as it progresses may be 
readily determined. 

 
38. CONFERENCES 

 
At any time during the progress of the work, the County may request the Contractor to attend a conference 
of any or all of the Contractors engaged on the work, and any notice of such conference shall be duly 
observed and complied with by the Contractor. 

 
39. INSPECTION AND PAYMENTS - NOT ACCEPTABLE 

 
 The fact that the work and materials have been inspected by the County of Mendocino and payments on 
account have been made does not relieve the Contractor from the responsibility of replacing and making 
good any defective work or materials that may be discovered within one (1) year from the date of the 
completion of the work by the Contractor and its acceptance by the County. Two (2) years for roof. 

 
40. RETURN OF DRAWINGS AND SPECIFICATIONS 
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All plans and specifications shall be returned to the Office of the Facilities and Fleet Division or shall be 
accounted for by the Contractor before the final certificate will be issued. 

 
41. ARRANGEMENT OF SPECIFICATION SECTION 

 
A. For convenience, these specifications are arranged in several sections, but such separation shall not 

be considered as limiting any work required to a particular trade.  The Contractor shall in 
cooperation with other contractors establish responsibility for any work required by the plans and 
specifications which may be improperly arranged or not included in the appropriate section. 

 
B. In areas where one trade meets another for joining, the Contractor is responsible to be certain that all 

work shown is included in his bid. 
 
42. QUALITY OF MATERIALS AND LABOR 

 
All materials used on this Contract shall be new and the best market quality, unless specified or shown 
otherwise.  All labor used on this Contract shall be competent and skilled for the work.  All work executed 
under this Contract shall be done in the best, most thorough, substantial and workmanlike manner. 

 
All material and labor not meeting these standards shall be removed.  The County may refuse to issue any 
certificate of payment until all defective materials or work have been removed, and other material of proper 
quality substituted therefor. 

 
43. INCOMPETENT WORKERS 

 
If at any time any foreman or worker who shall be employed by the Contractor shall be declared by the 
County to be incompetent or unfaithful in executing the work, the Contractor, on receiving written notice, 
shall forthwith initiate appropriate action to dismiss such person from the work. 

 
44. COUNTY TO DECIDE 

 
All matters of color, texture, design, interpretation of plans and specifications shall be referred by the 
Contractor to County, whose decision thereon shall be final. 

 
45. CODES 

 
All work and materials shall be in full accordance with the latest rules and regulations of the State Fire 
Marshal; the Safety Orders of the Division of Industrial Safety; the California Electric Code; the California 
Building Code; California Mechanical Code; the California Fire and Plumbing Codes; OSHA and other 
applicable State and local codes and laws.  Nothing in these plans or specifications is to be construed to 
permit work not conforming to these Codes. 

 
46. PAYMENT OF FEDERAL, STATE OR LOCAL TAXES 

 
Any Federal, State or Local tax payable on articles furnished by the Contractor under the Contract shall be 
included in the Contract price and paid by the Contractor. 

 
47. LIMITATIONS OF HOURS OF WORK 
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Eight (8) hours labor constitutes a legal day's work.  The Contractor shall forfeit as a penalty $25.00 for 
each worker employed in the execution of the Contract by the Contractor for each calendar day which such 
worker is required or permitted to work more than eight (8) hours in one (1) calendar day and forty (40) 
hours in any one (1) calendar week in violation of the provisions of the California Labor Code, and in 
particular Sections 1810 and 1816.  Work performed by employees of Contractors in excess of eight (8) 
hours per day and forty (40) hours during any one (1) week, shall be permitted upon compensation for all 
hours worked in excess of eight (8) hours per day at not less than one and one-half (1 & 1/2) times the 
basic rate of pay, as provided in Section 1815.] 

 
48. PAYMENT OF NOT LESS THAN THE GENERAL PREVAILING RATE OF PER  
 DIEM WAGES 
 

A. The Contractor shall pay his workers on all work included in this Contract not less than the general 
prevailing rate of per diem wages for legal holiday and overtime work in said locality.  Such per diem 
wages shall not be less than the stipulated rates contained in a schedule thereof which has been ascertained 
and determined by the State Director of Industrial Relations to be the general prevailing rate of per diem 
wages for each craft or type of worker needed to execute this Contract. 
 
B. The Contractor shall comply with Labor Code Section 1775.  In accordance with Section 1775, the 
Contractor shall forfeit as a penalty twenty-five dollars ($25.00) for each calendar day or portion thereof, 
for each worker paid less than the stipulated prevailing rates for such work or craft in which such worker is 
employed for any work done under the Contract in violation of the provisions of the Labor Code in 
particular Labor Code Sections 1770 and 1780.  In addition to said penalty, and pursuant to Section 1775, 
the difference between such stipulated prevailing wage rates and the amount paid to each worker for each 
calendar day or portion thereof for which each worker was paid less than the stipulated prevailing wage 
rate shall be paid to each worker by the Contractor. 
 

49. LABOR CODE CLARIFICATION 
 

 It is to be understood that references to the California Labor Code shall mean the current Code or as may 
be amended during the period of the Contract. 

 
50. NOTIFICATION OF READINESS FOR REQUIRED TESTS AND INSPECTIONS 

 
The Contractor shall be responsible to notify all inspectors, testing agencies, and County representatives a 
minimum of seventy-two (72) hours before required tests and/or inspections. 

 
51. RESPONSIBILITY FOR PROJECT SAFETY AND CONSTRUCTION TECHNIQUES 

 
 Specifically omitted from the services of the County are all design and construction review services 
relating to the Contractor's safety precautions or to means, methods, techniques, sequences, or procedures 
required for the Contractor to perform his work.   

 
Omitted services include, but are not limited to, shoring, scaffolding, underpinning, temporary retainment 
of excavations and any erection methods and bracing. 

 
52. RECORD DRAWINGS 
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A. The Contractor shall furnish one complete set of clean "Record" drawings to the County prior to 
project acceptance, showing clearly any changes made during construction.  The Contractor shall 
use one of the blue line contract sets issued for construction for "Record" drawings.  The set used 
must be complete, clean, and in good condition. 

 
B. In addition to any changes, all mechanical, electrical and plumbing items concealed in the building 

and underground, actually installed and routed.  Depth below surface to top of underground item 
shall be indicated. 

 
C. All underground items shall be dimensioned from permanent reference points in a manner that they 

can be easily found in the field at a later time. 
 
D. Each sheet of the "Record" drawings shall be identified with the following label to be signed by the 

Contractor: 
 

   -*-*-*-*-*-*-*-*-*-*-*-*-*-*-*-*-*-*-*-*-*-*-*-*-*-*- 
 
   These are record drawings which have been  

prepared or supervised by the undersigned. 
 

   ______________________________________________ 
   Contractor                     Date 
 
   -*-*-*-*-*-*-*-*-*-*-*-*-*-*-*-*-*-*-*-*-*-*-*-*-*-*- 
 

E. The Contractor is solely responsible for the preparation, completeness, and accuracy of the "Record" 
drawings.  The County and its representatives are not responsible to review the "Record" drawings. 

 
53. OCCUPANCY OR USE BEFORE ACCEPTANCE OF COMPLETION 
 

The County may occupy any building or portion thereof or use any improvement contemplated by the 
Contract prior to the completion of the entire work.  A list of work to be completed and corrected by the 
Contractor, if any, shall be prepared and agreed to between the County and the Contractor before 
occupancy or use.  Such occupancy or use shall not operate as an acceptance of any part of the work but 
shall start the guaranty-warranty period on the structure or portion thereof so occupied or improvement of 
equipment so used, provided, however, that such occupancy shall not start the guaranty-warranty period as 
to items appearing on the list of work to be completed and corrected.  No such occupancy or use shall be 
deemed to have occurred unless and until the County has given the Contractor formal written notice of 
intention to so occupy or use, specifying the portion or portions of the structure, improvement or equipment 
which will be deemed so occupied or used. 

 
54. COMPLIANCE WITH HANDICAPPED ACCESS LAWS 

 
 A. It is the County's intent for all features on these plans and specifications to conform to applicable 

regulations for the accommodations of physically handicapped persons in buildings and facilities 
used by the public, whether or not said plans and specifications so conform. 

 B. It shall be the responsibility of the manufacturers, suppliers and distributors to insure that all 
manufactured and fabricated products, devices and items they supply for this project conform to 
applicable regulations of Title 24 of the California Code of Regulations. 
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C. When shop drawings and/or manufacturers product literature, and other matters subject to 
handicapped regulations are submitted to County, the following shall be provided: 

 
 1. Statement that the item shown complies with the handicapped regulations of Title 24 of 

the California Code of Regulations. 
 

2. Show all required dimensions, heights, clearances, and locations that must be followed 
when items are installed on project. 

 
55. CONTRACT AMBIGUITY 

 
This Contract shall be deemed to have been prepared jointly by the parties signing the Contract and if any 
inconsistencies or ambiguities exist, they shall not be interpreted or construed against any of the parties as 
the drafter. 

 
56. FAIR EMPLOYMENT PRACTICES/NONDISCRIMINATION 

 
 The Contractor shall comply with Federal and State Fair Employment Practices provisions. 
 

The Contractor, in connection with performance of work under this agreement, agrees to comply with the 
rules and regulations which deal with or relate to nondiscrimination set forth as follows: 

 
A. During the performance of this Contract, the Contractor and its subcontractors shall not  deny the 

Contract's benefits to any person on the basis of race, religious creed, color, national origin, 
ancestry, physical disability, mental disability, medical condition, marital status, sex or age, nor 
shall they discriminate unlawfully against any employee or applicant for employment because of 
race, religious creed, color, national origin, ancestry, physical disability, mental disability, medical 
condition, marital status, age, or sex.  Contractor shall insure that the evaluation and treatment of 
employees and applicants for employment are free of such discrimination. 

 
B. The Contractor shall comply with the provisions of the California Fair Employment and Housing 

Act (Gov. Code, sections 12900 et seq.), the regulations promulgated thereunder (2 Cal. Code of 
Regulations sections 7285.0 et seq.), and Government Code Sections 11135 - 11139.5). 

 
C. The Contractor shall permit access by representatives of the Department of Fair Employment and 

Housing and the County upon reasonable notice at any time during the normal business hours, but in 
no case less than 24 hours notice, to view such of its books, records, accounts, other sources of 
information and its facilities as said Department or County shall require to ascertain compliance 
with this clause. 

 
D. The Contractor and its subcontractors shall give written notice of their obligations under this clause 

to labor organizations with which they have a collective bargaining or other agreement. 
 

E. The Contractor shall include the above nondiscrimination and compliance provisions in above 
subparagraphs 1 and 2 in all subcontracts to perform work under the Contract. 

 
 
END OF GENERAL CONDITIONS 
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SECTION 11900 – UNFORESEEN PHYSICAL CONDITIONS 
 
PART 1 -  GENERAL 
 
1.1 SUMMARY 
 

This Section includes special requirements for unforeseen hidden conditions, differing site conditions and 
underground facilities as required for California Public Works Contracts. 

 
1.2 UNFORESEEN SITE CONDITIONS 
 
 A. Pursuant to Section 7104 of the California Public Contract Code, if any of the following conditions, 

hereinafter called hidden conditions, are encountered at the site, then Contractor shall promptly, before 
such conditions are disturbed and in no event later than three (3) days after discovery, notify County in 
writing using the "Hidden Conditions Report" attached to this Document: 

 
1. Material that Contractor believes may be hazardous waste material, as defined in Section 

25117 of the Health and Safety Code, that is required to be removed to a Class I, Class II, or a 
Class III disposal site in accordance with provisions of existing law. 

  
2. Subsurface or latent physical conditions at the site or in the building differing materially from 

those represented in the Contract Documents. 
 

3. Unknown physical conditions at the site of any unusual nature, different materially from those 
ordinarily encountered and generally recognized as inherent in work of the character provided 
for in the Contract Documents or conditions that could be observed by examination of the site 
and the Reference Documents. 

 
 B. Conditions that are not unforeseen, hidden, unknown or differing site and building conditions include 

but are not limited to, the following. 
 
  1. All that is indicated in or reasonably interpreted from the Contract Documents. 
 
  2. All that is indicated in or reasonably interpreted from the Reference Documents specified in 

Section 011000, “Summary of Work”. 
 
  3. All that could be seen on site and that could be observed. 
 

4. Conditions that are materially similar or characteristically the same. 
 

5. Conditions where the location of the building component is in the proximity where indicated 
in or reasonably interpreted from the Contract Documents or Reference Documents. 

 
 C. County will promptly investigate the conditions reported which appear to be unforeseen conditions. 
 
  1. If County determines that the reported conditions are inherent in work or of the character  

provided for in the Contract Documents or observed by examination of the site and Reference 
Documents, or that the condition is not hidden, unforeseen or materially different, Contractor 
shall execute the Work at no additional cost to County.   
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  2. If County determines that the conditions are hidden or differing conditions and that they will 

materially cause a decrease or increase in Contractor's cost of any portion of the work, a 
Contingency Allowance Modification will be issued for compensation of such portion of the 
work as provided for in the Section 012100 Allowances. 

 
  3. If County determines that the conditions are hidden or differing conditions and that they will 

materially affect the performance time, Contractor, upon submitting a written request, will be 
granted an extension of time subject to the provisions of the General Conditions. 

 
   a. Time extensions or contract costs will not be granted for delays that could be or could 

have been avoided by Contractor redirecting his forces and equipment to perform 
other work on the Contract. 

 
 D. Should Contractor disagree with County's determination, Contractor shall submit a Request for 

Change (RFC) to County that the condition is not indicated in or reasonably interpreted from the 
Contract Documents, and that the condition is not similar in character to the material that could have 
been observed by examination of the site and Reference Drawings, but that the condition is materially 
different and the condition is unforeseen and unknown. 

 
  1. Contractor shall submit proof with written explanation, drawings, photographs, material and 

labor cost breakdowns, and other relevant data to show the condition. 
 
  2. County will review Contractor's submission and make a determination.  Contractor shall not 

file for claim or RFC before County makes the determination. 
 
  3. In the event of continued disagreement, Contractor shall not be excused from any scheduled 

completion date provided for by the Contract, but shall proceed with all work to be performed 
under the Contract. 

 
  4. Contractor shall retain any and all rights provided either by the Contract or by law which 

pertain to the resolution of RFC and protests between the contracting parties. 
 
1.3 REMOVAL, RELOCATION, OR PROTECTION OF EXISTING UTILITIES 
 
 A. In accordance with the provisions of Section 4215 of the California Government Code, County will 

assume the responsibility for the removal, relocation, or protection of existing main or trunk-line 
utilities located on the site of the Contract work, if such utilities are not identified in the Contract 
Documents. 

 
 B. Contractor shall immediately notify County and the public utility in writing of such utility facilities it 

discovers while performing the work which are not identified in the Contract Documents. 
 
  1. Contractor shall negotiate with the owner of the utility, who shall have the sole discretion to 

perform repairs or relocation work or permit Contractor to do such repairs or relocation work 
at a reasonable price. 

 
 C. Contractor shall not be assessed liquidated damages for delay in Substantial Completion if the 

delay was caused by such existing utilities in direct conflict with the work and not shown on 
the Drawings. 
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 D. Contractor will be compensated under the provisions of Section 012100 Allowances for extra 

work involving existing utilities not shown on the Drawings or included in the Specifications 
but in direct physical conflict with Contractor's operations. 

 
  1. This extra work shall include the following costs: 
 
   a. Locating, supporting, working around, and protecting or repairing damage 

not due to the failure of Contractor to exercise reasonable care. 
 
   b. Removing and relocating, as directed by County, existing main or trunk line 

utility facilities located on site but not indicated on the Drawings and 
Specifications with reasonable accuracy. 

 
   c. Equipment on the project necessarily idled during such work. 
 
 E. Contractor shall not be entitled to any adjustment in the Contract Sum or Time if the existence 

of such condition: 
 
  1. Could have been reasonably discovered or revealed as a result of any examination, 

investigation, exploration, test or study of the site and contiguous areas required by 
the Contract Documents to be conducted by or for Contractor prior to commencing 
such work, or 

 
  2. Could have been inferred from the presence of other visible facilities, such as 

buildings, meter and junction boxes, on or adjacent to the work site. 
 
 
PART 2 - PRODUCTS  
NOT USED 
 
 
PART 3 - EXECUTION  
NOT USED 
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HIDDEN CONDITIONS REPORT (HCR) 

Mendocino County Administration Center (North Wing) & Storage Building 

Roof and HVAC Replacement Project – Phase 1A                                                        HCR No.   

Submitted By:         Date:   

Ctr to PM PM to Arch Arch to PM PM to Ctr 

Date Sent: ____________ ____________ _____________                        

Date Received: ____________ ____________ _____________                        
 
Type of Conditions Reported: 
 

Site Work  Structural Architectural HVAC  
Plumbing  Fire Protection  Electrical  Other 

 
Location and Reference to Drawing:    

Conditions Reported:    

  

  

  

  

  

  

  
  
Investigated By:     Firm:    Date:      

 Check this box if the hidden condition reported is not hidden.  Reply with location(s) where the 

information can be obtained. 

Reply of Findings:   

  

  

  

  

  

By:                                  Firm:                                         Date:  

 
The reply is a finding from the investigation. No change in the Contract Sum or Time is authorized. See 
Specifications Document 00811 for the timeliness of investigation. 
 
 
END OF SECTION 
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SECTION 012100 - ALLOWANCES 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and 
other Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section includes administrative and procedural requirements governing allowances. 

1. Certain items are specified in the Contract Documents by allowances. Allowances have been 
established in lieu of additional requirements to permit inspection of concealed conditions before 
defining the required scope of repairs and final direction that will be provided to Contractor and 
to expedited authorization and approval of rot repair required during the work of this contract. If 
necessary, additional requirements will be issued by Change Order. 

B. Types of allowances include the following: 
1. Unit-cost allowances. 
2. Lump-sum allowances. 

C. Related Requirements: 

1. Section 011700 "General Conditions" for Changes in the Work 
2. Section 011900 "Unforeseen Physical Conditions" for definition of hidden conditions. 

1.3 SURVEY AND ASSESSMENT 

A. After removing (E) roofing systems, the Contractor shall coordinate observation of the condition of the 
(E) plywood substrate with the Roofing Manufacturer’s representative, the Architect and the County.  

B. In consultation with the Roofing Manufacturer’s representative, the Architect and the County will 
determine the extent of damaged substrate. The contractor shall promptly prepare and submit a Unit 
Cost Proposal to replace damaged substrate in accordance with this section and section 01170 General 
Conditions, Chapter 20 – Changes in the Work. Upon authorization, the contractor shall promptly 
proceed to replace the damaged substrate. 

C. After removing existing substrate to expose underlying roof framing, the Contractor shall coordinate 
observation of the condition of the structural roof framing with the Structural Engineer, Architect and 
County. Should repairs be required, the Architect will provide the Contractor with a Request for 
Proposal defining the scope of repairs. The Contractor shall promptly provide a Lump Sum Proposal in 
accordance with this Section and Section 01170 General Conditions, Chapter 20 – Changes in the Work.  
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D. In the event that a unit cost or lump sum proposal is not authorized by the County, the County may 
direct the contractor to proceed with the authorized repairs by Force Account in accordance with 
Section 01170 – General Conditions, Chapter 20. 

E. In the event other hidden conditions are encountered, the Contractor shall promptly notify the County 
and Architect, and proceed according to paragraph 1.3C. above. 

1.4 ACTION SUBMITTALS 

A. Submit proposals for repair work noted above. 

B. Upon completion of identified repairs, submit revised Schedule of Values noting allowance amounts 
used. 

1.5 INFORMATIONAL SUBMITTALS 

A. Submit time cards, invoices or delivery slips to show actual labor time and quantities of materials 
delivered to the site for use in completing allowance work authorized under force account. 

B. Coordinate and process submittals for allowance work items in same manner as for other portions of the 
Work. 

1.6 COORDINATION 

A. Coordinate allowance items with other portions of the Work.  

1.7 UNIT-COST PROPOSAL 

A. A proposal shall be prepared by the Contractor to replace damaged substrate as defined and specified 
under 1.3 SURVEY AND ASSESSMENT of this section and shall include Contractor's costs for 
receiving and handling materials at Project site, labor, installation, overhead and profit, and similar costs 
related the unit cost items in the allowance as part of the Unit Cost. 

B. The Unit Cost as determined and authorized above after the first instance of damaged substrate shall 
thereafter be used to authorize all future instances of damaged substrate. 

1.8 LUMP SUM PROPOSALS 

A. Lump Sum Proposals shall be prepared and submitted as directed by the County for repairs to roof 
framing or other unforeseen or hidden conditions and shall include Contractor's costs for receiving and 
handling materials at Project site, labor, installation, overhead and profit, and similar costs related to the 
Lump Sum items required in the Request for Proposals. 
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1.9 ADJUSTMENT OF ALLOWANCES 

A. Allowance Adjustment: To adjust allowance amounts, prepare a Change Order proposal based on the 
difference between the authorized cost of all repairs completed and the allowance amount.  

1. Include Unit Cost price of all areas of repaired roof substrate. 
2. Owner reserves the right to establish the quantity of work-in-place by independent quantity 

survey, measure, or count. 
3. If requested, include cost of lump sum proposals for structural framing repair and repairs related 

to other hidden conditions. 
4. Submit substantiation of any force account work related to unforeseen or hidden conditions 

authorized in advance by the owner. 

B. Submit Contract Change Order to refund the balance of the Allowance to the County, or claims for 
increased costs for work performed on authorized work items that exceed the allowance amount 
included in the Contract Documents. 

PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Examine roofing substrate and underlying structure when accessible with Roofing Manufacturer’s 
representative to verify that the substrate is suitable for the application of the roofing system. 
Immediately report all unsatisfactory conditions to the County. 

3.2 PREPARATION 

A. Submit and secure approval of all framing and structural repair materials specified in Section 061053 – 
Miscellaneous Rough Carpentry prior to roof tear off. 

3.3 SCHEDULE OF ALLOWANCES 

A. Allowance No.1: Contingency Allowance: Include the sum of $50,000 for rot repair and unforeseen 
conditions encountered in the course of the project. 

1. This allowance includes authorized replacement of damaged  roof substrate per Unit Cost as 
included in this section. 

2. This allowance includes labor, material and equipment costs and Contractor overhead and profit 
documented for either lump sum or force account work to complete repairs not included in the 
unit cost to replace substrate above. 

END OF SECTION 012100 
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SECTION 013100 - COORDINATION 
 
PART 1 – GENERAL  
 
1.1 SUMMARY 
 

A. Section Includes: Provision of coordination of the Work of the Contract. 
 
B. Prior to the Bid, the General Contractor shall review the Construction Documents and verify each 

subcontractor has obtained and reviewed all drawings and specifications that relate to each 
subcontractor’s scope of work, including the work of any other subcontractor whose scope of work 
may affect any other subcontractor.  

 
C. Related Sections: The completion of the work described in this Section may require work in or 

coordination with other Sections of these Specifications. Contractor and Subcontractor shall be 
responsible for identifying and including all related work in other Sections of these Specifications 
and/or drawings necessary for a complete installation of the work described in this Section. These 
related Sections include but are not limited to the following: 

 
1. Drawings and Division 01 Specification Sections, apply to this Section. 

 
2. Section 011700 - General Conditions. 

 
1.2 GENERAL COORDINATION 
 

A. Contractor shall be responsible for all project coordination. 
 
B. Contractor shall coordinate schedules, submittals, and work of the various trades to ensure 

efficient and orderly sequence of installation of construction, with provisions for accommodating 
items to be installed later.  Contractor shall coordinate the work among the Specifications and 
Drawings. Work shown on any drawing or specification is required by the Contract irrespective of 
the trade subdivision. Contractor shall require each trade subcontractor to review all other 
subdivisions of the documents for related work and shall coordinate the subcontracts accordingly. 

 
C. Contractor shall require all parties involved in the performance of the Work to cooperate in the 

overall coordination of the work under the direction of Contractor. Each party, when requested to 
do so, shall furnish information concerning its portion of the work, and shall respond promptly and 
reasonably to the decisions and requests of persons designated with coordination, supervisory, 
administrative, or similar authority. 

 
D. The Drawings use graphic symbols to show certain physical relationships of the various elements 

and systems and their interfacing with other elements and systems. Establishing and coordinating 
the actual physical relationships is the responsibility of Contractor. Contractor shall layout and 
arrange all elements to contribute to safety and efficiency while maintaining the intent of the 
design. Before work proceeds in areas of potential conflict for installing different components of 
the work, Contractor shall prepare supplementary drawings for review by County and resolve the 
conflict. 

 
E. Contractor shall coordinate continuous checking of architectural and structural clearances for 

accessibility of equipment and mechanical and electrical systems. No allowances of any kind will 
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be made for Contractor's failure to coordinate sequence of installing materials/equipment into 
position. Contractor shall verify that equipment will fit within the prescribed equipment room 
spaces. 

 
F. Prior to installation of each major unit of work which requires coordination and 

interfacing with other work, Contractor shall meet at project site with installer and 
representatives of manufacturers and fabricators who are involved in or affected by unit of 
work and review progress of other work and preparations for particular work under 
consideration. 

 
G. Contractor shall coordinate the tolerances of all materials to ensure a proper fit in 

achieving the requirements of the Contract Documents. 
 
H. Contractor shall coordinate matching finish, texture, color, etc. for the new work on 

existing components in the Project. 
 
I. Contractor shall coordinate work of like materials by submitting pilot samples to County 

for review of acceptable ranges of finish textures and color variation. 
 
J. Contractor shall coordinate completion and clean up Work of various trades in preparation 

for the Substantial Completion and for occupancy of the Building. 
 
1.3 SUBCONTRACT COORDINATION 
 

Contractor shall: 
 

A. Coordinate the Work and not delegate responsibility for coordination to any 
Subcontractor. 

 
B. Anticipate the interrelationship of all Subcontractors and their relationship with the Work. 
 
C. Resolve differences or disputes between Subcontractors concerning coordination, 

interference, or extent of work between Sections of the Specifications. Contractor’s 
decisions, if consistent with the Contract Document requirements, shall be final. 

 
D. Coordinate the work of Subcontractors so that their portions of the work are performed in 

a manner that minimizes interference with the progress of the Work. 
 
1.4 ADMINISTRATION 
 

A. General:  As required contractor shall prepare a written memorandum on required 
coordination activities. Items such as required notices, reports and attendance at meetings 
shall be included. Contractor shall distribute this memorandum to each trade performing 
work at the project site and prepare similar memoranda for separate contractors where 
interfacing of their work is required. 

 
B. Coordination Meetings:  Contractor shall conduct general project coordination meetings 

with Subcontractors as required at regularly scheduled times convenient for all parties 
involved. These meetings are in addition to specific meetings held for other purposes, such 
as regular project meetings and special preinstallation meetings.  Contractor shall request 
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representation at each meeting by every party currently involved in coordination or 
planning for the work of the entire Project and shall keep County informed about 
coordination meetings.  Contractor shall conduct meetings in a manner which will resolve 
coordination problems, record results and minutes of each meeting, and distribute copies 
to everyone in attendance and to County. County may attend weekly jobsite meetings with 
Subcontractors.  

 
C. Superintendent:  Contractor shall provide a full-time Superintendent experienced in 

administration and supervision of building construction. This Superintendent shall be 
authorized to act as general coordinator of interfaces between units of work. This 
Superintendent shall be on site, continuously during the construction period. Construction 
coordination shall be his/her principal duty. 

 
1. For the purpose of this provision, "interface" is defined to include scheduling and 

sequencing of work, sharing of access to work spaces, installations, protection of 
each other's work, cutting and patching, tolerances, cleaning, selections for 
compatibility, preparation of coordination drawings, inspections, tests, and 
temporary facilities and services. 

 
 
1.5 COORDINATION DRAWINGS AND SUBMISSION 
 

A. Contractor shall prepare Coordination Drawings where required before beginning 
fabrication or delivery of materials and equipment to the jobsite. 

 
1. Coordination Drawings shall clearly indicate coordination of mechanical, 

plumbing, fire protection, electrical, lighting, and equipment installations with 
structural, architectural, and finish elements. 

 
2. Scale: ½" = 1'-0". Scale may be revised to ¼"=1'-0" with consent of all involved 

Subcontractors. 
 

B. Contractor shall keep copies of Coordination Drawings at the jobsite. 
 
C. Contractor shall provide County with a record copy of initial Coordination Drawings, and 

with revisions to Coordination Drawings, within three (3) working days of completion of 
each drawing or revised drawing and thirty (30) days before work begins. County will 
verify that Coordination Drawings have been made, but no approval of these drawings will 
be made. Contractor shall include in submission of drawings the names of coordination 
staff. 

 
D. Coordination Drawings shall include, but are not limited to: roofing, structural, fire 

protection, plumbing, heating, ventilation and air conditioning, electrical power and 
lighting, existing or reinstalled equipment, and new equipment. 

 
E. Coordination Drawings shall indicate layout of Work for all trades, for purposes of 

showing overlays and potential conflicts of crossover work and adjoining work. 
 
F. Contractor shall provide dimensions and elevations where conflicts may exist and 

coordinate conflicts on Coordination Drawings to prevent conflicts in the field. 
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1.6 STRUCTURAL, MECHANICAL, AND ELECTRICAL COORDINATION 
 

A. Contractor shall use Coordination Drawings of structural, mechanical, and electrical 
Work, together with shop drawings and layout drawings of affected Work to check, 
coordinate and integrate the Work to prevent interferences. 

 
B. Contractor shall coordinate space requirements and installation of mechanical and 

electrical Work which are indicated by graphic symbols on Contract Documents. 
 
C. Routing shown for pipes, ducts, and conduits on Drawings are shown by graphic symbols 

only; make runs parallel with lines of building. 
 
D. Contractor shall utilize spaces efficiently to maximize accessibility for other installations, 

for maintenance, and for repairs. 
 
E. Contractor shall prepare coordinated shop drawings to include any and all penetrations of 

roof deck resulting from the coordination of and with the work of the mechanical and 
electrical subcontractors. See structural drawing sheets and notes for additional structural 
coordination requirements. 

 
 
 
PART 2 – PRODUCTS  
NOT USED 
 
 
PART 3 – EXECUTION  
NOT USED 
 
 
END OF SECTION 
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SECTION 013300 - SUBMITTALS 
 
PART 1 – GENERAL  
 
1.1 SUMMARY 
 
 A. Section Includes: This section specifies the general procedures and requirements for 

workmanship/foreman experience; submission of shop drawings, product data and samples by 
Contractor to County for reviews; and any other submittals required by Contract Documents. 
Specific requirements for submittals are included in the individual Sections in Divisions 2 
through 26. 

 
 B. Related Sections: The completion of the work described in this Section may require work in or 

coordination with other Sections of these Specifications. Contractor and Subcontractor shall be 
responsible for identifying and including all related work in other Sections of these Specifications 
and/or drawings necessary for a complete installation of the work described in this Section. These 
related Sections include but are not limited to the following: 

 
 1. Drawings and Division 01 - General Conditions apply to this Section. 
 
 2. Section 011000 - Summary of Work. 
 
 3. Section 014000 - Quality Control. 
 
 4. Section 016000 - Product Requirements. 
 
 5. Section 017700 - Contract Closeout. 
 
1.2 DEFINITIONS 
 
 A. "Shop Drawings" are drawings, diagrams, schedules and other data specially prepared for the 

Work by Contractor or a Subcontractor, Sub-subcontractor, manufacturer, supplier or distributor 
to illustrate some portion of the Work.  

 
 B. "Product Data" are illustrations, specifications, standard schedules, performance charts, 

instructions, brochures, diagrams and other information furnished by Contractor to illustrate 
materials or equipment for some portion of the Work. 

 
 C. "Samples" are physical examples which illustrate materials, equipment or workmanship and 

establish standards by which the Work will be judged. 
 
 D. Shop Drawings, Product Data, Samples and similar submittals are not Contract Documents. The 

purpose of their submittal is to demonstrate for those portions of the Work for which submittals 
are required the way Contractor proposes to conform to the information given and the design 
concept expressed in the Contract Documents. 

 
 E. The term "manufactured" applies to standard units usually mass-produced. The term "fabricated" 

means items specifically assembled or made out of selected materials to meet individual design 
requirements. 

 
 1. Shop Drawings shall establish the actual detail of all manufactured or fabricated items, 
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indicate proper relation to adjoining Work, and amplify design details of mechanical and 
electrical equipment in proper relation to physical spaces in the structure. 

 
 F. The term "Manufacturer's Instructions" shall mean the manufacturer's written instructions on the 

use or application of the product under conditions similar to those at the job site. 
 
 G. "Work Description" is a detailed description of the means, methods, tools, equipment, materials, 

sequence, and any other pertinent information about performance of work. 
 
 H. "Subcontractor Qualifications" is a detailed resume of the sub-contracting company and/or 

personnel scheduled to perform work including general description of qualifications, 
representative list of applicable projects, number of years experience, and references complete 
with telephone numbers and contact persons. 

 
 I. "Field Sample" is a sample at the project site to demonstrate the final technique, finish, and 

workmanship by which the Work will be judged. 
 
1.3 REQUIREMENTS 
 
 A. A Submittal is defined as any drawing, calculation, specification, product data, sample, mix 

design, manual, photograph, survey data, certificate, testing laboratory report, or similar item 
required to be submitted by Contractor for recording and reviewing by County. 

 
 1. Submittals received from sources other than Contractor will be returned to Contractor 

without County's review. 
 
 2. Reproductions of Contract Documents will not be acceptable. 
 
 3. Four (4) copies of each submittal shall be required. Product data and shop drawings can 

be submitted electronically in PDF format. 
 
 B. Contractor, at its own expense, shall furnish for review by County all submittals required by the 

Contract Documents. 
 
 1. Contractor shall review and coordinate submittal with other submittals, the construction 

schedule, testing, procurement, fabrication, delivery and similar sequential activities. 
 
 2. Contractor shall be responsible for all changes made necessary by Contractor's failure to 

coordinate all submittals in a complete and timely manner. 
 
 C. Contractor shall make all submittals in groups containing all associated items as complete 

packages of information for review. County will reject partial submittals. 
 
 1. Contractor shall provide submittal package in a three-ring binder, with table of contents 

and tab sheet for each system. Tab sheet shall include a list of material and equipment 
furnished and shall provide ample space for County's review stamp and comments. 
Electronic Submittals shall include a cover sheet for the Contractor and Subcontractor, a 
table of contents and sheets labeled to correspond to the table of contents. 

 
 2. County reserves the right to withhold action on submittals deemed incomplete submittals 

and requiring coordination with other submittals until related submittals are furnished and 
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until coordinated information is submitted for review. Until such time, subparagraph 1.4 
C. 1. below shall not apply.  

 
 D. Product data and manufacturers' standard drawings submitted for review shall show only the 

pertinent information. County will not accept manufacturer's standard product drawings and 
literature in lieu of required shop drawings. 

 
 1. Contractor shall identify the pertinent information by circling it with green ink pen or by 

crossing out the inapplicable information with green ink pen. 
 
 2. Any submittal which contains information not clearly identified for review will be 

rejected and returned to Contractor for resubmission. 
 
 E. All submittals shall be reviewed, stamped, and approved by Contractor prior to forwarding them 

for County's review. Contractor shall make all comments in green ink only. 
 
 1. By approving and submitting shop drawings, product data, and samples, Contractor 

represents that it has determined and verified all dimensions, materials, field 
measurements, and field construction criteria related thereto and that it has checked and 
coordinated the information contained within such submittals with the requirements of 
the work and of the Contract Documents and coordinated such dimensions, materials, 
field measurements, and construction criteria with other related Contractor and 
subcontractor trades and products. 

 
 2. When professional certification of performance criteria of materials, systems or 

equipment is submitted, submittal shall be stamped and signed by the responsible design 
professional with license number and expiration date representing that County could rely 
upon the accuracy and completeness of such calculations and certifications. 

 
 F. No portion of the Work requiring submission of a shop drawing, product data, or sample shall 

commence until the submittal has been reviewed and accepted by County. All such portions of 
the Work shall be executed in accordance with accepted submittals. 

 
 G. No portion of the Work requiring submission of Work Description, Subcontractor Qualification 

or Field Sample shall commence until the submittal has been reviewed and accepted by County. 
All such portions of the Work shall be executed in accordance with accepted submittals. 

 
 H. No change shall be made by Contractor in any submittal after it has been accepted by County. 
 
 I. If the submittal shows any variation from the Contract requirements because of standard shop 

practice or other reasons, Contractor shall make specific mention of each variation in its 
submittal. 

 
 J. County will review Contractor's submittals only for the limited purpose of checking for 

conformance with information given and the design concept expressed in the Contract 
Documents. Review of such submittals is not conducted for the purpose of determining the 
accuracy and completeness of other details such as dimensions and quantities, or for 
substantiating instructions for installation or performance of equipment or systems, all of which 
remain the responsibility of Contractor as required by the Contract Documents. 

 
 K. County's review of Contractor's submittals shall not relieve Contractor of the obligations to 
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comply with the requirements of the Contract Documents. County's review shall not constitute 
approval of safety precautions or of any construction means, methods, techniques, sequences or 
procedures. County's acceptance of a specific item shall not indicate acceptance of an assembly of 
which the item is a component. 

 
 L. If Contractor makes a submittal which is not required to be submitted, County will not review 

such submittal. Contractor shall execute the Work in accordance with the Contract Documents. 
 
 M. Adequate quantities submitted are required for review. No submittal will be processed unless the 

specified quantities are furnished. 
 
1.4 SUBMITTAL SCHEDULE 
 
 A. The time of submission of a shop drawings, product data, samples, Work Description, 

Subcontractor Qualifications and Field Samples by Contractor and their processing and returning 
by County is a matter which shall be jointly agreed upon by both parties in order that the 
submittals will be available when needed by the construction process and so that each party can 
plan its workload in an orderly manner. Resubmittals will extend the agreed-upon processing 
time. 

 
 B. Contractor shall prepare the Submittal Schedule in the format acceptable to County, integrating it 

with or as a by-product of the Construction Schedule, and shall submit it to County fifteen (15) 
days after the Notice to Proceed or simultaneously with the Construction Progress Schedule, 
whichever is earlier. No submittals will be processed before the Submittal Schedule has been 
reviewed and accepted by County. Failure to submit the Submittal Schedule within the specified 
time frame shall result in withholding of progress payments. 

 
 C. In preparing the Submittal Schedule, Contractor shall first determine from the Construction 

Progress Schedule the date the particular item related to a particular system is needed for the 
Work. Working backwards, Contractor shall add the required number of days for processing the 
submittal, shipment, fabrication, and similar items to determine the date of the submittal. 

 
 1. Contractor shall allow a minimum of twenty-one (21) calendar days, except where longer 

time period is stipulated in the technical Specification Sections, for County's review of 
the submittal and shall anticipate that incomplete, inadequate, or incorrect submittal will 
require resubmission. 

 
 2. Contractor shall include a minimum of twenty (20) working days of float in the 

construction schedule for each submittal activity to allow for resubmissions. All delays 
caused by resubmittals shall be the responsibility of Contractor. 

 
 3. If more than one resubmittal is required, all costs of reviewing the resubmittals in excess 

of one resubmittal will be deducted from progress payments due Contractor.  
 
 D. The Submittal Schedule shall be adjusted monthly with the Construction Schedule to produce an 

orderly, even workload, without peak loads if possible, and yet able to meet the needs of the 
review and construction processes. Submit two (2) copies of the Submittal Schedule after it is 
completed and each time it is updated by Contractor. 

 
 E. Contractor shall be solely responsible for scheduling of all submittals. No extension of Contract 

Time will be granted for untimely submittals or required resubmittals. 
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1.5 PROCEDURES 
 

A. Identification: All submittals shall be identified and have the following information: 
 
 1. Project name and location. 
 
 2. Contractor's, Subcontractor's, vendor's or manufacturer's name, address, and telephone 

number. 
 
 3. Submittal number shall be as per specification section. 
 
 4. Product identification or shop drawing title, number, revision, and date as applicable. 

Where product data contain more than one product, model, selection, etc., clearly mark 
and identify the information intended to be reviewed by County. 

 
 5. Reference to (Contract) Drawing or Specification Section as applicable. 
 
 6. Contractor's stamp of approval with date and initials of person approving the submittal. 
 
 7. Provide space for County's review stamp. Space shall be minimum 4" x 6". 
 
 B. Packaging of Submittals: 
 

1. All submittals shall be wrapped or packaged to prevent damage during delivery. 
 

2. All reproducible drawings shall be rolled and not folded.  
 

C. Copies Returned to Contractor: 
 

1. Shop Drawings: One reproducible. 
 

2. Product Data Work Description and Subcontractor Qualifications: One copy. 
 

3. Samples and Field Samples: One each. 
 
1.6 ACTION AND DISTRIBUTION 
 
 A. County will return the submittals stamped "No Exceptions Taken" or "Revised as Noted, 

Distribute Record Copy" or "Revised as Noted, Resubmit" or "Rejected, Resubmit." 
 
 1. When "No Exceptions Taken" is indicated, Contractor is advised that fabrication, 

manufacturer, or construction may proceed, providing it complies with the Contract 
Documents. 

 
 2. When "Revised as Noted, Distribute Record Copy" is indicated, Contractor is advised 

that fabrication, manufacture, or construction may proceed, providing it complies with 
County's notations and the Contract Documents.  

 
 3. Submittals returned with stamps as per Item 1 or 2 above shall be considered as 

acceptable submittals. 

SUBMITTALS 013300-5 



Mendocino County Administration Center (South Wing) October 17, 2017 
Roof & HVAC Replacement Project 
 
 
 4. When other notation is indicated, Contractor is advised that no work shall be fabricated, 

manufactured, or constructed. Contractor shall make a new submission in accordance 
with the procedures specified. 

 
 B. Contractor shall make additional copies of the accepted submittals and shall within three (3) 

calendar days from date of receipt distribute two (2) copies to County and one (1) copy to its 
subcontractor, vendor, or manufacturer as applicable. Copies shall be made from the accepted 
copy bearing County's (or its consultant's) stamp of acceptance. 

 
 1. Contractor shall keep one (1) copy of submittal stamped per paragraph 1.6 A.1 and 1.6 

A.2. at the site at all times. 
 
 C. Contractor shall be responsible for recording all work completed in accordance with approved 

submittals on the Record Drawings in accordance with the requirements of Section 01700. 
 
1.7 USE OF SUBMITTALS 
 
 A. Work shall be fabricated, constructed, and furnished in accordance with the acceptable 

submittals. One (1) copy of such acceptable submittals shall be kept at the job site. 
 
 B. Contractor shall not use any unacceptable submittals or submittal materials without County's (or 

its consultant's) stamp of acceptance for reference in doing any work. 
 
 
PART 2 – PRODUCTS  
NOT USED 
 
 
PART 3 – EXECUTION  
NOT USED 
 
 
END OF SECTION 
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SECTION 015000 – TEMPORARY CONSTRUCTION FACILITIES AND BUILDING SERVICES 
 
 
PART 1 – GENERAL  
 
1.1 SUMMARY 
 

A. Section Includes: 
 
 1. Provide and maintain temporary construction facilities as required to perform the Work; 

relocate as required by the progress of the Work. 
 
 2. Provide and maintain temporary building services including power, water and HVAC 

when construction operations interrupt building services. 
 
            B. General Requirements: 
 
 1. Materials, installation and maintenance of temporary construction facilities and building 

services shall be in compliance with applicable regulatory requirements. 
 
 2. Maintain temporary construction facilities and building services in sound, neat and clean 

condition. Repair any vandalism to satisfaction of County. 
 
 3. Remove temporary construction facilities and building services, including associated 

distribution lines and equipment, when their use is no longer required. 
 
 a. Remove and legally dispose of debris resulting from removal and reconditioning 

operations.  
 b. Restore or recondition, as applicable, areas of the site damaged or disturbed by 

the use of temporary facilities and services. 
 
 4. Do not attach any temporary utilities and building services to existing finishes or 

components to remain without written permission from County. 
 
 C. Related Sections: The completion of the work described in this Section may require work in or 

coordination with other Sections of these specifications. Contractor and Subcontractor shall be 
responsible for identifying and including all related work in other Sections of these specifications 
and/or drawings necessary for a complete installation of the work described in this Section. These 
related Sections include but are not limited to the following: 

 
 1. Drawings and general provisions of the Contract, including General and Supplementary 

Conditions and Division 1 Specification Sections, apply to this Section. 
 
 2.  Section 011000 – Summary of Work 
 
 3. Section 011700 - General Conditions 
 
 4. Section 013100 - Coordination 
 
 
1.2 TEMPORARY UTILITIES 
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A. Electric Power: Provide for required construction power and distribution from building service. 

 
1. Do not overload circuits; do not interrupt or disconnect services to the building, provide 

additional temporary circuits and beakers from panels with sufficient capacity as 
required. 

 
 2. Provide power outlets for construction operations, with branch wiring and distribution 

boxes located as required. 
 
 3. Provide adequate distribution equipment, wiring, and outlets to provide single phase 

branch circuits for construction power. 
  
 B. Water: Provide for required construction water and distribution from building service.  
 
 1. If necessary, install temporary branch piping with taps located so that water is available 

throughout the Work by the use of hoses.  
 
 2. Make potable water available for contractor’s forces. 
 
 3. As the work progresses protect existing structure and interior finishes from damage by 

water. 
 

C. Sanitary Facilities: Provide and locate temporary sanitary facilities as required by OSHA at a 
location approved by County for use by construction personnel.  

 
1. Maintain in a neat, sanitary condition, with adequate supplies. 

 
 D. Fire Protection: Submit Contractor's plans for fire protection and Fire Department access for fire 

fighting and equipment to County for approval prior to commencing work at the project site.  
 
 1. Provide and maintain fire extinguishers, fire hoses, fire sprinklers, smoke detectors, 

controls and other equipment for fire protection in all areas of the Work and where 
materials are stored, in accordance with State fire codes and Cal-OSHA, whichever code 
is more stringent shall govern, and as directed by Fire Department. 

 
 2. Use fire protection equipment for fire protection only. 
 
 3. Appoint a trained person with authority under the supervision of Contractor's 

Superintendent to maintain fire protection equipment, institute fire protection measures, 
and direct the prompt removal of unnecessary combustible materials and waste.  

 
 a. Such person shall be responsible for overseeing correct and safe use of soldering 

coppers, extension lights, flammable liquids, welding and metal cutting 
apparatus, wax pots, and other flame tools. 

 b. Such person shall be responsible to perform a walk-through before leaving the 
Site at the end of each work day to inspect the work areas for fire hazards. 

 c. Immediately mitigate all fire hazards and submit a written report of said 
inspections daily to County. 

 
 4. Take special precautions to minimize fire hazards when it becomes necessary to use 
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stoves, tar pots or other temporary heating devices. 
 
 a. Such devices shall conform to the requirements of the National Fire Code of the 

NFPA and shall be used only under proper supervision. 
 b. Locate such devices so that there is a minimum clearance of 6 feet above and 2'-

6" on all sides between the devices and unprotected combustible construction. Do 
not place within 10 feet of tarpaulins, canvas covers, loose paper or flammable 
material. 

 c. Properly insulate legs of temporary heating devices when it is necessary to place 
such equipment on combustible platforms. 

  
 5. Use special precautions to reduce fire hazard where electric or gas welding or cutting 

work is done. Provide and maintain suitable fire extinguishing equipment near such 
welding operations. 

 
 6. Store paints, varnishes, volatile oils, and similar combustible materials in a non-

combustible storage building having good ventilation and containing no other material, or 
in metal lockers or metal boxes with self-closing covers. Store gasoline and other volatile 
flammable liquids in metal barrels well away from structure or other combustible 
materials. 

 
 a. No storage of chemicals, solvents, paints, or other flammable materials will be 

allowed in the building. 
 
1.3 TEMPORARY BUILDING SERVICES 
 
 A. Heat and Ventilation and Air Conditioning: Provide temporary heating, ventilation and air 

conditioning (HVAC) as required to maintain environmental conditions suitable for office work 
in the event that HVAC services are interrupted to any occupied zone for more than 48 hrs. 

 
 1. PHASING CRITERIA:  Project shall be phased such that seventy-five percent (75%) of 

total project area cooling capacity is operational at all times. Temporary cooling capacity 
shall be no less than 80% of scheduled new capacity for each phase. 

 
              a. The phasing plan included in the project documents is intended as an acceptable 

suggestion to achieve the requirements above.  
              b.  The Contractor shall submit its proposed phasing plan including temporary cooling 

equipment, locations, ducting and controls. 
 
 2. Provide temporary mechanical cooling and adequate ventilation of occupied building 

areas affected by any shut down in excess of 48 hours. 

a. Provide temporary ducting into hallways, common areas and conference rooms to 
provide general circulation in each phase. 

b. All temporary duct penetrations shall be secured in a fixed or operable window 
opening to maintain building security and sealed weather tight. All doorways and 
means of egress shall remain clear. 

c. All temporary ducts shall be routed and secured to maximize use of the affected 
areas. 
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 3. Pay the costs of installation, maintenance, operation, and removal of temporary cooling 
and ventilation, including costs for fuel consumed, temporary equipment filters, and 
condensate piping required to maintain space conditioning. 

 
          B. Gas, Electric Power and Water: Provide alternate sources for existing gas appliances, building 

power or water in the event that those services are interrupted for more than two hours during 
normal business hours. 

 
1.4 CONSTRUCTION FACILITIES 
 
 A. Plant and Equipment: Furnish, operate, and maintain in safe and efficient operating condition a 

complete plant for fabricating, handling, conveying, applying, installing and erecting materials 
and equipment; and conveying systems for transporting workers.  

 
 1. Include construction elevators, hoists, debris chutes and other equipment, tools and 

appliances necessary for performance of the Work. 
 
 B. Construction Staging Areas: Construction staging shall be restricted to the areas shown on the 

drawing at the end of this section or approved by County in writing. 
 
 C. Construction Employee Parking: Construction employee parking and construction equipment 

parking shall be restricted to the Construction Staging Area and Construction Employee Parking 
area shown on the drawing at the end of this section or approved by the County in writing. 

 
1.5 BARRIERS AND ENCLOSURES 
 

A. General: Provide and maintain temporary barriers and enclosures to prevent entry of unauthorized 
persons, as required for the Work and not provided under other Sections. 

 
 1. Provide as required to protect the Work and existing facilities from the elements. 
 
 2. Protect adjacent construction, improvements and persons from damage or injury from 

demolition and construction operations. 
 
 3. Prevent unauthorized entry to construction areas. 
 
 4. Protect occupied portions of the building from dust, debris and noise from construction 

activities. Protect existing fixtures, furniture and equipment from damage due to dust and 
debris from construction activities. 

 
 5. Protect vehicular and pedestrian traffic from injury or damage from Contractor's 

operations. 
 
 6. Contractor is responsible for traffic safety in, near and around the project. Contractor 

shall implement traffic safety plan which allows for the safe passage of automobiles and 
pedestrians on or near the site. 

 
 B. Work in occupied areas of the building:  
 

1. Provide a minimum 48 hours’ notice including a plan showing areas of work and location 
of barriers, signage and protection before beginning work in any occupied areas. 
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2. Provide clear delineation and appropriate barriers and signage to protect the public and 
county employees when working in occupied areas.  

3. Do not leave materials, tools equipment or debris unattended in any areas that are 
accessible to the public or county employees. 

4. Restore all finishes to their original condition, remove all debris and thoroughly clean all 
affected surfaces before removing barriers 

5. Provide adequate signage and protection for proper curing of patching compounds and 
wet paint. 

 
 C. Fencing: Provide 6-foot high commercial grade chain link fence around Construction Staging 

Area as required to provide complete enclosure of temporary roof access facilities, the 
Construction Staging Area, construction materials and equipment. 

 
 D. Public Thoroughfare: Except as indicated or otherwise approved, construction operations shall 

not occupy fire lanes, public sidewalks or roadways. 
 
 E. Provide 45°-beveled smooth, non-tripping transitions at all path-of-travel height changes over 

1/4". 
 
 F. Potential Hazards: Storing, positioning or use of equipment, tools, materials, scraps, and trash in a 

manner that could present a hazard to the public or building by its accidental shifting, ignition, 
fumes, or other hazardous qualities is prohibited. 

 
 G. Remove barriers and enclosures upon completion of the Work, in accordance with applicable 

regulatory requirements and to the satisfaction of County. 
 
1.6 GENERAL PROTECTION 
 

A. Summary: 
 
 1. Protect installed Work and provide special protection where specified in individual 

specification Sections. 
 
 2. Protect existing structure and building components from the elements at all times during 

construction. 
 
 3. Provide protective coverings at all exposed point of entry in the event of forecasted 

possibility of precipitation. 
 
 4. Protect finished roof membrane from traffic, dirt, wear, damage or movement of heavy 

objects, by protecting with durable sheet materials or other appropriate protection. 
 
 5. Prohibit traffic or storage upon waterproofed or roofed surfaces. If traffic or activity is 

necessary, obtain recommendations for protection from waterproofing or roofing material 
manufacturer. 

 
 6. Prohibit traffic from landscaped areas except in designated access locations. 
 
1.7 SECURITY 
 
 A. Contractor shall be responsible for securing the project Site (the fence, area within the fence, and 
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work areas on or within the building) to: 
 
 1. Provide site security to assure that no member of the public is able to gain access to the 

work area at any time. Contractor shall maintain access and egress routes at all times. 
 
 2. Secure, maintain, and protect the exposed structure, roof access points the Work, stored 

materials, equipment and temporary facilities until time of acceptance, or such earlier 
time as County may choose to assume such responsibility. Security and protection may 
be by any legal method, or methods, acceptable to County. 

 
1.8 TEMPORARY CONTROLS 
 
 A. Dust Control: Perform the Work in a manner to minimize the generation of dust and dirt, to 

prevent dust and dirt from interfering with the progress of the Work, and to keep dust and dirt 
from accumulating in occupied areas of the building, Work areas and adjacent areas. 

 
1. Use wet cutting equipment or dust capture systems when cutting plaster and cement 

based materials. 
 

2. Provide dust enclosures in any location were sawing or sanding of wood or gypsum 
materials will be performed within occupied areas. 

 
 B. Pollution: Comply with applicable regulatory requirements and anti-pollution ordinances during 

the conduct of construction and disposal operations. 
 
 1. No burning of refuse, debris or other materials shall occur on or in the vicinity of the 

Project site.  
 
 2. Prevent toxic concentrations of chemicals.  
 
 3. Provide methods, means and facilities to prevent contamination of soil, water and 

atmosphere by the discharge of noxious substances from demolition and construction 
operations.  

 
 4. Remove and legally dispose of soil contaminated by the performance of the Work, and 

replace with good soil at no expense to County.  
 
 5. Provide systems for control of atmospheric pollutants.  
 
 6. Prevent harmful dispersal of pollutants into the atmosphere.  
 
 7. Maintain and operate construction equipment to minimize exhaust emissions of 

particulate and other pollutants. 
 
 a. Prohibit idling motors when equipment is not in use or when trucks are waiting in 

queues. 
 b. Implement specific maintenance programs to reduce emissions from equipment 

that would be in frequent use for much of the demolition and construction 
periods. 

 
 C. Noise Control: Conform with night and weekend construction work and general construction 

 
TEMPORARY CONSTRUCTION FACILITIES AND BUILDING SERVICES 015000-6 



Mendocino County Administration Center (South Wing) October 17, 2017 
Roof & HVAC Replacement Project 

noise control requirements of the City of Ukiah. 
 
 D. Water Control: Provide proper site drainage to protect excavations and adjoining structures and 

improvements from damage from the date of Notice to Proceed to completion of all work of this 
Contract. 

 
 E. Erosion Control: Plan and execute construction and soil disturbing activities by methods to 

preserve existing plantings, surface drainage and to prevent erosion and sedimentation.  
 
 1. Protect plantings, ground covers and lawns from damage by construction personnel and 

equipment. Restore or replace damaged vegetation. 
 
 2. Protect existing grades and surface drainage profiles, fill ruts and tire depressions and 

restore vegetation prior to completion. 
 
 3. Provide temporary erosion control measures such as wattles, berms, dikes and dust 

control.  
 
 4. Periodically inspect earthwork to detect any evidence of the start of erosion.  
 
 5. Apply corrective measures as required to control erosion.  
 
 F. Sewerage Control: Take adequate measures to prevent the impairment of the operation of the 

sewerage system. Prevent all construction material, pavement, concrete, soil, or other debris from 
entering all sewers, sewer structure, catch basin, or storm water inlet. 

 
 G. Cleaning During Construction: Control accumulation of waste materials and rubbish; dispose of 

off-site at intervals approved by County. 
 
 1. Clean interior areas prior to start of finish work, maintain areas free of dust and other 

contaminants during finishing operations. 
 
 2. Remove abandoned materials, debris and rubbish from pipe chases, plenums, attics, crawl 

spaces, and other closed or remote spaces before closing the space. 
 
 3. Maintain site in a clean and orderly condition. Maintain the site, equipment, fences and 

K-rail free of graffiti. Remove all graffiti daily using methods which cause no damage to 
the work or existing facilities. 

 
 4. Maintain public areas adjacent to site in a clean and orderly condition. Keep temporary 

pedestrian walkways, sidewalks and other areas around the site clean and free of 
accumulate trash and debris. 

 
 H. Rodent Control: Inspect for rodents and treat upon commencement of construction activities. 

Continue treatment weekly and treat after Substantial Completion. 
 
1.9 CONTRACTOR FIELD OFFICES AND STORAGE 
 

A. Contractor's Field Office and Facilities shall be provided by the Contractor as required to 
properly complete the Work, all such facilities must be located within the Construction Staging 
Area shown on the drawing at the end of this section:  
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B. Storage:  

 
 1. Provide as required for the performance of the Work. 
 
 2. Dimensions adequate for storage and handling of products.  
 
 3. Ventilation to comply with specified and regulatory requirements for products stored.  
 
 4. Use of any interior portion of building for storage is prohibited without written approval 

by the County. 
  
1.10 REMOVAL 
 
 A. Remove temporary materials, equipment, services, and construction prior to Beneficial 

Occupancy by County. 
 
 B. Clean and repair damage caused by installation or use of temporary facilities. 
 
PART 2 – PRODUCTS  
NOT USED 
 
 
PART 3 – EXECUTION  
NOT USED 
 
 
END OF SECTION  
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SECTION 017300 - EXECUTION 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and other Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section includes general administrative and procedural requirements governing execution of the 
Work including, but not limited to, the following: 

1. Construction layout. 
2. Field engineering and surveying. 
3. Installation of the Work. 
4. Cutting and patching. 
5. Coordination of Owner-installed products. 
6. Progress cleaning. 
7. Starting and adjusting. 
8. Protection of installed construction. 

B. Related Requirements:  

1. Section 011000 "Summary" for limits on use of Project site. 
2. Section 017700 "Closeout Procedures" for submitting Project Record Documents, and 

final cleaning. 
3. Section 024119 "Selective Demolition" for demolition and removal of selected portions 

of the building. 
4. Section 078413 "Penetration Firestopping" for patching penetrations in fire-rated 

construction. 

1.3 DEFINITIONS 

A. Cutting: Removal of in-place construction necessary to permit installation or performance of 
other work. 

B. Patching: Fitting and repair work required to restore construction to original conditions after 
installation of other work. 

1.4 INFORMATIONAL SUBMITTALS 

A. Cutting and Patching Plan: Submit plan describing procedures at least 10 days prior to the time 
cutting and patching will be performed. Include the following information: 
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1. Extent: Describe reason for and extent of each occurrence of cutting and patching. 
2. Changes to In-Place Construction: Describe anticipated results. Include changes to 

structural elements and operating components as well as changes in building appearance 
and other significant visual elements. 

3. Products: List products to be used for patching and firms or entities that will perform 
patching work. 

4. Dates: Indicate when cutting and patching will be performed. 
5. Utilities and Mechanical and Electrical Systems: List services and systems that cutting 

and patching procedures will disturb or affect. List services and systems that will be 
relocated and those that will be temporarily out of service. Indicate length of time 
permanent services and systems will be disrupted. 

a. Include description of provisions for temporary services and systems during 
interruption of permanent services and systems. 

B. Landfill Receipts: Submit copy of receipts issued by a landfill facility, licensed to accept 
hazardous materials, for hazardous waste disposal. 

1.5 QUALITY ASSURANCE 

A. Cutting and Patching: Comply with requirements for and limitations on cutting and patching of 
construction elements. 

1. Structural Elements: When cutting and patching structural elements, notify Architect of 
locations and details of cutting and await directions from Architect before proceeding. 
Shore, brace, and support structural elements during cutting and patching. Do not cut and 
patch structural elements in a manner that could change their load-carrying capacity or 
increase deflection 

2. Operational Elements: Do not cut and patch operating elements and related components 
in a manner that results in reducing their capacity to perform as intended or that results in 
increased maintenance or decreased operational life or safety. Operational elements 
include the following: 

a. Primary operational systems and equipment. 
b. Fire separation assemblies. 
c. Air or smoke barriers. 
d. Fire-suppression systems. 
e. Mechanical systems piping and ducts. 
f. Control systems. 
g. Communication systems. 
h. Fire-detection and -alarm systems. 
i. Conveying systems. 
j. Electrical wiring systems. 
k. Operating systems of special construction. 

3. Other Construction Elements: Do not cut and patch other construction elements or 
components in a manner that could change their load-carrying capacity, that results in 
reducing their capacity to perform as intended, or that results in increased maintenance or 
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decreased operational life or safety. Other construction elements include but are not 
limited to the following: 

a. Water, moisture, or vapor barriers. 
b. Membranes and flashings. 
c. Exterior curtain-wall construction. 
d. Sprayed fire-resistive material. 
e. Equipment supports. 
f. Piping, ductwork, vessels, and equipment. 
g. Noise- and vibration-control elements and systems. 

4. Visual Elements: Do not cut and patch construction in a manner that results in visual 
evidence of cutting and patching. Do not cut and patch exposed construction in a manner 
that would, in Architect's opinion, reduce the building's aesthetic qualities. Remove and 
replace construction that has been cut and patched in a visually unsatisfactory manner. 

B. Cutting and Patching Conference: Before proceeding, meet at Project site with parties involved 
in cutting and patching, including mechanical and electrical trades. Review areas of potential 
interference and conflict. Coordinate procedures and resolve potential conflicts before 
proceeding. 

C. Manufacturer's Installation Instructions: Obtain and maintain on-site manufacturer's written 
recommendations and instructions for installation of products and equipment. 

PART 2 - PRODUCTS 

2.1 MATERIALS 

A. General: Comply with requirements specified in other Sections. 

1. For projects requiring compliance with sustainable design and construction practices and 
procedures, use products for patching that comply with sustainable design requirements. 

B. In-Place Materials: Use materials for patching identical to in-place materials. For exposed 
surfaces, use materials that visually match in-place adjacent surfaces to the fullest extent 
possible. 

1. If identical materials are unavailable or cannot be used, use materials that, when installed, 
will provide a match acceptable to Architect for the visual and functional performance of 
in-place materials. 

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Existing Conditions: The existence and location of underground and other utilities and 
construction indicated as existing are not guaranteed. Before beginning sitework, investigate 

EXECUTION 017300 - 3 



Mendocino County Administration Center (South Wing) October 17, 2017 
Roof & HVAC Replacement Project 

and verify the existence and location of underground utilities, mechanical and electrical 
systems, and other construction affecting the Work. 

1. Before construction, verify the location and invert elevation at points of connection of 
sanitary sewer, storm sewer, and water-service piping; underground electrical services, 
and other utilities. 

2. Furnish location data for work related to Project that must be performed by public 
utilities serving Project site. 

B. Examination and Acceptance of Conditions: Before proceeding with each component of the 
Work, examine substrates, areas, and conditions, with Installer or Applicator present where 
indicated, for compliance with requirements for installation tolerances and other conditions 
affecting performance. Record observations. 

1. Examine roughing-in for mechanical and electrical systems to verify actual locations of 
connections before equipment and fixture installation. 

2. Examine walls, floors, and roofs for suitable conditions where products and systems are 
to be installed. 

3. Verify compatibility with and suitability of substrates, including compatibility with 
existing finishes or primers. 

C. Written Report: Where a written report listing conditions detrimental to performance of the 
Work is required by other Sections, include the following: 

1. Description of the Work. 
2. List of detrimental conditions, including substrates. 
3. List of unacceptable installation tolerances. 
4. Recommended corrections. 

D. Proceed with installation only after unsatisfactory conditions have been corrected. Proceeding 
with the Work indicates acceptance of surfaces and conditions. 

3.2 PREPARATION 

A. Existing Utility Information: Furnish information to Owner that is necessary to adjust, move, or 
relocate existing utility structures, utility poles, lines, services, or other utility appurtenances 
located in or affected by construction. Coordinate with authorities having jurisdiction. 

B. Field Measurements: Take field measurements as required to fit the Work properly. Recheck 
measurements before installing each product. Where portions of the Work are indicated to fit to 
other construction, verify dimensions of other construction by field measurements before 
fabrication. Coordinate fabrication schedule with construction progress to avoid delaying the 
Work. 

C. Space Requirements: Verify space requirements and dimensions of items shown 
diagrammatically on Drawings. 

D. Review of Contract Documents and Field Conditions: Immediately on discovery of the need for 
clarification of the Contract Documents caused by differing field conditions outside the control 
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of Contractor, submit a request for information to Architect according to requirements in 
Section 013100 "Project Management and Coordination." 

3.3 CONSTRUCTION LAYOUT 

A. Verification: Before proceeding to lay out the Work, verify layout information shown on 
Drawings, in relation to the property survey and existing benchmarks. If discrepancies are 
discovered, notify Architect promptly. 

3.4 INSTALLATION 

A. General: Locate the Work and components of the Work accurately, in correct alignment and 
elevation, as indicated. 

1. Make vertical work plumb and make horizontal work level. 
2. Where space is limited, install components to maximize space available for maintenance 

and ease of removal for replacement. 
3. Conceal pipes, ducts, and wiring in finished areas unless otherwise indicated. 
4. Maintain minimum headroom clearance of 96 inches (2440 mm) in occupied spaces 

and 90 inches (2300 mm) in unoccupied spaces. 

B. Comply with manufacturer's written instructions and recommendations for installing products in 
applications indicated. 

C. Install products at the time and under conditions that will ensure the best possible results. 
Maintain conditions required for product performance until Substantial Completion. 

D. Conduct construction operations so no part of the Work is subjected to damaging operations or 
loading in excess of that expected during normal conditions of occupancy. 

E. Sequence the Work and allow adequate clearances to accommodate movement of construction 
items on site and placement in permanent locations. 

F. Tools and Equipment: Do not use tools or equipment that produce harmful noise levels. 

G. Templates: Obtain and distribute to the parties involved templates for work specified to be 
factory prepared and field installed. Check Shop Drawings of other work to confirm that 
adequate provisions are made for locating and installing products to comply with indicated 
requirements. 

H. Attachment: Provide blocking and attachment plates and anchors and fasteners of adequate size 
and number to securely anchor each component in place, accurately located and aligned with 
other portions of the Work. Where size and type of attachments are not indicated, verify size 
and type required for load conditions. 

1. Mounting Heights: Where mounting heights are not indicated, mount components at 
heights directed by Architect. 

2. Allow for building movement, including thermal expansion and contraction. 
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3. Coordinate installation of anchorages. Furnish setting drawings, templates, and directions 
for installing anchorages, including sleeves, concrete inserts, anchor bolts, and items with 
integral anchors, that are to be embedded in concrete or masonry. Deliver such items to 
Project site in time for installation. 

I. Joints: Make joints of uniform width. Where joint locations in exposed work are not indicated, 
arrange joints for the best visual effect. Fit exposed connections together to form hairline joints. 

J. Hazardous Materials: Use products, cleaners, and installation materials that are not considered 
hazardous. 

3.5 CUTTING AND PATCHING 

A. Cutting and Patching, General: Employ skilled workers to perform cutting and patching. 
Proceed with cutting and patching at the earliest feasible time, and complete without delay. 

1. Cut in-place construction to provide for installation of other components or performance 
of other construction, and subsequently patch as required to restore surfaces to their 
original condition. 

B. Existing Warranties: Remove, replace, patch, and repair materials and surfaces cut or damaged 
during installation or cutting and patching operations, by methods and with materials so as not 
to void existing warranties. 

C. Temporary Support: Provide temporary support of work to be cut. 

D. Protection: Protect in-place construction during cutting and patching to prevent damage. 
Provide protection from adverse weather conditions for portions of Project that might be 
exposed during cutting and patching operations. 

E. Adjacent Occupied Areas: Where interference with use of adjoining areas or interruption of free 
passage to adjoining areas is unavoidable, coordinate cutting and patching according to 
requirements in Section 011000 "Summary." 

F. Existing Utility Services and Mechanical/Electrical Systems: Where existing services/systems 
are required to be removed, relocated, or abandoned, bypass such services/systems before 
cutting to minimize interruption to occupied areas. 

G. Cutting: Cut in-place construction by sawing, drilling, breaking, chipping, grinding, and similar 
operations, including excavation, using methods least likely to damage elements retained or 
adjoining construction. If possible, review proposed procedures with original Installer; comply 
with original Installer's written recommendations. 

1. In general, use hand or small power tools designed for sawing and grinding, not 
hammering and chopping. Cut holes and slots neatly to minimum size required, and with 
minimum disturbance of adjacent surfaces. Temporarily cover openings when not in use. 

2. Finished Surfaces: Cut or drill from the exposed or finished side into concealed surfaces. 
3. Mechanical and Electrical Services: Cut off pipe or conduit in walls or partitions to be 

removed. Cap, valve, or plug and seal remaining portion of pipe or conduit to prevent 
entrance of moisture or other foreign matter after cutting. 
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4. Proceed with patching after construction operations requiring cutting are complete. 

H. Patching: Patch construction by filling, repairing, refinishing, closing up, and similar operations 
following performance of other work. Patch with durable seams that are as invisible as 
practicable. Provide materials and comply with installation requirements specified in other 
Sections, where applicable. 

1. Inspection: Where feasible, test and inspect patched areas after completion to 
demonstrate physical integrity of installation. 

2. Exposed Finishes: Restore exposed finishes of patched areas and extend finish restoration 
into retained adjoining construction in a manner that will minimize evidence of patching 
and refinishing. 

a. Clean piping, conduit, and similar features before applying paint or other finishing 
materials. 

b. Restore damaged pipe covering to its original condition. 

3. Floors and Walls: Where walls or partitions that are removed extend one finished area 
into another, patch and repair floor and wall surfaces in the new space. Provide an even 
surface of uniform finish, color, texture, and appearance. Remove in-place floor and wall 
coverings and replace with new materials, if necessary, to achieve uniform color and 
appearance. 

a. Where patching occurs in a painted surface, prepare substrate and apply primer and 
intermediate paint coats appropriate for substrate over the patch, and apply final 
paint coat over entire unbroken surface containing the patch. Provide additional 
coats until patch blends with adjacent surfaces. 

4. Ceilings: Patch, repair, or rehang in-place ceilings as necessary to provide an even-plane 
surface of uniform appearance. 

5. Exterior Building Enclosure: Patch components in a manner that restores enclosure to a 
weathertight condition and ensures thermal and moisture integrity of building enclosure. 

I. Cleaning: Clean areas and spaces where cutting and patching are performed. Remove paint, 
mortar, oils, putty, and similar materials from adjacent finished surfaces. 

3.6 PROGRESS CLEANING 

A. General: Clean Project site and work areas daily, including common areas. Enforce 
requirements strictly. Dispose of materials lawfully. 

1. Comply with requirements in NFPA 241 for removal of combustible waste materials and 
debris. 

2. Do not hold waste materials more than seven days during normal weather or three days if 
the temperature is expected to rise above 80 deg F (27 deg C). 

3. Containerize hazardous and unsanitary waste materials separately from other waste. Mark 
containers appropriately and dispose of legally, according to regulations. 

a. Use containers intended for holding waste materials of type to be stored. 
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4. Coordinate progress cleaning for joint-use areas where Contractor and other contractors 
are working concurrently. 

B. Site: Maintain Project site free of waste materials and debris. 

C. Work Areas: Clean areas where work is in progress to the level of cleanliness necessary for 
proper execution of the Work. 

1. Remove liquid spills promptly. 
2. Where dust would impair proper execution of the Work, broom-clean or vacuum the 

entire work area, as appropriate. 

D. Installed Work: Keep installed work clean. Clean installed surfaces according to written 
instructions of manufacturer or fabricator of product installed, using only cleaning materials 
specifically recommended. If specific cleaning materials are not recommended, use cleaning 
materials that are not hazardous to health or property and that will not damage exposed surfaces. 

E. Concealed Spaces: Remove debris from concealed spaces before enclosing the space. 

F. Exposed Surfaces in Finished Areas: Clean exposed surfaces and protect as necessary to ensure 
freedom from damage and deterioration at time of Substantial Completion. 

G. Waste Disposal: Do not bury or burn waste materials on-site. Do not wash waste materials 
down sewers or into waterways. Comply with Division 01 waste disposal requirements. 

H. During handling and installation, clean and protect construction in progress and adjoining 
materials already in place. Apply protective covering where required to ensure protection from 
damage or deterioration at Substantial Completion. 

I. Clean and provide maintenance on completed construction as frequently as necessary through 
the remainder of the construction period. Adjust and lubricate operable components to ensure 
operability without damaging effects. 

J. Limiting Exposures: Supervise construction operations to assure that no part of the construction, 
completed or in progress, is subject to harmful, dangerous, damaging, or otherwise deleterious 
exposure during the construction period. 

3.7 STARTING AND ADJUSTING 

A. Start equipment and operating components to confirm proper operation. Remove 
malfunctioning units, replace with new units, and retest. 

B. Adjust equipment for proper operation. Adjust operating components for proper operation 
without binding. 

C. Test each piece of equipment to verify proper operation. Test and adjust controls and safeties. 
Replace damaged and malfunctioning controls and equipment. 

D. Manufacturer's Field Service: Comply with qualification requirements in Section 014000 
"Quality Requirements." 
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3.8 PROTECTION OF INSTALLED CONSTRUCTION 

A. Provide final protection and maintain conditions that ensure installed Work is without damage 
or deterioration at time of Substantial Completion. 

B. Comply with manufacturer's written instructions for temperature and relative humidity. 

END OF SECTION 017300 
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SECTION 017700 - CONTRACT CLOSEOUT 
 
PART 1 – GENERAL  
 
1.1 SUMMARY 
 
 A. Section Includes: General requirements for Contract Closeout. 
 
 B. Related Sections: The completion of the work described in this Section may require work in or 

coordination with other Sections of these Specifications. Contractor and Subcontractor shall be 
responsible for identifying and including all related work in other Sections of these Specifications 
and/or drawings necessary for a complete installation of the work described in this Section. These 
related Sections include but are not limited to the following: 

 
 1. Drawings and Division 01 General Requirements apply to this Section. 
 
 2. Section 014000 – Quality Control. 
 
 3. Section 015000 – Temporary Utilities and Building Services 
 
 4. Section 013300 – Submittals  
 
 5.  Section 075419 – Polyvinyl Chloride Roofing 
 
 5. Division 23 – Mechanical. 
 
 6. Division 26 – Electrical. 
 
1.2 MATERIAL AND FINISH DATA 
 
 A. Provide material and finish data, including manufacturer's maintenance and cleaning 

recommendations, for materials and finishes. 
 
 B. Format: Provide information in three-ring, durable, plastic binders sized for 8-1/2" x 11" sheets, 

and including as a minimum, the following: 
 
 1. Identification on, or readable through, the front cover with the Project name and address 

and the general subject matter contained in the manual. 
 
 2. Typewritten index near the front of the manual with contents based on Specification 

division and Section numbers. 
 
 3. Manufacturer's product data, marked to indicate actual products provided for Project and 

options of actual products provided. 
 
 a. Include names, addresses, and telephone numbers of suppliers, installers, and 

Subcontractors involved with products on this Project. 
 
 4. Complete instructions regarding maintenance and cleaning requirements for each 

material and finish. 
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 5. List of recommended cleaning materials, where special materials are recommended by 

manufacturer, with current cost, name, address and telephone number of nearest source. 
 
1.4 INSTRUCTION OF THE PERSONNEL 
 

A. Equipment and Systems: Refer to Section 230000 and Section 260000 as applicable. 
 
 B. Other Equipment and Systems: Where specified in the individual Specification Sections, furnish 

qualified personnel for on-site instruction of County's operating and maintenance personnel. 
 
 1. Furnish instruction, including special start-ups and running time, prior to Substantial 

Completion. 
 
1.5 PREPARATION FOR FINAL INSPECTION 
 
 A. Perform final cleaning as specified in Section 01500. Remove protective coverings and similar 

items. 
 
 B. Deliver guarantees/warranties, bonds, service and maintenance contracts, operating and 

maintenance instructions, and other items specified, and deliver them to County before 
Substantial Completion. 

 
 C. Deliver Record Documents to County. 
 
 D. Deliver Operating and Maintenance Manuals to County. 
 
1.6 RESTORATION OR REPLACEMENT OF DAMAGED WORK 
 
 A. At no additional expense to County, restore or replace, as specified or determined by County, 

material and finishes damaged due to the performance of the Work. 
 
 B. Restoration or replacement shall be equal in quality to and shall match the appearance of the 

existing Work. 
 
1.7 REMEDIAL WORK 
 
 A. At no additional expense to County, perform remedial Work necessitated by faulty materials or 

workmanship. 
 
1.8 GUARANTEES/WARRANTIES AND BONDS 
 
 A. General: Manufacturers' guarantees/warranties notwithstanding, guarantee/warranty the entire 

Work against defects in materials and workmanship for twelve (12) months from the date of 
Project Completion, except as otherwise specified in individual Specification Sections. 

 
 1. Comply with guarantee/warranty and bond Work, as applicable, as specified in the 

individual Specification Sections. 
 
 2. Warranties between Contractor and manufacturers, and Contractor and suppliers, shall 
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not affect guarantees/warranties between Contractor and County. 
 
 3. Compile specified guarantees/warranties and bonds, as applicable, and verify their 

compliance with the Contract Documents; co-execute as required. 
 
 4. Submit executed guarantees/warranties and bonds, as applicable, to County for review. 

Deliver them to County upon Substantial Completion. 
 
 5. These warranties shall be in addition to and not a limitation of other rights County may 

have against Contractor under Contract Documents and which may be prescribed by law, 
regardless of wording of manufacturer's standard warranty. 

 
 B. Guarantees/Warranties: Guarantees/warranties are intended to protect County against failure of 

work and against deficient, defective and faulty materials and workmanship, regardless of 
sources. 

 
 1. Limitations: Warranties are not intended to cover failures which result from the 

following: 
 
 a. Unusual or abnormal phenomena of the elements. 
 
 b. County's misuse, maltreatment or improper maintenance of work. 
 
 c. Vandalism after Acceptance of the Work. 
 
 d. Insurrection or acts of aggression including war. 
 
 C. Related Damages and Losses: Remove and replace work which is damaged as result of failure, or 

which must be removed and replaced to provide access for correction of warranted work. 
 
 D. Warranty Reinstatement: After correction of warranted work, reinstate warranty for corrected 

work to date of original warranty expiration, but not less than half original warranty period. 
 
 E. Replacement Cost: Replace or restore failing warranted items without regard to anticipated useful 

service lives. 
 
 F. Rejection of Warranties: County reserves right to reject unsolicited and coincidental product 

warranties which detract from or confuse interpretations of Contract Documents. 
 
 G. Submittal Requirements: 
 
 1. For equipment or components of accepted equipment put into service for County's benefit 

during the progress of the Work, submit within ten (10) days after Substantial 
Completion. 

 
 2. Otherwise, submit within ten (10) days after date of Substantial Completion, prior to 

request for final payment. 
 
 3. Furnish information regarding proper procedures in case of failures, and information that 

might affect validity of guarantees/warranties and bonds. 
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 4. Assemble guarantees/warranties and bonds in 8-1/2" x 11" size in three-ring binder with 

durable plastic cover; include table of contents. 
 
 5. Assemble documents executed by subcontractors, installers, suppliers, and 

manufacturers. 
 
 6. Provide information to County's personnel regarding proper procedure in case of failure 

and instances which might affect validity of guarantee/warranty. 
 
 H. Form of Guarantee/Warranty: Guarantees/warranties may be submitted in the sample form 

included hereinafter in the Project Manual, or in other form approved by County. 
 
 1. Submit guarantees/warranties typed on Contractor's letterhead if for the entire Work, or 

on Subcontractor's letterhead if for the Work of a Specification Section. 
 

2. Warranty shall be countersigned by manufacturer. 
 
 3. Where specified, warranty shall be countersigned by Subcontractor and installer. 
 
 a. Provide required warranties for waterproofing and roofing systems countersigned 

by Subcontractor and installer. 
 
 4. Acceptance of manufacturer's guarantees/warranties by County shall not be construed to 

limit County's recourse to Contractor for correction of defects under the law. 
 
1.9 RELEASE OF LIENS OR CLAIMS 
 
 A. Before County pays Contractor its final payment for the work, Contractor shall sign and deliver to 

County a release of liens or claims sworn to under oath and duly notarized. The release shall state 
that Contractor has satisfied all claims and indebtedness of every nature in any way connected 
with the work, including, but not limited to the foregoing, all payrolls, amounts due to the 
subcontractors, accounts for labor performed and materials furnished, incidental services, liens, 
and judgements 

 
 B. If any liens or claims remain unsatisfied after all payments to Contractor are made, Contractor 

shall refund to County all monies that the latter may be compelled to pay in discharging such a 
lien or claim, including all costs and a reasonable attorney's fee. 

 
 
PART 2 – PRODUCTS  
NOT USED 
 
 
PART 3 – EXECUTION  
NOT USED 
 
END OF SECTION 
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SECTION 024119 - SELECTIVE DEMOLITION 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section Includes: 

1. Demolition and removal of selected portions of building or structure. 
2. Salvage of existing items to be reused or recycled. 

B. Related Requirements:  
 

1. Section 011000 "Summary" for restrictions on use of the premises and Owner-occupancy 
requirements. 

2. Section 011900 “Unforeseen Physical Conditions” for assumptions related to the physical 
condition of the building. 

3. Section 015000 “Temporary Construction Facilities and Building Services” for 
temporary HVAC equipment  and phasing requirements. 

4. Section 017300 "Execution" for cutting and patching procedures. 

1.3 DEFINITIONS 

A. Remove: Detach items from existing construction and dispose of them off-site unless indicated 
to be salvaged or reinstalled. 

B. Remove and Salvage: Detach items from existing construction, in a manner to prevent damage, 
and deliver to Owner ready for reuse. 

C. Remove and Reinstall: Detach items from existing construction, in a manner to prevent damage, 
prepare for reuse, and reinstall where indicated. 

D. Existing to Remain: Leave existing items that are not to be removed and that are not otherwise 
indicated to be salvaged or reinstalled. 

E. Dismantle: To remove by disassembling or detaching an item from a surface, using gentle 
methods and equipment to prevent damage to the item and surfaces; disposing of items unless 
indicated to be salvaged or reinstalled. 
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1.4 MATERIALS OWNERSHIP 

A. Unless otherwise indicated, demolition waste becomes property of Contractor. 

1.5 PREINSTALLATION MEETINGS 

A. Pre-demolition Conference: Conduct conference at Project site. 

1. Inspect and discuss condition of construction to be selectively demolished. 
2. Review structural load limitations of existing structure. 
3. Review and finalize selective demolition schedule and verify availability of materials, 

demolition personnel, equipment, and facilities needed to make progress and avoid 
delays. 

4. Review requirements of work performed by other trades that rely on substrates exposed 
by selective demolition operations. 

5. Review areas where existing construction is to remain and requires protection. 

1.6 INFORMATIONAL SUBMITTALS 

A. Qualification Data: For refrigerant recovery technician. 

B. Proposed Protection Measures: Submit report, including Drawings, that indicates the measures 
proposed for protecting individuals and property, for environmental protection , for dust control 
and , for noise control. Indicate proposed locations and construction of barriers. 

C. Schedule of Selective Demolition Activities: Indicate the following: 

1. Detailed sequence of selective demolition and removal work, with starting and ending 
dates for each activity. Ensure Owner's on-site operations are uninterrupted. 

2. Interruption of utility services. Indicate how long utility services will be interrupted. 
3. Coordination for shutoff, capping, and continuation of utility services. 
4. Use of elevator and stairs. 
5. Coordination of locations and use of dumpsters, chutes and waste handling equipment. 
6. Coordination of impacts of noise and dust from power equipment used for roof removal. 
7. Coordination of Owner's continuing occupancy of portions of existing building and of 

Owner's partial occupancy of completed Work. 

D. Predemolition Photographs or Video: Show existing conditions of adjoining construction, 
including finish surfaces that might be misconstrued as damage caused by demolition 
operations.  

E. Statement of Refrigerant Recovery: Signed by refrigerant recovery technician responsible for 
recovering refrigerant, stating that all refrigerant that was present was recovered and that 
recovery was performed according to EPA regulations. Include name and address of technician 
and date refrigerant was recovered. 

F. Warranties: Documentation indicating that existing warranties are still in effect after completion 
of selective demolition. 
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1.7 CLOSEOUT SUBMITTALS 

A. Inventory: Submit a list of items that have been removed and salvaged. 

1.8 QUALITY ASSURANCE 

A. Refrigerant Recovery Technician Qualifications: Certified by an EPA-approved certification 
program. 

1.9 FIELD CONDITIONS 

A. Owner will occupy all portions of building immediately under selective demolition area. 
Conduct selective demolition so Owner's operations will not be disrupted. 

B. Conditions existing at time of inspection for bidding purpose will be maintained by Owner as 
far as practical. 

1. Before selective demolition, Owner will remove the following items: 

a.  

C. Notify Architect of discrepancies between existing conditions and Drawings before proceeding 
with selective demolition. 

D. Hazardous Materials: It is expected that hazardous materials WILL be encountered in the Work. 
The County will retain a certified Hazardous Materials Consultant to conduct inspections, 
sample materials and provide to the Contractor Hazardous Materials Inspection Reports for 
suspect materials encountered or likely to be encountered in the work. It is the responsibility of 
the contractor and all subcontractors to familiarize themselves with the proper handling of any 
hazardous materials encountered in the work. 

1. The contractor shall have an ASB license classification, or have a listed subcontractor 
with an ASB license classification. 

2. The Contractor shall submit Air Quality Notification with the Hazardous Materials 
Survey to the Mendocino County Air Quality Management District (AQMD) and secure 
permit approval before start of demolition. Provide a copy of the permit to the County. 

3. The Contractor shall be responsible for public and worker safety protocols and the proper 
removal, handling and disposal of all regulated materials identified in the Hazardous 
Materials survey. 

4. The County shall retain coordinate and pay for Hazardous Materials Consultant 
inspections, testing, sampling, monitoring and reporting.  

E. Storage or sale of removed items or materials on-site is not permitted. 

F. Utility Service: Maintain existing utilities indicated to remain in service and protect them 
against damage during selective demolition operations. 
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1. Maintain Server Room cooling system during selective demolition operations. 
2. Maintain microwave radio antenna operation during selective demolition operations. 
3. Maintain fire-protection facilities in service during selective demolition operations. 

1.10 WARRANTY 

A. Existing Warranties: Remove, replace, patch, and repair materials and surfaces cut or damaged 
during selective demolition, by methods and with materials and using approved contractors so 
as not to void existing warranties. Notify warrantor before proceeding. Existing warranties 
include the following: 

1. HVAC Unit AC-17. 
2. . 

B. Notify warrantor on completion of selective demolition, and obtain documentation verifying 
that existing system has been inspected and warranty remains in effect. Submit documentation 
at Project closeout. 

1.11 COORDINATION 

A. Arrange selective demolition schedule so as not to interfere with Owner's operations. 

PART 2 - PRODUCTS 

2.1 PERFORMANCE REQUIREMENTS 

A. Regulatory Requirements: Comply with governing EPA notification regulations before 
beginning selective demolition. Comply with hauling and disposal regulations of authorities 
having jurisdiction. 

B. Standards: Comply with ASSE A10.6 and NFPA 241. 

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Verify that utilities have been disconnected and capped before starting selective demolition 
operations. 

B. Review Project Record Documents of existing construction or other existing condition and 
hazardous material information provided by Owner. Owner does not guarantee that existing 
conditions are same as those indicated in Project Record Documents. 

C. Verify all hazardous materials remediation protocols and AQMD permit are in place before 
proceeding with demolition operations. 
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D. Survey of Existing Conditions: Record existing conditions by use of preconstruction 
photographs or video. 
1. Inventory and record the condition of items to be removed and salvaged. Provide 

photographs or video of conditions that might be misconstrued as damage caused by 
salvage operations. 

2. Before selective demolition or removal of existing building elements that will be 
reproduced or duplicated in final Work, make permanent record of measurements, 
materials, and construction details required to make exact reproduction. 

3.2 PREPARATION 

A. Refrigerant: Before starting demolition, remove refrigerant from mechanical equipment 
according to 40 CFR 82 and regulations of authorities having jurisdiction. 

3.3 UTILITY SERVICES AND MECHANICAL/ELECTRICAL SYSTEMS 

A. Existing Services/Systems to Remain: Maintain services/systems indicated to remain and 
protect them against damage. Maintain services to HVAC systems for other phases of the 
project. 

B. Existing Services/Systems to Be Removed, Relocated, or Abandoned: Locate, identify, 
disconnect, and seal or cap off utility services and mechanical/electrical systems serving areas 
to be selectively demolished. 

1. Owner will arrange to shut off indicated services/systems when requested by Contractor. 
2. Arrange to shut off utilities with utility companies. 
3. If services/systems are required to be removed, relocated, or abandoned, provide 

temporary services/systems that bypass area of selective demolition and that maintain 
continuity of services/systems to other parts of building. 

4. Disconnect, demolish, and remove fire-suppression systems, plumbing, and HVAC 
systems, equipment, and components indicated on Drawings to be removed. 

a. Piping to Be Removed: Remove portion of piping indicated to be removed and cap 
or plug remaining piping with same or compatible piping material. 

b. Piping to Be Abandoned in Place: Drain piping and cap or plug piping with same 
or compatible piping material and leave in place. 

c. Equipment to Be Removed: Disconnect and cap services and remove equipment. 
d. Equipment to Be Removed and Reinstalled: Disconnect and cap services and 

remove, clean, and store equipment; when appropriate, reinstall, reconnect, and 
make equipment operational. 

e. Equipment to Be Removed and Salvaged: Disconnect and cap services and remove 
equipment and deliver to Owner. 

f. Ducts to Be Removed: Remove portion of ducts indicated to be removed and plug 
remaining ducts with same or compatible ductwork material. 

g. Ducts to Be Abandoned in Place: Cap or plug ducts with same or compatible 
ductwork material and leave in place. 
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3.4 PROTECTION 

A. Temporary Protection: Provide temporary barricades and other protection required to prevent 
injury to people and damage to adjacent buildings and facilities to remain. 

1. Provide protection to ensure safe passage of people around selective demolition area and 
to and from occupied portions of building. 

2. Provide temporary weather protection, during interval between selective demolition of 
existing construction on exterior surfaces and new construction, to prevent water leakage 
and damage to structure and interior areas. 

3. Protect walls, ceilings, floors, and other existing finish work that are to remain or that are 
exposed during selective demolition operations. 

4. Cover and protect furniture, furnishings, and equipment that have not been removed. 
5. Comply with requirements for temporary enclosures, dust control, heating, and cooling 

specified in Section 015000 "Temporary Facilities and Controls." 

B. Temporary Shoring: Design, provide, and maintain shoring, bracing, and structural supports as 
required to preserve stability and prevent movement, settlement, or collapse of construction and 
finishes to remain, and to prevent unexpected or uncontrolled movement or collapse of 
construction being demolished. 

1. Strengthen or add new supports when required during progress of selective demolition. 

C. Remove temporary barricades and protections where hazards no longer exist. 

3.5 SELECTIVE DEMOLITION, GENERAL 

A. General: Demolish and remove existing construction only to the extent required by new 
construction and as indicated. Use methods required to complete the Work within limitations of 
governing regulations and as follows: 

1. Proceed with selective demolition systematically, from higher to lower level. Complete 
selective demolition operations above each floor or tier before disturbing supporting 
members on the next lower level. 

2. Neatly cut openings and holes plumb, square, and true to dimensions required. Use 
cutting methods least likely to damage construction to remain or adjoining construction. 
Use hand tools or small power tools designed for sawing or grinding, not hammering and 
chopping. Temporarily cover openings to remain. 

3. Cut or drill from the exposed or finished side into concealed surfaces to avoid marring 
existing finished surfaces. 

4. Do not use cutting torches until work area is cleared of flammable materials. At 
concealed spaces, such as duct and pipe interiors, verify condition and contents of hidden 
space before starting flame-cutting operations. Maintain portable fire-suppression devices 
during flame-cutting operations. 

5. Maintain fire watch during and for at least 24 hours after flame-cutting operations. 
6. Maintain adequate ventilation when using cutting torches. 
7. Remove decayed, vermin-infested, or otherwise dangerous or unsuitable materials and 

promptly dispose of off-site. 
8. Remove structural framing members and lower to ground by method suitable to avoid 

free fall and to prevent ground impact or dust generation. 
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9. Locate selective demolition equipment and remove debris and materials so as not to 
impose excessive loads on supporting walls, floors, or framing. 

10. Dispose of demolished items and materials promptly. 

B. Site Access and Temporary Controls: Conduct selective demolition and debris-removal 
operations to ensure minimum interference with roads, streets, walks, walkways, and other 
adjacent occupied and used facilities. 

C. Removed and Salvaged Items: 

1. Clean salvaged items. 
2. Pack or crate items after cleaning. Identify contents of containers. 
3. Store items in a secure area until delivery to Owner. 
4. Transport items to Owner's storage area designated by Owner. 
5. Protect items from damage during transport and storage. 

D. Removed and Reinstalled Items: 

1. Clean and repair items to functional condition adequate for intended reuse. 
2. Pack or crate items after cleaning and repairing. Identify contents of containers. 
3. Protect items from damage during transport and storage. 
4. Reinstall items in locations indicated. Comply with installation requirements for new 

materials and equipment. Provide connections, supports, and miscellaneous materials 
necessary to make item functional for use indicated. 

E. Existing Items to Remain: Protect construction indicated to remain against damage and soiling 
during selective demolition. When permitted by Architect, items may be removed to a suitable, 
protected storage location during selective demolition and reinstalled in their original locations 
after selective demolition operations are complete. 

3.6 SELECTIVE DEMOLITION PROCEDURES FOR SPECIFIC MATERIALS 

A. Roofing: Remove no more existing roofing than what can be covered in one day by new roofing 
and so that building interior remains watertight and weathertight. See Section  075419 PVC 
Roofing for new roofing requirements. 

1. Remove existing roof membrane, flashings, copings, and roof accessories. 
2. Remove existing roofing system down to substrate. 

3.7 DISPOSAL OF DEMOLISHED MATERIALS 

A. Remove demolition waste materials from Project site and dispose of them in an EPA-approved 
construction and demolition waste landfill acceptable to authorities having jurisdiction. 

1. Do not allow demolished materials to accumulate on-site. 
2. Remove and transport debris in a manner that will prevent spillage on adjacent surfaces 

and areas. 
3. Remove debris from elevated portions of building by chute, hoist, or other device that 

will convey debris to grade level in a controlled descent. 
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4. Comply with requirements specified in Section 017419 "Construction Waste 
Management and Disposal." 

B. Burning: Do not burn demolished materials. 

3.8 CLEANING 

A. Clean adjacent structures and improvements of dust, dirt, and debris caused by selective 
demolition operations. Return adjacent areas to condition existing before selective demolition 
operations began. 

3.9 SELECTIVE DEMOLITION SCHEDULE 

A. Remove:  

1. Existing roofing system, including perimeter copings. 
2. Existing mechanical units as indicated on Mechanical Drawings. 
3. Existing mechanical ductwork as indicated on the mechanical drawings 

B. Remove and Salvage: (Not Applicable). 

C. Remove and Reinstall:  
 

1. Specified HVAC units. 
2. Antennas not scheduled to remain in operation. 
3. Existing gutter systems, including downspouts. 
4. Screen wall system as required for installation of roofing membrane. 
5. Building expansion joint assembly. 
6. Exhaust flues. 
7. Ventilation hoods and outlets. 
8. Railings and flue braces; temporary bracing may be required. 

D. Existing to Remain: Microwave Antenna. 

E. Dismantle: (Not Applicable). 

END OF SECTION 024119 
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SECTION 061053 - MISCELLANEOUS ROUGH CARPENTRY 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and 
Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section Includes: 

1. Framing with dimension lumber. 
2. Rooftop equipment bases and support curbs. 
3. Wood blocking and nailers. 
4. Wood furring and grounds. 
5. Wood sleepers. 
6. Plywood sheathing (for roof decks). 
7. Vertical siding panels. 

1.3 DEFINITIONS 

A. Boards or Strips: Lumber of less than 2 inches nominal size in least dimension. 

B. Dimension Lumber: Lumber of 2 inches nominal or greater size but less than 5 inches nominal size in 
least dimension. 

1.4 ACTION SUBMITTALS 

A. Product Data: For each type of process and factory-fabricated product. Indicate component materials 
and dimensions and include construction and application details. 

1. Include data for wood-preservative treatment from chemical treatment manufacturer and 
certification by treating plant that treated materials comply with requirements. Indicate type of 
preservative used and net amount of preservative retained. 

2. Include data for fire-retardant treatment from chemical treatment manufacturer and certification 
by treating plant that treated materials comply with requirements. Include physical properties of 
treated materials based on testing by a qualified independent testing agency. 

3. For fire-retardant treatments, include physical properties of treated lumber both before and after 
exposure to elevated temperatures, based on testing by a qualified independent testing agency 
according to ASTM D 5664. 

4. For products receiving a waterborne treatment, include statement that moisture content of treated 
materials was reduced to levels specified before shipment to Project site. 
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1.5 INFORMATIONAL SUBMITTALS 

A. Evaluation Reports: For the following, from ICC-ES: 

1. Power-driven fasteners. 
2. Post-installed anchors. 
3. Metal framing anchors. 

1.6 QUALITY ASSURANCE 

A. Testing Agency Qualifications: For testing agency providing classification marking for fire-retardant-
treated material, an inspection agency acceptable to authorities having jurisdiction that periodically 
performs inspections to verify that the material bearing the classification marking is representative of 
the material tested. 

1.7 DELIVERY, STORAGE, AND HANDLING 

A. Stack lumber flat with spacers beneath and between each bundle to provide air circulation. Protect 
lumber from weather by covering with waterproof sheeting, securely anchored. Provide for air 
circulation around stacks and under coverings. 

PART 2 - PRODUCTS 

2.1 WOOD PRODUCTS, GENERAL 

A. Lumber: DOC PS 20 and applicable rules of grading agencies indicated. If no grading agency is 
indicated, provide lumber that complies with the applicable rules of any rules-writing agency certified 
by the ALSC Board of Review. Provide lumber graded by an agency certified by the ALSC Board of 
Review to inspect and grade lumber under the rules indicated. 

1. Factory mark each piece of lumber with grade stamp of grading agency. 
2. For exposed lumber indicated to receive a stained or natural finish, mark grade stamp on end or 

back of each piece or omit grade stamp and provide certificates of grade compliance issued by 
grading agency. 

3. Dress lumber, S4S, unless otherwise indicated. 

B. Maximum Moisture Content of Lumber:  15 percent for 2-inch nominal thickness or less, 19 percent for 
more than 2-inch nominal thickness unless otherwise indicated. 

2.2 DIMENSION LUMBER FRAMING 

A. Other Framing:  No. 2 Construction or No. 2 grade of any of the following species: 

1. Hem-fir (north); NLGA. 
2. Douglas fir-larch; WCLIB or WWPA. 
3. Spruce-pine-fir; NLGA. 
4. Douglas fir-south; WWPA. 
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5. Hem-fir; WCLIB or WWPA. 
6. Douglas fir-larch (north); NLGA. 
7. Spruce-pine-fir (south); NeLMA, WCLIB, or WWPA. 

2.3 MISCELLANEOUS LUMBER 

A. General: Provide miscellaneous lumber indicated and lumber for support or attachment of other 
construction, including the following: 

1. Blocking. 
2. Nailers. 
3. Rooftop equipment bases and support curbs. 
4. Furring. 
5. Grounds. 

B. Dimension Lumber Items:  Construction or No. 2 grade lumber of any of the following species:  

1. Hem-fir (north); NLGA. 
2. Spruce-pine-fir; NLGA. 
3. Hem-fir; WCLIB or WWPA. 
4. Spruce-pine-fir (south); NeLMA, WCLIB, or WWPA. 
5. Western woods; WCLIB or WWPA. 
6. Northern species; NLGA. 
7. Eastern softwoods; NeLMA. 

C. For blocking not used for attachment of other construction, Utility, Stud, or No. 3 grade lumber of any 
species may be used provided that it is cut and selected to eliminate defects that will interfere with its 
attachment and purpose. 

D. For blocking and nailers used for attachment of other construction, select and cut lumber to eliminate 
knots and other defects that will interfere with attachment of other work. 

E. For furring strips for installing plywood or hardboard paneling, select boards with no knots capable of 
producing bent-over nails and damage to paneling. 

2.4 PLYWOOD SHEATHING (FOR ROOF DECKS) 

A. General: Intent is to replace damaged or decayed existing roof deck sheathing as required to match 
existing. Per the as-built drawings from the original construction the material consisted of the following: 

1. Original Product: Per original drawings provide 15/32” plywood (32/16) Structural 1, C-D or 
19/32” Plywood (32/16) C-D.  

2. Field Verification: Field verify existing sheathing to remain matches originally specified product; 
report all discrepancies to Architect for resolution prior to proceeding. 

2.5 VERTICAL SIDING PANELS 

A. General: Replace existing T1-11 removed as part of the scope of work with the following: 

MISCELLANEOUS ROUGH CARPENTRY 061053 - 3 



Mendocino County Administration Center (South Wing) October 17, 2017 
Roof & HVAC Replacement Project   
 

1. Basis of Bid: HardiePanel® vertical siding is factory-primed fiber-cement vertical siding 
available in a variety of sizes and textures. 

a. Texture: smooth. 
b. Thickness: 5/16-in. thick. 
c. Panel size: Manufacturer’s standard sizes. 

2. Alternate Products: Alternate products from other manufacturers meeting project requirements 
noted for Basis of Bid will be considered. These may include, but are not limited to the following 
manufacturers: 

a. LP Smart Side. 
b. Certainteed. 

2.6 FASTENERS 

A. General: Provide fasteners of size and type indicated that comply with requirements specified in this 
article for material and manufacture. 

1. Where carpentry is exposed to weather, in ground contact, pressure-preservative treated, or in 
area of high relative humidity, provide fasteners of Type 304 stainless steel. 

B. Nails, Brads, and Staples: ASTM F 1667. 

C. Power-Driven Fasteners: Fastener systems with an evaluation report acceptable to authorities having 
jurisdiction, based on ICC-ES AC70. 

2.7 METAL FRAMING ANCHORS 

A. Manufacturers: Subject to compliance with requirements, available manufacturers offering products that 
may be incorporated into the Work include, but are not limited to the following: 

1. Cleveland Steel Specialty Co. 
2. KC Metals Products, Inc. 
3. Phoenix Metal Products, Inc. 
4. Simpson Strong-Tie Co., Inc. 
5. USP Structural Connectors.Galvanized-Steel Sheet: Hot-dip, zinc-coated steel sheet complying 
with ASTM A 653/A 653M, G60 coating designation. 

1. Use for interior locations unless otherwise indicated. 

C. Hot-Dip, Heavy-Galvanized Steel Sheet: ASTM A 653/A 653M; Structural Steel (SS), high-strength 
low-alloy steel Type A (HSLAS Type A), or high-strength low-alloy steel Type B (HSLAS 
Type B); G185 coating designation; and not less than 0.036 inch thick. 

1. Use for wood-preservative-treated lumber and where indicated. 

D. Stainless-Steel Sheet: ASTM A 666, Type 304. 
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1. Use for exterior locations and where indicated. 

2.8 MISCELLANEOUS MATERIALS 

A. Flexible Flashing: Composite, self-adhesive, flashing product consisting of a pliable, butyl rubber or 
rubberized-asphalt compound, bonded to a high-density polyethylene film, aluminum foil, or 
spunbonded polyolefin to produce an overall thickness of not less than 0.025 inch. 

PART 3 - EXECUTION 

3.1 INSTALLATION, GENERAL 

A. Framing Standard: Comply with AF&PA's WCD 1, "Details for Conventional Wood Frame 
Construction," unless otherwise indicated. 

B. Set carpentry to required levels and lines, with members plumb, true to line, cut, and fitted. Fit carpentry 
accurately to other construction. Locate furring, nailers, blocking, grounds, and similar supports to 
comply with requirements for attaching other construction. 

C. Install plywood backing panels by fastening to studs; coordinate locations with utilities requiring 
backing panels. 

D. Install metal framing anchors to comply with manufacturer's written instructions. Install fasteners 
through each fastener hole. 

E. Do not splice structural members between supports unless otherwise indicated. 

F. Provide blocking and framing as indicated and as required to support facing materials, fixtures, specialty 
items, and trim. 

1. Provide metal clips for fastening gypsum board or lath at corners and intersections where framing 
or blocking does not provide a surface for fastening edges of panels. Space clips not more than 16 
inches o.c. 

G. Provide fire blocking in furred spaces, stud spaces, and other concealed cavities as indicated and as 
follows: 

1. Fire block furred spaces of walls, at each floor level, at ceiling, and at not more than 96 inches 
o.c. with solid wood blocking or noncombustible materials accurately fitted to close furred 
spaces. 

2. Fire block concealed spaces of wood-framed walls and partitions at each floor level, at ceiling 
line of top story, and at not more than 96 inches o.c. Where fire blocking is not inherent in 
framing system used, provide closely fitted solid wood blocks of same width as framing members 
and 2-inch nominal thickness. 

3. Fire block concealed spaces between floor sleepers with same material as sleepers to limit 
concealed spaces to not more than 100 sq. ft. and to solidly fill space below partitions. 

4. Fire block concealed spaces behind combustible cornices and exterior trim at not more than 20 
feet o.c. 
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H. Sort and select lumber so that natural characteristics do not interfere with installation or with fastening 
other materials to lumber. Do not use materials with defects that interfere with function of member or 
pieces that are too small to use with minimum number of joints or optimum joint arrangement. 

I. Comply with AWPA M4 for applying field treatment to cut surfaces of preservative-treated lumber. 

1. Use inorganic boron for items that are continuously protected from liquid water. 
2. Use copper naphthenate for items not continuously protected from liquid water. 

J. Where wood-preservative-treated lumber is installed adjacent to metal decking, install continuous 
flexible flashing separator between wood and metal decking. 

K. Securely attach carpentry work to substrate by anchoring and fastening as indicated, complying with the 
following: 

1. Table 2304.9.1, "Fastening Schedule," in ICC's International Building Code. 
2. Table R602.3(1), "Fastener Schedule for Structural Members," and Table R602.3(2), "Alternate 

Attachments," in ICC's International Residential Code for One- and Two-Family Dwellings. 
3. ICC-ES evaluation report for fastener. 

L. Use steel common nails unless otherwise indicated. Select fasteners of size that will not fully penetrate 
members where opposite side will be exposed to view or will receive finish materials. Make tight 
connections between members. Install fasteners without splitting wood. Drive nails snug but do not 
countersink nail heads unless otherwise indicated. 

3.2 WOOD BLOCKING AND NAILER INSTALLATION 

A. Install where indicated and where required for screeding or attaching other work. Form to shapes 
indicated and cut as required for true line and level of attached work. Coordinate locations with other 
work involved. 

B. Attach items to substrates to support applied loading. Recess bolts and nuts flush with surfaces unless 
otherwise indicated. 

C. Provide permanent grounds of dressed, pressure-preservative-treated, key-beveled lumber not less 
than 1-1/2 inches wide and of thickness required to bring face of ground to exact thickness of finish 
material. Remove temporary grounds when no longer required. 

3.3 PLYWOOD SHEATHING (FOR ROOF DECKS) 

A. General: Install as required to comply with original requirements per note 3 on Detail 5/S.3: 

1. Stagger sheets. 
2. Nail all edges and specified P.E.N. (plywood edge nail) locations with 8d at 4” o.c. edges and 12” 

o.c. field.  
3. Block all unsupported plywood edges with 2x4 flat blocking. 

B. Field Verification: Field verify existing nailing matches originally specified nailing pattern; report all 
discrepancies to Architect for resolution prior to proceeding. 
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3.4 VERTICAL SIDING PANELS 

A. Install panels per manufacturer’s recommendations. 

3.5 WOOD FURRING INSTALLATION 

A. Install level and plumb with closure strips at edges and openings. Shim with wood as required for 
tolerance of finish work. 

B. Furring to Receive Plywood or Hardboard Paneling: Install 1-by-3-inch nominal-size furring 
horizontally and vertically at 24 inches o.c. 

3.6 PROTECTION 

A. Protect miscellaneous rough carpentry from weather. If, despite protection, miscellaneous rough 
carpentry becomes wet, apply EPA-registered borate treatment. Apply borate solution by spraying to 
comply with EPA-registered label. 

END OF SECTION 061053 
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SECTION 061600 - SHEATHING 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and 
Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section Includes: 

1. Parapet sheathing. 

B. Related Requirements: 

1. Section 061053 "Miscellaneous Rough Carpentry."  

1.3 ACTION SUBMITTALS 

A. Product Data: For each type of process and factory-fabricated product. Indicate component materials 
and dimensions and include construction and application details. 

1. Include data for wood-preservative treatment from chemical treatment manufacturer and 
certification by treating plant that treated plywood complies with requirements. Indicate type of 
preservative used and net amount of preservative retained. 

2. Include data for fire-retardant treatment from chemical treatment manufacturer and certification 
by treating plant that treated plywood complies with requirements. Include physical properties of 
treated materials. 

3. For fire-retardant treatments, include physical properties of treated plywood both before and after 
exposure to elevated temperatures, based on testing by a qualified independent testing agency 
according to ASTM D 5516. 

4. For products receiving waterborne treatment, include statement that moisture content of treated 
materials was reduced to levels specified before shipment to Project site. 

1.4 DELIVERY, STORAGE, AND HANDLING 

A. Stack panels flat with spacers beneath and between each bundle to provide air circulation. Protect 
sheathing from weather by covering with waterproof sheeting, securely anchored. Provide for air 
circulation around stacks and under coverings. 
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PART 2 - PRODUCTS 

2.1 PARAPET AND WALL SHEATHING 

A. Plywood Sheathing:  Exterior, Structural I sheathing. 
1. Nominal Thickness: Not less than 1/2 inch (13 mm). 

B. Exterior Gypsum: Denshield or equal. 

C. Fiber Cementitious Panel (Cement Board): Hardi or equal. 

2.2 FASTENERS 

A. General: Provide fasteners of size and type indicated that comply with requirements specified in this 
article for material and manufacture. 

1. For roof parapet sheathing, provide fasteners with organic-polymer or other corrosion-protective 
coating having a salt-spray resistance of more than 800 hours according to ASTM B 117. 

B. Nails, Brads, and Staples: ASTM F 1667. 

C. Power-Driven Fasteners: Fastener systems with an evaluation report acceptable to authorities having 
jurisdiction, based on ICC-ES AC70. 

D. Screws for Fastening Sheathing to Wood Framing: ASTM C 1002. 

E. Screws for Fastening Wood Structural Panels to Cold-Formed Metal Framing: ASTM C 954, except 
with wafer heads and reamer wings, length as recommended by screw manufacturer for material being 
fastened. 

F. Screws for Fastening Gypsum Sheathing to Cold-Formed Metal Framing: Steel drill screws, in length 
recommended by sheathing manufacturer for thickness of sheathing to be attached. 
1. For steel framing from 0.033 to 0.112 inch (0.84 to 2.84 mm) thick, use screws that comply with 

ASTM C 954. 

G. Screws for Fastening Composite Nail Base Insulated Roof Sheathing to Metal Roof Deck: Steel drill 
screws, in type and length recommended by sheathing manufacturer for thickness of sheathing to be 
attached, with organic-polymer or other corrosion-protective coating having a salt-spray resistance of 
more than 800 hours according to ASTM B 117. Provide washers or plates if recommended by 
sheathing manufacturer. 

PART 3 - EXECUTION 

3.1 INSTALLATION, GENERAL 

A. Do not use materials with defects that impair quality of sheathing or pieces that are too small to use with 
minimum number of joints or optimum joint arrangement. Arrange joints so that pieces do not span 
between fewer than three support members. 
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B. Cut panels at penetrations, edges, and other obstructions of work; fit tightly against abutting 
construction unless otherwise indicated. 

C. Securely attach to substrate by fastening as indicated, complying with the following: 

1. Table 2304.9.1, "Fastening Schedule," in the ICC's International Building Code. 

D. Use common wire nails unless otherwise indicated. Select fasteners of size that will not fully penetrate 
members where opposite side will be exposed to view or will receive finish materials. Make tight 
connections. Install fasteners without splitting wood. 

E. Coordinate parapet sheathing installation with flashing and joint-sealant installation so these materials 
are installed in sequence and manner that prevent exterior moisture from passing through completed 
assembly. 

F. Do not bridge building expansion joints; cut and space edges of panels to match spacing of structural 
support elements. 

G. Coordinate sheathing installation with installation of materials installed over sheathing so sheathing is 
not exposed to precipitation or left exposed at end of the workday when rain is forecast. 

3.2 WOOD STRUCTURAL PANEL INSTALLATION 

A. General: Comply with applicable recommendations in APA Form No. E30, "Engineered Wood 
Construction Guide," for types of structural-use panels and applications indicated. 

B. Fastening Methods: Fasten panels as indicated below: 

END OF SECTION 061600 
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SECTION 075419 - POLYVINYL-CHLORIDE (PVC) ROOFING 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and 
Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section Includes: 

1. Adhered polyvinyl-chloride (PVC) roofing system. 
2. Roof insulation. 

B. Related Requirements: 

1. Section 061053 "Miscellaneous Rough Carpentry" for wood nailers, curbs, and blocking; and for 
wood-based, structural-use roof deck panels. 

2. Section 076200 "Sheet Metal Flashing and Trim" for metal roof flashings and counterflashings. 
3. Section 079200 "Joint Sealants" for joint sealants, joint fillers, and joint preparation. 

1.3 DEFINITIONS 

A. Roofing Terminology: Definitions in ASTM D 1079 and glossary in NRCA's "The NRCA Roofing and 
Waterproofing Manual" apply to work of this Section. 

1.4 PREINSTALLATION MEETINGS 

A. Preliminary Roofing Conference: Before starting roof deck construction, conduct conference at Project 
site. 

1. Meet with Owner, Architect, Owner's insurer if applicable, testing and inspecting agency 
representative, roofing Installer, roofing system manufacturer's representative, deck Installer, and 
installers whose work interfaces with or affects roofing, including installers of roof accessories 
and roof-mounted equipment. 

2. Review methods and procedures related to roofing installation, including manufacturer's written 
instructions. 

3. Review and finalize construction schedule, and verify availability of materials, Installer's 
personnel, equipment, and facilities needed to make progress and avoid delays. 

4. Review deck substrate requirements for conditions and finishes, including flatness and fastening. 
5. Review structural loading limitations of roof deck during and after roofing. 
6. Review base flashings, special roofing details, roof drainage, roof penetrations, equipment curbs, 

and condition of other construction that affects roofing system. 
7. Review governing regulations and requirements for insurance and certificates if applicable. 

POLYVINYL-CHLORIDE (PVC) ROOFING 075419 - 1 



Mendocino County Administration Center (South Wing) October 17, 2017 
Roof & HVAC Replacement Project   
 

8. Review temporary protection requirements for roofing system during and after installation. 
9. Review roof observation and repair procedures after roofing installation. 

B. Preinstallation Roofing Conference: Conduct conference at Project site. 

1. Meet with Owner, Architect, Owner's insurer if applicable, testing and inspecting agency 
representative, roofing Installer, roofing system manufacturer's representative, deck Installer, and 
installers whose work interfaces with or affects roofing, including installers of roof accessories 
and roof-mounted equipment. 

2. Review methods and procedures related to roofing installation, including manufacturer's written 
instructions. 

3. Review and finalize construction schedule, and verify availability of materials, Installer's 
personnel, equipment, and facilities needed to make progress and avoid delays. 

4. Examine deck substrate conditions and finishes for compliance with requirements, including 
flatness and fastening. 

5. Review structural loading limitations of roof deck during and after roofing. 
6. Review base flashings, special roofing details, roof drainage, roof penetrations, equipment curbs, 

and condition of other construction that affects roofing system. 
7. Review governing regulations and requirements for insurance and certificates if applicable. 
8. Review temporary protection requirements for roofing system during and after installation. 
9. Review roof observation and repair procedures after roofing installation. 

1.5 ACTION SUBMITTALS 

A. Product Data: For each type of product. 

B. Shop Drawings: For roofing system. Include plans, elevations, sections, details, and attachments to other 
work, including: 

1. Base flashings and membrane terminations. 
2. Tapered insulation, including slopes. 
3. Insulation fastening patterns for corner, perimeter, and field-of-roof locations. 

C. Samples for Verification: For the following products: 

1. Sheet roofing, of color required. 
2. Walkway pads or rolls, of color required. 

1.6 INFORMATIONAL SUBMITTALS 

A. Qualification Data: For Installer and manufacturer. 

B. Manufacturer Certificates: Signed by roofing manufacturer certifying that roofing system complies with 
requirements specified in "Performance Requirements" Article. 

1. Submit evidence of compliance with performance requirements. 

C. Product Test Reports: For components of roofing system, for tests performed by manufacturer and 
witnessed by a qualified testing agency. 
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D. Research/Evaluation Reports: For components of roofing system, from ICC-ES. 

E. Field quality-control reports. 

F. Sample Warranties: For manufacturer's special warranties. 

1.7 CLOSEOUT SUBMITTALS 

A. Maintenance Data: For roofing system to include in maintenance manuals. 

1.8 QUALITY ASSURANCE 

A. Manufacturer Qualifications: A qualified manufacturer that is UL listed for roofing system identical to 
that used for this Project. 

B. Installer Qualifications: A qualified firm that is approved, authorized, or licensed by roofing system 
manufacturer to install manufacturer's product and that is eligible to receive manufacturer's special 
warranty. 

1.9 DELIVERY, STORAGE, AND HANDLING 

A. Deliver roofing materials to Project site in original containers with seals unbroken and labeled with 
manufacturer's name, product brand name and type, date of manufacture, approval or listing agency 
markings, and directions for storing and mixing with other components. 

B. Store liquid materials in their original undamaged containers in a clean, dry, protected location and 
within the temperature range required by roofing system manufacturer. Protect stored liquid material 
from direct sunlight. 

1. Discard and legally dispose of liquid material that cannot be applied within its stated shelf life. 

C. Protect roof insulation materials from physical damage and from deterioration by sunlight, moisture, 
soiling, and other sources. Store in a dry location. Comply with insulation manufacturer's written 
instructions for handling, storing, and protecting during installation. 

D. Handle and store roofing materials, and place equipment in a manner to avoid permanent deflection of 
deck. 

1.10 FIELD CONDITIONS 

A. Weather Limitations: Proceed with installation only when existing and forecasted weather conditions 
permit roofing system to be installed according to manufacturer's written instructions and warranty 
requirements. 
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1.11 WARRANTY 

A. Special Warranty: Manufacturer agrees to repair or replace components of roofing system that fail in 
materials or workmanship within specified warranty period. 

1. Special warranty includes membrane roofing, base flashings, tapered roof insulation, fasteners, 
cover boards, substrate board, roofing accessories, and other components of roofing system. 

2. Warranty Period: 30 years from date of Substantial Completion. 

B. Special Project Warranty: Submit roofing Installer's warranty, on warranty form at end of this Section, 
signed by Installer, covering the Work of this Section, including all components of roofing system such 
as membrane roofing, base flashing, roof insulation, fasteners, cover boards, substrate boards, vapor 
retarders, roof pavers, and walkway products, for the following warranty period: 

1. Warranty Period: Two years from date of Substantial Completion. 

PART 2 - PRODUCTS 

2.1 MANUFACTURERS 

A. Source Limitations: Obtain components including tapered roof insulation fasteners for roofing system 
from same manufacturer as membrane roofing or manufacturer approved by membrane roofing 
manufacturer. 

2.2 PERFORMANCE REQUIREMENTS 

A. General Performance: Installed roofing and base flashings shall withstand specified uplift pressures, 
thermally induced movement, and exposure to weather without failure due to defective manufacture, 
fabrication, installation, or other defects in construction. Roofing and base flashings shall remain 
watertight. 

1. Accelerated Weathering: Roofing system shall withstand 2000 hours of exposure when tested 
according to ASTM G 152, ASTM G 154, or ASTM G 155. 

2. Impact Resistance: Roofing system shall resist impact damage when tested according to 
ASTM D 3746 or ASTM D 4272. 

B. Material Compatibility: Roofing materials shall be compatible with one another and adjacent materials 
under conditions of service and application required, as demonstrated by roofing manufacturer based on 
testing and field experience. 

C. Roofing System Design: Tested by a qualified testing agency to resist the following uplift pressures: 

1. Corner Uplift Pressure: 69 lbf/sq. ft. 
2. Perimeter Uplift Pressure: 45 lbf/sq. ft. 
3. Field-of-Roof Uplift Pressure: 25 lbf/sq. ft. 

D. FM Global Listing: Roofing, base flashings, and component materials shall comply with requirements 
in FM Global 4450 or FM Global 4470 as part of a built-up roofing system, and shall be listed in FM 
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Global's "RoofNav" for Class 1 or noncombustible construction, as applicable. Identify materials with 
FM Global markings. 

1. Fire/Windstorm Classification:  Class 1A-75  
2. Hail-Resistance Rating:  MH. 

E. Energy Performance: Roofing system shall have an initial solar reflectance of not less than 0.70 and an 
emissivity of not less than 0.75 when tested according to CRRC-1. 

F. Exterior Fire-Test Exposure: ASTM E 108 or UL 790, Class A; for application and roof slopes 
indicated; testing by a qualified testing agency. Identify products with appropriate markings of 
applicable testing agency. 

G. Fire-Resistance Ratings: Comply with fire-resistance-rated assembly designs indicated. Identify 
products with appropriate markings of applicable testing agency. 

2.3 PVC ROOFING 

A. Basis of Bid: Sarnafil G410 Feltback fully adhered system. 

1. PVC Sheet – Base Bid: ASTM D 4434/D 4434M, Type II, Grade I, glass-fiber reinforced, felt 
backed. 

2. Manufacturers: Subject to compliance with requirements, provide products by the following: 

a. Sika Sarnafil. 

3. Thickness:  80 mils, nominal. 
4. Exposed Face Color:  White. 

B. PVC Sheet – Other Acceptable Manufacturers: ASTM D 4434/D 4434M, Type III, fabric reinforced and 
fabric backed. 

1. Manufacturers: Subject to compliance with requirements, provide products by one of the 
following: 

a. Duro-Last Roofing, Inc. 
b. Flex Membranes International. 
c. Fibertite, Seaman Corporation. 
d. Sika Sarnafil. 

2. Thickness: 80 mils, nominal. 
3. Exposed Face Color: White . 

2.4 AUXILIARY ROOFING MATERIALS 

A. General: Auxiliary materials recommended by roofing system manufacturer for intended use and 
compatible with roofing. 

1. Liquid-type auxiliary materials shall comply with VOC limits of authorities having jurisdiction. 
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B. Sheet Flashing: Manufacturer's standard sheet flashing of same material, type, reinforcement, thickness, 
and color as PVC sheet. 

C. Bonding Adhesive: Manufacturer's standard, water based. 

D. Slip Sheet: Manufacturer's standard, of thickness required for application. 

E. Metal Termination Bars: Manufacturer's standard, predrilled stainless-steel or aluminum bars, 
approximately 1 by 1/8 inch thick; with anchors. 

F. Metal Battens: Manufacturer's standard, aluminum-zinc-alloy-coated or zinc-coated steel sheet, 
approximately 1 inch wide by 0.05 inch thick, prepunched. 

G. Fasteners: Factory-coated steel fasteners and metal or plastic plates complying with corrosion-resistance 
provisions in FM Global 4470, designed for fastening roofing to substrate, and acceptable to roofing 
system manufacturer. 

H. Miscellaneous Accessories: Provide pourable sealers, preformed cone and vent sheet flashings, 
preformed inside and outside corner sheet flashings, T-joint covers, lap sealants, termination reglets, and 
other accessories. 

2.5 SUBSTRATE BOARDS 

A. Substrate Boards – General: Provide substrate board of the type required by the roofing membrane 
manufacturer to obtain a Class A rating for the roofing system. 

1. Basis of Bid Substrate Board: ASTM C 1177/C 1177M, glass-mat, water-resistant gypsum 
substrate, 1/4 inch. 

a. Manufacturer: Subject to compliance with requirements, provide products by the 
following: 

1) Georgia-Pacific Building Products. 

2. Acceptable Alternates: Provide alternate substrate board that complies with roofing 
manufacture’s Class A rating requirements and is the approved equal of the basis of bid..   

B. Fasteners: Factory-coated steel fasteners and metal or plastic plates complying with corrosion-resistance 
provisions in FM Global 4470, designed for fastening substrate board to roof deck. 

2.6 ROOF INSULATION 

A. General: Preformed tapered roof insulation boards manufactured or approved by PVC roofing 
manufacturer, selected from manufacturer's standard sizes suitable for application, of thicknesses 
indicated. 

B. Molded-Polystyrene Board Insulation: ASTM C 578, Type II, 1.35-lb/cu. ft. minimum density. 

1. Manufacturers: Subject to compliance with requirements, available manufacturers offering 
products that may be incorporated into the Work include, but are not limited to the following: 
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a. Carlisle SynTec Incorporated. 
b. DiversiFoam Products. 
c. Dyplast Products. 

A. Perlite Board Insulation: ASTM C 728, rigid, mineral-aggregate thermal insulation board composed of 
expanded perlite, cellulosic fibers, binders, and waterproofing agents with top surface seal coated. 

1. Manufacturers: Subject to compliance with requirements, provide products by one of the 
following: 

a. GAF Materials Corporation. 
b. Johns Manville; a Berkshire Hathaway company. 

A. Tapered Insulation: Provide factory-tapered insulation boards fabricated to slope of net 1/4 inch per 12 
inches unless otherwise indicated. 

B. Provide preformed saddles, crickets, tapered edge strips, and other insulation shapes where indicated for 
sloping to drain. Fabricate to slopes indicated. 

2.9 INSULATION ACCESSORIES 

A. General: Roof insulation accessories recommended by insulation manufacturer for intended use and 
compatibility with roofing. 

B. Fasteners: Factory-coated steel fasteners and metal or plastic plates complying with corrosion-resistance 
provisions in FM Global 4470, designed for fastening roof insulation and cover boards to substrate, and 
acceptable to roofing system manufacturer. 

C. Insulation Adhesive: Insulation manufacturer's recommended adhesive formulated to attach roof 
insulation to substrate or to another insulation layer as follows: 

1. Modified asphaltic, asbestos-free, cold-applied adhesive. 
2. Bead-applied, low-rise, one-component or multicomponent urethane adhesive. 
3. Full-spread spray-applied, low-rise, two-component urethane adhesive. 

D. Cover Board: ASTM C 1278/C 1278M, cellulosic-fiber-reinforced, water-resistant gypsum 
substrate, ½” inch thick. 

2.10 WALKWAYS 

A. Flexible Walkways: Factory-formed, nonporous, heavy-duty, slip-resisting, surface-textured walkway 
pads or rolls, approximately 3/16 inch thick and acceptable to roofing system manufacturer. 
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PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Examine substrates, areas, and conditions, with Installer present, for compliance with requirements and 
other conditions affecting performance of the Work: 

1. Verify that roof openings and penetrations are in place, curbs are set and braced, and roof-drain 
bodies are securely clamped in place. 

2. Verify that wood blocking, curbs, and nailers are securely anchored to roof deck at penetrations 
and terminations and that nailers match thicknesses of insulation. 

B. Proceed with installation only after unsatisfactory conditions have been corrected. 

3.2 PREPARATION 

A. Clean substrate of dust, debris, moisture, and other substances detrimental to roofing installation 
according to roofing system manufacturer's written instructions. Remove sharp projections. 

B. Prevent materials from entering and clogging roof drains and conductors and from spilling or migrating 
onto surfaces of other construction. Remove roof-drain plugs when no work is taking place or when rain 
is forecast. 

3.3 ROOFING INSTALLATION, GENERAL 

A. Install roofing system according to roofing system manufacturer's written instructions. 

B. Complete terminations and base flashings and provide temporary seals to prevent water from entering 
completed sections of roofing system at end of workday or when rain is forecast. Remove and discard 
temporary seals before beginning work on adjoining roofing. 

3.4 SUBSTRATE BOARD INSTALLATION 

A. Install substrate board with long joints in continuous straight lines, perpendicular to roof slopes with end 
joints staggered between rows. Tightly butt substrate boards together. 

1. Fasten substrate board to top flanges of steel deck according to recommendations in FM Global's 
"RoofNav" and FM Global Loss Prevention Data Sheet 1-29 for specified Windstorm Resistance 
Classification. 

3.5 VAPOR-RETARDER INSTALLATION 

A. Polyethylene Film: Loosely lay polyethylene-film vapor retarder in a single layer over area to receive 
vapor retarder, side and end lapping each sheet a minimum of 2 inches and 6 inches, respectively. 
Continuously seal side and end laps with tape. 
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B. Completely seal vapor retarder at terminations, obstructions, and penetrations to prevent air movement 
into roofing system. 

3.6 INSULATION INSTALLATION 

A. Coordinate installing roofing system components so insulation is not exposed to precipitation or left 
exposed at the end of the workday. 

B. Comply with roofing system and insulation manufacturer's written instructions for installing roof 
insulation. 

C. Install tapered insulation under area of roofing to conform to slopes indicated. 

D. Install insulation under area of roofing to achieve required thickness. Where overall insulation thickness 
is 2.7 inches or greater, install two or more layers with joints of each succeeding layer staggered from 
joints of previous layer a minimum of 6 inches in each direction. 

1. Where installing composite and noncomposite insulation in two or more layers, install 
noncomposite board insulation for bottom layer and intermediate layers, if applicable, and install 
composite board insulation for top layer. 

E. Trim surface of insulation where necessary at roof drains so completed surface is flush and does not 
restrict flow of water. 

F. Install insulation with long joints of insulation in a continuous straight line with end joints staggered 
between rows, abutting edges and ends between boards. Fill gaps exceeding 1/4 inch with insulation. 

1. Cut and fit insulation within 1/4 inch of nailers, projections, and penetrations. 

G. Mechanically Fastened Insulation: Install each layer of insulation and secure to deck using mechanical 
fasteners specifically designed and sized for fastening specified board-type roof insulation to deck type. 
1. Fasten insulation to resist uplift pressure at corners, perimeter, and field of roof. 

H. Mechanically Fastened and Adhered Insulation: Install each layer of insulation to deck using 
mechanical fasteners specifically designed and sized for fastening specified board-type roof insulation 
to deck type. 
1. Fasten first layer of insulation to resist uplift pressure at corners, perimeter, and field of roof. 
2. Set each subsequent layer of insulation in a solid mopping of hot roofing asphalt, applied within 

plus or minus 25 deg F of equiviscous temperature. 
3. Set each subsequent layer of insulation in ribbons of bead-applied insulation adhesive, firmly 

pressing and maintaining insulation in place. 
4. Set each subsequent layer of insulation in a uniform coverage of full-spread insulation adhesive, 

firmly pressing and maintaining insulation in place. 

I. Install cover boards over insulation with long joints in continuous straight lines with end joints 
staggered between rows. Offset joints of insulation below a minimum of 6 inches in each direction. 
Loosely butt cover boards together and fasten to roof deck. 
1. Fasten cover boards to resist uplift pressure at corners, perimeter, and field of roof. 

J. Install slip sheet over cover board and immediately beneath roofing. 
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3.7 ADHERED ROOFING INSTALLATION 

A. Adhere roofing over area to receive roofing according to roofing system manufacturer's written 
instructions. Unroll roofing and allow to relax before retaining. 

1. Install sheet according to ASTM D 5036. 

B. Start installation of roofing in presence of roofing system manufacturer's technical personnel. 

C. Accurately align roofing, and maintain uniform side and end laps of minimum dimensions required by 
manufacturer. Stagger end laps. 

D. Bonding Adhesive: Apply to substrate and underside of roofing at rate required by manufacturer, and 
allow to partially dry before installing roofing. Do not apply to splice area of roofing. 

E. In addition to adhering, mechanically fasten roofing securely at terminations, penetrations, and 
perimeter of roofing. 

F. Apply roofing with side laps shingled with slope of roof deck where possible. 

G. Seams: Clean seam areas, overlap roofing, and hot-air weld side and end laps of roofing and sheet 
flashings according to manufacturer's written instructions, to ensure a watertight seam installation. 

1. Test lap edges with probe to verify seam weld continuity. Apply lap sealant to seal cut edges of 
sheet. 

2. Verify field strength of seams a minimum of twice daily, and repair seam sample areas. 
3. Repair tears, voids, and lapped seams in roofing that do not comply with requirements. 

H. Spread sealant bed over deck-drain flange at roof drains, and securely seal roofing in place with 
clamping ring. 

3.8 BASE FLASHING INSTALLATION 

A. Install sheet flashings and preformed flashing accessories, and adhere to substrates according to roofing 
system manufacturer's written instructions. 

B. Apply bonding adhesive to substrate and underside of sheet flashing at required rate, and allow to 
partially dry. Do not apply to seam area of flashing. 

C. Flash penetrations and field-formed inside and outside corners with cured or uncured sheet flashing. 

D. Clean seam areas, overlap, and firmly roll sheet flashings into the adhesive. Hot-air weld side and end 
laps to ensure a watertight seam installation. 

E. Terminate and seal top of sheet flashings and mechanically anchor to substrate through termination bars. 
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3.9 WALKWAY INSTALLATION 

A. Flexible Walkways: Install walkway products in locations indicated. Heat weld to substrate or adhere 
walkway products to substrate with compatible adhesive according to roofing system manufacturer's 
written instructions. 

3.10 FIELD QUALITY CONTROL 

A. Testing Agency: Owner will engage a qualified testing agency to inspect substrate conditions, surface 
preparation, membrane application, flashings, protection, and drainage components, and to furnish 
reports to Architect. 

1. Electric Field Vector Mapping (EFVM): Testing agency shall survey entire roof area for potential 
leaks using electric field vector mapping (EFVM). 

B. Flood Testing: Flood test each roofing area for leaks, according to recommendations in ASTM D 5957, 
after completing roofing and flashing but before overlying construction is placed. Install temporary 
containment assemblies, plug or dam drains, and flood with potable water. 

1. Flood to an average depth of 2-1/2 inches with a minimum depth of 1 inch and not exceeding a 
depth of 4 inches. Maintain 2 inches of clearance from top of base flashing. 

2. Flood each basin (not gutter drained) area for 48 hours. 
3. After flood testing, repair leaks, repeat flood tests, and make further repairs until roofing and 

flashing installations are watertight. 

C. Final Roof Inspection: Arrange for roofing system manufacturer's technical personnel to inspect roofing 
installation on completion. 

D. Repair or remove and replace components of roofing system where inspections indicate that they do not 
comply with specified requirements. 

E. Additional testing and inspecting, at Contractor's expense, will be performed to determine if replaced or 
additional work complies with specified requirements. 

3.11 PROTECTING AND CLEANING 

A. Protect roofing system from damage and wear during remainder of construction period. When 
remaining construction does not affect or endanger roofing, inspect roofing for deterioration and 
damage, describing its nature and extent in a written report, with copies to Architect and Owner. 

B. Correct deficiencies in or remove roofing system that does not comply with requirements, repair 
substrates, and repair or reinstall roofing system to a condition free of damage and deterioration at time 
of Substantial Completion and according to warranty requirements. 

C. Clean overspray and spillage from adjacent construction using cleaning agents and procedures 
recommended by manufacturer of affected construction. 
  

POLYVINYL-CHLORIDE (PVC) ROOFING 075419 - 11 



Mendocino County Administration Center (South Wing) October 17, 2017 
Roof & HVAC Replacement Project   
 
3.12 ROOFING INSTALLER'S WARRANTY 

A. WHEREAS _______________________________ of ___________________________, herein called 
the "Roofing Installer," has performed roofing and associated work ("work") on the following project: 

1. Owner: <Insert name of Owner>. 
2. Address: <Insert address>. 
3. Building Name/Type: <Insert information>. 
4. Address: <Insert address>. 
5. Area of Work: <Insert information>. 
6. Acceptance Date: _________________. 
7. Warranty Period: <Insert time>. 
8. Expiration Date: __________________. 

B. AND WHEREAS Roofing Installer has contracted (either directly with Owner or indirectly as a 
subcontractor) to warrant said work against leaks and faulty or defective materials and workmanship for 
designated Warranty Period, 

C. NOW THEREFORE Roofing Installer hereby warrants, subject to terms and conditions herein set forth, 
that during Warranty Period he will, at his own cost and expense, make or cause to be made such repairs 
to or replacements of said work as are necessary to correct faulty and defective work and as are 
necessary to maintain said work in a watertight condition. 

D. This Warranty is made subject to the following terms and conditions: 

1. Specifically excluded from this Warranty are damages to work and other parts of the building, 
and to building contents, caused by: 

a. lightning; 
b. peak gust wind speed exceeding 110 mph; 
c. fire; 
d. failure of roofing system substrate, including cracking, settlement, excessive deflection, 

deterioration, and decomposition; 
e. faulty construction of parapet walls, copings, chimneys, skylights, vents, equipment 

supports, and other edge conditions and penetrations of the work; 
f. vapor condensation on bottom of roofing; and 
g. activity on roofing by others, including construction contractors, maintenance personnel, 

other persons, and animals, whether authorized or unauthorized by Owner. 

2. When work has been damaged by any of foregoing causes, Warranty shall be null and void until 
such damage has been repaired by Roofing Installer and until cost and expense thereof have been 
paid by Owner or by another responsible party so designated. 

3. Roofing Installer is responsible for damage to work covered by this Warranty but is not liable for 
consequential damages to building or building contents resulting from leaks or faults or defects of 
work. 

4. During Warranty Period, if Owner allows alteration of work by anyone other than Roofing 
Installer, including cutting, patching, and maintenance in connection with penetrations, 
attachment of other work, and positioning of anything on roof, this Warranty shall become null 
and void on date of said alterations, but only to the extent said alterations affect work covered by 
this Warranty. If Owner engages Roofing Installer to perform said alterations, Warranty shall not 
become null and void unless Roofing Installer, before starting said work, shall have notified 
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Owner in writing, showing reasonable cause for claim, that said alterations would likely damage 
or deteriorate work, thereby reasonably justifying a limitation or termination of this Warranty. 

5. During Warranty Period, if original use of roof is changed and it becomes used for, but was not 
originally specified for, a promenade, work deck, spray-cooled surface, flooded basin, or other 
use or service more severe than originally specified, this Warranty shall become null and void on 
date of said change, but only to the extent said change affects work covered by this Warranty. 

6. Owner shall promptly notify Roofing Installer of observed, known, or suspected leaks, defects, or 
deterioration and shall afford reasonable opportunity for Roofing Installer to inspect work and to 
examine evidence of such leaks, defects, or deterioration. 

7. This Warranty is recognized to be the only warranty of Roofing Installer on said work and shall 
not operate to restrict or cut off Owner from other remedies and resources lawfully available to 
Owner in cases of roofing failure. Specifically, this Warranty shall not operate to relieve Roofing 
Installer of responsibility for performance of original work according to requirements of the 
Contract Documents, regardless of whether Contract was a contract directly with Owner or a 
subcontract with Owner's General Contractor. 

E. IN WITNESS THEREOF, this instrument has been duly executed this ___________ day of 
___________________, ________________. 

1. Authorized Signature: _______________________________________. 
2. Name: ______________________________________. 
3. Title: _______________________________________. 

END OF SECTION 075419 
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SECTION 076200 - SHEET METAL FLASHING AND TRIM 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and 
Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section Includes: 
1. Manufactured reglets with counterflashing. 
2. Formed roof-drainage sheet metal fabrications. 
3. Formed low-slope roof sheet metal fabrications. 
4. Formed steep-slope roof sheet metal fabrications. 
5. Formed wall sheet metal fabrications. 
6. Formed equipment support flashing. 

B. Related Requirements: 

1.  Section 061053 "Miscellaneous Rough Carpentry" for wood nailers, curbs, and blocking. 
2. Section 077100 "Roof Specialties" for copings, roof edge specialties and roof edge drainage 

systems. 

1.3 COORDINATION 

A. Coordinate sheet metal flashing and trim layout and seams with sizes and locations of penetrations to be 
flashed, and joints and seams in adjacent materials. 

B. Coordinate sheet metal flashing and trim installation with adjoining roofing and wall materials, joints, 
and seams to provide leakproof, secure, and noncorrosive installation. 

1.4 PREINSTALLATION MEETINGS 

A. Preinstallation Conference: Conduct conference at Project site. 

1. Review construction schedule. Verify availability of materials, Installer's personnel, equipment, 
and facilities needed to make progress and avoid delays. 

2. Review special roof details, roof drainage, roof-penetration flashing, equipment curbs, and 
condition of other construction that affect sheet metal flashing and trim. 

3. Review requirements for insurance and certificates if applicable. 
4. Review sheet metal flashing observation and repair procedures after flashing installation. 
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1.5 ACTION SUBMITTALS 

A. Product Data: For each type of product. 

1. Include construction details, material descriptions, dimensions of individual components and 
profiles, and finishes for each manufactured product and accessory. 

B. Shop Drawings: For sheet metal flashing and trim. 

1. Include plans, elevations, sections, and attachment details. 
2. Detail fabrication and installation layouts, expansion-joint locations, and keyed details. 

Distinguish between shop- and field-assembled work. 
3. Include identification of material, thickness, weight, and finish for each item and location in 

Project. 
4. Include details for forming, including profiles, shapes, seams, and dimensions. 
5. Include details for joining, supporting, and securing, including layout and spacing of fasteners, 

cleats, clips, and other attachments. Include pattern of seams. 
6. Include details of termination points and assemblies. 
7. Include details of expansion joints and expansion-joint covers, including showing direction of 

expansion and contraction from fixed points. 
8. Include details of roof-penetration flashing. 
9. Include details of edge conditions, including eaves, ridges, valleys, rakes, crickets, and 

counterflashings as applicable. 
10. Include details of special conditions. 
11. Include details of connections to adjoining work. 
12. Detail formed flashing and trim at scale of not less than 3 inches per 12 inches). 

C. Samples for Initial Selection: For each type of sheet metal and accessory indicated with factory-applied 
finishes. 

D. Samples for Verification: For each type of exposed finish. 

1. Sheet Metal Flashing: 12 inches long by actual width of unit, including finished seam and in 
required profile. Include fasteners, cleats, clips, closures, and other attachments. 

2. Trim, Metal Closures, Expansion Joints, Joint Intersections, and Miscellaneous Fabrications: 12 
inches long and in required profile. Include fasteners and other exposed accessories. 

1.6 INFORMATIONAL SUBMITTALS 

A. Qualification Data: For fabricator. 

B. Product Certificates: For each type of coping and roof edge flashing that is SPRI ES-1 tested. 

C. Product Test Reports: For each product, for tests performed by a qualified testing agency. 

D. Sample Warranty: For special warranty. 
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1.7 CLOSEOUT SUBMITTALS 

A. Maintenance Data: For sheet metal flashing and trim, and its accessories, to include in maintenance 
manuals. 

1.8 QUALITY ASSURANCE 

A. Fabricator Qualifications: Employs skilled workers who custom fabricate sheet metal flashing and trim 
similar to that required for this Project and whose products have a record of successful in-service 
performance. 

1. For copings and roof edge flashings that are SPRI ES-1 tested, shop shall be listed as able to 
fabricate required details as tested and approved. 

1.9 DELIVERY, STORAGE, AND HANDLING 

A. Do not store sheet metal flashing and trim materials in contact with other materials that might cause 
staining, denting, or other surface damage. Store sheet metal flashing and trim materials away from 
uncured concrete and masonry. 

B. Protect strippable protective covering on sheet metal flashing and trim from exposure to sunlight and 
high humidity, except to extent necessary for period of sheet metal flashing and trim installation. 

PART 2 - PRODUCTS 

2.1 PERFORMANCE REQUIREMENTS 

A. General: Sheet metal flashing and trim assemblies shall withstand wind loads, structural movement, 
thermally induced movement, and exposure to weather without failure due to defective manufacture, 
fabrication, installation, or other defects in construction. Completed sheet metal flashing and trim shall 
not rattle, leak, or loosen, and shall remain watertight. 

B. Sheet Metal Standard for Flashing and Trim: Comply with NRCA's "The NRCA Roofing Manual" and 
SMACNA's "Architectural Sheet Metal Manual" requirements for dimensions and profiles shown unless 
more stringent requirements are indicated. 

C. SPRI Wind Design Standard: Manufacture and install copings and roof edge flashings tested according 
to SPRI ES-1 and capable of resisting the following design pressure: 

1. Design Pressure: Parapets: 
a. Corners: 90 psf 
b. Edges: 67 psf  

D. Thermal Movements: Allow for thermal movements from ambient and surface temperature changes to 
prevent buckling, opening of joints, overstressing of components, failure of joint sealants, failure of 
connections, and other detrimental effects. Base calculations on surface temperatures of materials due to 
both solar heat gain and nighttime-sky heat loss. 
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1. Temperature Change: 120 deg F, ambient; 180 deg F (100 deg C), material surfaces. 

2.2 SHEET METALS 

A. General: Protect mechanical and other finishes on exposed surfaces from damage by applying 
strippable, temporary protective film before shipping. 

B. Metallic-Coated Steel Sheet: Provide zinc-coated (galvanized) steel sheet according to 
ASTM A 653/A 653M, G90 coating designation; prepainted by coil-coating process to comply with 
ASTM A 755/A 755M. 

1. Surface: Smooth, flat and mill phosphatized for field painting. 

2.3 UNDERLAYMENT MATERIALS 

A. Self-Adhering, High-Temperature Sheet: Minimum 30 mils thick, consisting of a slip-resistant 
polyethylene- or polypropylene-film top surface laminated to a layer of butyl- or SBS-modified asphalt 
adhesive, with release-paper backing; specifically designed to withstand high metal temperatures 
beneath metal roofing. Provide primer according to written recommendations of underlayment 
manufacturer. 

1. Manufacturers: Subject to compliance with requirements, available manufacturers offering 
products that may be incorporated into the Work include, but are not limited to the following: 

a. Carlisle Coatings & Waterproofing Inc. 
b. GCP Applied Technologies (formerly Grace Construction Products). 
c. Owens Corning. 
d. Polyguard Products, Inc. 

2. Thermal Stability: ASTM D 1970; stable after testing at 240 deg F or higher. 
3. Low-Temperature Flexibility: ASTM D 1970; passes after testing at minus 20 deg F or lower. 

B. Slip Sheet: Rosin-sized building paper, 3 lb/100 sq. ft. minimum. 

2.4 MISCELLANEOUS MATERIALS 

A. General: Provide materials and types of fasteners, solder, protective coatings, sealants, and other 
miscellaneous items as required for complete sheet metal flashing and trim installation and as 
recommended by manufacturer of primary sheet metal or manufactured item unless otherwise indicated. 

B. Fasteners: Wood screws, annular threaded nails, self-tapping screws, self-locking rivets and bolts, and 
other suitable fasteners designed to withstand design loads and recommended by manufacturer of 
primary sheet metal or manufactured item. 

1. General: Blind fasteners or self-drilling screws, gasketed, with hex-washer head. 
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a. Exposed Fasteners: Heads matching color of sheet metal using plastic caps or factory-
applied coating. Provide metal-backed PVC sealing washers under heads of exposed 
fasteners bearing on weather side of metal. 

b. Blind Fasteners: High-strength aluminum or stainless-steel rivets suitable for metal being 
fastened. 

c. Spikes and Ferrules: Same material as gutter; with spike with ferrule matching internal 
gutter width. 

2. Fasteners for Zinc-Coated (Galvanized) Steel Sheet: Series 300 stainless steel or hot-dip 
galvanized steel according to ASTM A 153/A 153M or ASTM F 2329. 

C. Solder: 
1. For Zinc-Coated (Galvanized) Steel: ASTM B 32, Grade Sn50, 50 percent tin and 50 percent lead 

or Grade Sn60, 60 percent tin and 40 percent lead with maximum lead content of 0.2 percent. 

D. Sealant Tape: Pressure-sensitive, 100 percent solids, polyisobutylene compound sealant tape with 
release-paper backing. Provide permanently elastic, nonsag, nontoxic, nonstaining tape 1/2 inch wide 
and 1/8 inch thick. 

E. Elastomeric Sealant: ASTM C 920, elastomeric polyurethane polymer sealant; of type, grade, class, and 
use classifications required to seal joints in sheet metal flashing and trim and remain watertight. 

F. Butyl Sealant: ASTM C 1311, single-component, solvent-release butyl rubber sealant; polyisobutylene 
plasticized; heavy bodied for hooked-type expansion joints with limited movement. 

G. Bituminous Coating: Cold-applied asphalt emulsion according to ASTM D 1187. 

H. Asphalt Roofing Cement: ASTM D 4586, asbestos free, of consistency required for application. 

2.5 MANUFACTURED SHEET METAL FLASHING AND TRIM 

A. Reglets: Units of type, material, and profile required, formed to provide secure interlocking of separate 
reglet and counterflashing pieces, and compatible with flashing indicated with factory-mitered and -
welded corners and junctions and with interlocking counterflashing on exterior face, of same metal as 
reglet. 

1. Manufacturers: Subject to compliance with requirements, available manufacturers offering 
products that may be incorporated into the Work include, but are not limited to the following: 
a. Fry Reglet Corporation 
b. Heckman Building Products, Inc. 
c. Hickman Company, W.P. 
d. Hohmann & Barnard, Inc. 
e. Keystone Flashing Company, Inc. 
f. National Sheet Metal Systems, Inc. 
g. Sandell Manufacturing Co. Inc. 

2. Material: Galvanized steel, 0.022 inch thick. 
3. Surface-Mounted Type: Provide with slotted holes for fastening to substrate, with neoprene or 

other suitable weatherproofing washers, and with channel for sealant at top edge. 
4. Stucco Type: Provide with upturned fastening flange and extension leg of length to match 

thickness of applied finish materials. 
5. Accessories: 
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a. Flexible-Flashing Retainer: Provide resilient plastic or rubber accessory to secure flexible 
flashing in reglet where clearance does not permit use of standard metal counterflashing or 
where Drawings show reglet without metal counterflashing. 

6. Finish: Mill. 

2.6 FABRICATION, GENERAL 

A. General: Custom fabricate sheet metal flashing and trim to comply with details shown and 
recommendations in cited sheet metal standard that apply to design, dimensions, geometry, metal 
thickness, and other characteristics of item required. Fabricate sheet metal flashing and trim in shop to 
greatest extent possible. 

1. Fabricate sheet metal flashing and trim in thickness or weight needed to comply with 
performance requirements, but not less than that specified for each application and metal. 

2. Obtain field measurements for accurate fit before shop fabrication. 
3. Form sheet metal flashing and trim to fit substrates without excessive oil canning, buckling, and 

tool marks; true to line, levels, and slopes; and with exposed edges folded back to form hems. 
4. Conceal fasteners and expansion provisions where possible. Do not use exposed fasteners on 

faces exposed to view. 

B. Fabrication Tolerances: Fabricate sheet metal flashing and trim that is capable of installation to a 
tolerance of 1/4 inch in 20 feet on slope and location lines indicated on Drawings and within 1/8-inch 
offset of adjoining faces and of alignment of matching profiles. 

C. Expansion Provisions: Form metal for thermal expansion of exposed flashing and trim. 

1. Form expansion joints of intermeshing hooked flanges, not less than 1 inch deep, filled with butyl 
sealant concealed within joints. 

2. Use lapped expansion joints only where indicated on Drawings. 

D. Sealant Joints: Where movable, nonexpansion-type joints are required, form metal to provide for proper 
installation of elastomeric sealant according to cited sheet metal standard. 

E. Fabricate cleats and attachment devices from same material as accessory being anchored or from 
compatible, noncorrosive metal. 

F. Seams: Fabricate nonmoving seams with flat-lock seams. Tin edges to be seamed, form seams, and 
solder. 

G. Do not use graphite pencils to mark metal surfaces. 

2.7 ROOF-DRAINAGE SHEET METAL FABRICATIONS 

A. Hanging Gutters: Remove and retain existing hanging gutters and downspouts for reinstallation in new 
roof system. provide roof edge terminations as required to meet wind-uplift requirements and 
manufacturer’s installation requirements. 
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B. Downspouts: Fabricate rectangular downspouts to dimensions indicated, complete with mitered elbows. 
Furnish with metal hangers from same material as downspouts and anchors. Shop fabricate 
elbows.Fabricated Hanger Style:  Fig 1-35A according to SMACNA's "Architectural Sheet Metal 

Manual." 
2. Fabricate from the following materials: 

a. Galvanized Steel: [0.022 inch thick. 

C. Parapet Scuppers: Fabricate scuppers to dimensions required, with closure flange trim to exterior, 4-
inch-wide wall flanges to interior, and base extending 4 inches beyond cant or tapered strip into field of 
roof.   
1. Galvanized Steel: 0.028 inch thick. 

D. Conductor Heads: Fabricate conductor heads with flanged back and stiffened top edge and of 
dimensions and shape required, complete with outlet tubes, exterior flange trim, and built-in overflows. 
Fabricate from the following materials: 
1. Galvanized Steel: 0.028 inch thick. 

2.8 LOW-SLOPE ROOF SHEET METAL FABRICATIONS 

A. Counterflashing: Shop fabricate interiorand exterior corners. Fabricate from the following materials: 
1. Galvanized Steel: 0.022 inch thick. 

B. Flashing Receivers: Fabricate from the following materials: 
1. Galvanized Steel: 0.022 inch thick. 

C. Roof-Penetration Flashing: Fabricate from the following materials: 
1. Galvanized Steel: 0.028 inch thick. 

D. Roof-Drain Flashing: Fabricate from the following materials: 

1. Copper: 12 oz./sq. ft.. 

2.9 WALL SHEET METAL FABRICATIONS 

A. Opening Flashings in Frame Construction: Fabricate head, sill, jamb, and similar flashings to extend 4 
inches beyond wall openings. Form head and sill flashing with 2-inch-high, end dams. Fabricate from 
the following materials: 
1. Galvanized Steel: 0.022 inch thick. 

B. Wall Expansion-Joint Cover: Fabricate from the following materials: 
1. Galvanized Steel: 0.028 inch thick. 

2.10 MISCELLANEOUS SHEET METAL FABRICATIONS 

A. Equipment Support Flashing: Fabricate from the following materials: 
1. Galvanized Steel: 0.028 inch thick. 
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PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Examine substrates, areas, and conditions, with Installer present, for compliance with requirements for 
installation tolerances, substrate, and other conditions affecting performance of the Work. 

1. Verify compliance with requirements for installation tolerances of substrates. 
2. Verify that substrate is sound, dry, smooth, clean, sloped for drainage, and securely anchored. 
3. Verify that air- or water-resistant barriers have been installed over sheathing or backing substrate 

to prevent air infiltration or water penetration. 

B. Proceed with installation only after unsatisfactory conditions have been corrected. 

3.2 UNDERLAYMENT INSTALLATION 

A. Self-Adhering Sheet Underlayment: Install self-adhering sheet underlayment, wrinkle free. Prime 
substrate if recommended by underlayment manufacturer. Comply with temperature restrictions of 
underlayment manufacturer for installation; use primer for installing underlayment at low temperatures. 
Apply in shingle fashion to shed water, with end laps of not less than 6 inches staggered 24 inches 
between courses. Overlap side edges not less than 3-1/2 inches. Roll laps and edges with roller. Cover 
underlayment within 14 days. 

B. Apply slip sheet, wrinkle free, over underlayment before installing sheet metal flashing and trim. 

3.3 INSTALLATION, GENERAL 

A. General: Anchor sheet metal flashing and trim and other components of the Work securely in place, 
with provisions for thermal and structural movement. Use fasteners[, solder], protective coatings, 
separators, sealants, and other miscellaneous items as required to complete sheet metal flashing and trim 
system. 

1. Install sheet metal flashing and trim true to line, levels, and slopes. Provide uniform, neat seams 
with minimum exposure of solder, welds, and sealant. 

2. Install sheet metal flashing and trim to fit substrates and to result in watertight performance. 
Verify shapes and dimensions of surfaces to be covered before fabricating sheet metal. 

3. Space cleats not more than 12 inches apart. Attach each cleat with at least two fasteners. Bend 
tabs over fasteners. 

4. Install exposed sheet metal flashing and trim with limited oil canning, and free of buckling and 
tool marks. 

5. Torch cutting of sheet metal flashing and trim is not permitted. 
6. Do not use graphite pencils to mark metal surfaces. 

B. Metal Protection: Where dissimilar metals contact each other, or where metal contacts pressure-treated 
wood or other corrosive substrates, protect against galvanic action or corrosion by painting contact 
surfaces with bituminous coating or by other permanent separation as recommended by sheet metal 
manufacturer or cited sheet metal standard. 

SHEET METAL FLASHING AND TRIM 076200 - 8 



Mendocino County Administration Center (South Wing) October 17, 2017 
Roof & HVAC Replacement Project   
 

1. Underlayment: Where installing sheet metal flashing and trim directly on cementitious or wood 
substrates, install underlayment and cover with slip sheet. 

C. Expansion Provisions: Provide for thermal expansion of exposed flashing and trim. Space movement 
joints at maximum of 10 feet with no joints within 24 inches of corner or intersection. 

1. Form expansion joints of intermeshing hooked flanges, not less than 1 inch deep, filled with 
sealant concealed within joints. 

2. Use lapped expansion joints only where indicated on Drawings. 

D. Fasteners: Use fastener sizes that penetrate wood blocking or sheathing not less than 1-1/4 inches for 
nails and not less than 3/4 inch (19 mm) for wood screws. 

E. Conceal fasteners and expansion provisions where possible in exposed work and locate to minimize 
possibility of leakage. Cover and seal fasteners and anchors as required for a tight installation. 

F. Seal joints as required for watertight construction. 

1. Use sealant-filled joints unless otherwise indicated. Embed hooked flanges of joint members not 
less than 1 inch into sealant. Form joints to completely conceal sealant. When ambient 
temperature at time of installation is between 40 and 70 deg F, set joint members for 50 percent 
movement each way. Adjust setting proportionately for installation at higher ambient 
temperatures. Do not install sealant-type joints at temperatures below 40 deg F. 

2. Prepare joints and apply sealants to comply with requirements in Section 079200 "Joint Sealants." 

G. Soldered Joints: Clean surfaces to be soldered, removing oils and foreign matter. Pre-tin edges of sheets 
with solder to width of 1-1/2 inches; however, reduce pre-tinning where pre-tinned surface would show 
in completed Work. 
1. Do not use torches for soldering. 
2. Heat surfaces to receive solder, and flow solder into joint. Fill joint completely. Completely 

remove flux and spatter from exposed surfaces. 
3. Stainless-Steel Soldering: Tin edges of uncoated sheets, using solder for stainless steel and acid 

flux. Promptly remove acid flux residue from metal after tinning and soldering. Comply with 
solder manufacturer's recommended methods for cleaning and neutralization. 

4. Copper Soldering: Tin edges of uncoated sheets, using solder for copper. 
5. Copper-Clad Stainless-Steel Soldering: Tin edges of uncoated sheets, using solder for copper-clad 

stainless steel. 

3.4 ROOF-DRAINAGE SYSTEM INSTALLATION 

A. General: Install sheet metal roof-drainage items to produce complete roof-drainage system according to 
cited sheet metal standard unless otherwise indicated. Coordinate installation of roof perimeter flashing 
with installation of roof-drainage system. 

B. Hanging Gutters: Join sections with soldered joints or joints sealed with sealant. Provide for thermal 
expansion. Attach gutters at eave or fascia to firmly anchor them in position. Provide end closures and 
seal watertight with sealant. Slope to downspouts. 

1. Fasten gutter spacers to front and back of gutter. 
2. Anchor and loosely lock back edge of gutter to continuous cleat eave or apron flashing. 
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3. Anchor back of gutter that extends onto roof deck with cleats spaced not more than 24 inches 
apart. 

4. Anchor gutter with gutter brackets straps twisted straps spaced not more than 24 inches apart to 
roof deck, unless otherwise indicated, and loosely lock to front gutter bead. 

5. Anchor gutter with spikes and ferrules spaced not more than 24 inches apart. 
6. Install gutter with expansion joints at locations indicated, but not exceeding, 50 feet apart. Install 

expansion-joint caps. 
7. Install continuous gutter screens on gutters with noncorrosive fasteners, removable hinged to 

swing open for cleaning gutters. 

C. Downspouts: Join sections with 1-1/2-inch telescoping joints. 

1. Provide hangers with fasteners designed to hold downspouts securely to walls. Locate hangers at 
top and bottom and at approximately 60 inches o.c. 

2. Provide elbows at base of downspout to direct water away from building. 
3. Connect downspouts to underground drainage system. 

D. Parapet Scuppers: Continuously support scupper, set to correct elevation, and seal flanges to interior 
wall face, over cants or tapered edge strips, and under roofing membrane. 

1. Anchor scupper closure trim flange to exterior wall and solder to scupper. 
2. Loosely lock front edge of scupper with conductor head. 
3. Solder exterior wall scupper flanges into back of conductor head. 

E. Conductor Heads: Anchor securely to wall, with elevation of conductor head rim at minimum of 1 inch 
below scupper or gutter discharge. 

F. Expansion-Joint Covers: Install expansion-joint covers at locations and of configuration indicated. Lap 
joints minimum of 4 inches in direction of water flow. 

3.5 ROOF FLASHING INSTALLATION 

A. General: Install sheet metal flashing and trim to comply with performance requirements and cited sheet 
metal standard. Provide concealed fasteners where possible, and set units true to line, levels, and slopes. 
Install work with laps, joints, and seams that are permanently watertight and weather resistant. 

B. Roof Edge Flashing: Anchor to resist uplift and outward forces according to recommendations in cited 
sheet metal standard unless otherwise indicated. Interlock bottom edge of roof edge flashing with 
continuous cleat anchored to substrate at staggered 3-inch centers. 

C. Pipe or Post Counterflashing: Install counterflashing umbrella with close-fitting collar with top edge 
flared for elastomeric sealant, extending minimum of 4 inches over base flashing. Install stainless-steel 
draw band and tighten. 

D. Counterflashing: Coordinate installation of counterflashing with installation of base flashing. Insert 
counterflashing in reglets or receivers and fit tightly to base flashing. Extend counterflashing 4 inches 
over base flashing. Lap counterflashing joints minimum of 4 inches. Secure in waterproof manner by 
means of snap-in installation and sealant or lead wedges and sealant  unless otherwise indicated. 
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E. Roof-Penetration Flashing: Coordinate installation of roof-penetration flashing with installation of 
roofing and other items penetrating roof. Seal with butyl sealant and clamp flashing to pipes that 
penetrate roof. 

3.6 WALL FLASHING INSTALLATION 

A. General: Install sheet metal wall flashing to intercept and exclude penetrating moisture according to 
cited sheet metal standard unless otherwise indicated. Coordinate installation of wall flashing with 
installation of wall-opening components such as windows, doors, and louvers. 

B. Opening Flashings in Frame Construction: Install continuous head, sill, jamb, and similar flashings to 
extend 4 inches beyond wall openings. 

3.7 MISCELLANEOUS FLASHING INSTALLATION 

A. Equipment Support Flashing: Coordinate installation of equipment support flashing with installation of 
roofing and equipment. Weld or seal flashing with elastomeric sealant to equipment support member. 

3.8 ERECTION TOLERANCES 

A. Installation Tolerances: Shim and align sheet metal flashing and trim within installed tolerance of 1/4 
inch in 20 feet on slope and location lines indicated on Drawings and within 1/8-inch offset of adjoining 
faces and of alignment of matching profiles. 

B. Installation Tolerances: Shim and align sheet metal flashing and trim within installed tolerances 
specified in MCA's "Guide Specification for Residential Metal Roofing." 

3.9 CLEANING AND PROTECTION 

A. Clean exposed metal surfaces of substances that interfere with uniform oxidation and weathering. 

B. Clean and neutralize flux materials. Clean off excess solder. 

C. Clean off excess sealants. 

D. Remove temporary protective coverings and strippable films as sheet metal flashing and trim are 
installed unless otherwise indicated in manufacturer's written installation instructions. On completion of 
sheet metal flashing and trim installation, remove unused materials and clean finished surfaces as 
recommended by sheet metal flashing and trim manufacturer. Maintain sheet metal flashing and trim in 
clean condition during construction. 

E. Replace sheet metal flashing and trim that have been damaged or that have deteriorated beyond 
successful repair by finish touchup or similar minor repair procedures. 

END OF SECTION 076200 
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SECTION 077100 - PRE-MANUFACTURED COPINGS AND ROOF EDGE FLASHINGS (FASCIAS) 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and 
Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section Includes: 

1. Copings. 
2.  Roof-Edge Flashings (Fascias) 

B. Related Sections: 

1.  Section 061053 "Miscellaneous Rough Carpentry" for wood nailers, curbs, and blocking. 
2. Section 076200 "Sheet Metal Flashing and Trim" for custom- and site-fabricated sheet metal 

flashing and trim. 
3. Section 077200 "Roof Accessories" for roof hatches and other manufactured roof accessory units. 
4. Section 079200 "Joint Sealants" for field-applied sealants between roof specialties and adjacent 

materials. 

1.3 PERFORMANCE REQUIREMENTS 

A. General Performance:  Roof specialties shall withstand exposure to weather and resist thermally induced 
movement without failure, rattling, leaking, or fastener disengagement due to defective manufacture, 
fabrication, installation, or other defects in construction. 

B. SPRI Wind Design Standard:  Manufacture and install copings roof-edge flashings tested according to 
SPRI ES-1 and capable of resisting the following design pressures: 

1. Lower Roof 

a. Uplift Pressure: 23 lbs/sq. ft. 

2. Main Roof 

a. Corner Uplift Pressure: 56 lbs/sq. ft. 
b. Perimeter Uplift Pressure: 42 lbs/sq. ft. 
c. Field-of-Roof Uplift Pressure: 29 lbs/sq. ft. 

3. Penthouse Roof 

a. Uplift Pressure: 58 lbs/sq. ft. 
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C. Thermal Movements:  Allow for thermal movements from ambient and surface temperature changes to 
prevent buckling, opening of joints, hole elongation, overstressing of components, failure of joint 
sealants, failure of connections, and other detrimental effects.  Provide clips that resist rotation and 
avoid shear stress as a result of thermal movements.  Base calculations on surface temperatures of 
materials due to both solar heat gain and nighttime-sky heat loss. 

1. Temperature Change (Range):  120 deg F, ambient; 180 deg F (100 deg C), material surfaces. 

1.4 ACTION SUBMITTALS 

A. Product Data:  For each type of product indicated.  Include construction details, material descriptions, 
dimensions of individual components and profiles, and finishes. 

B. Shop Drawings:  For roof specialties.  Include plans, elevations, expansion-joint locations, keyed 
details, and attachments to other work.  Distinguish between plant- and field-assembled work.  Include 
the following: 

1. Details for expansion and contraction; locations of expansion joints, including direction of 
expansion and contraction. 

2. Pattern of seams and layout of fasteners, cleats, clips, and other attachments. 
3. Details of termination points and assemblies, including fixed points. 
4. Details of typical junctures with other materials. 
5. Details of special conditions. 

C. Samples for Initial Selection:  For each type of roof specialty indicated with factory-applied color 
finishes. 

D. Samples for Verification:  For copings roof-edge flashings made from 12-inch lengths of full-size 
components including fasteners, cover joints, accessories, and attachments. 

1.5 INFORMATIONAL SUBMITTALS 

A. Product Test Reports:  Based on evaluation of comprehensive tests performed by a qualified testing 
agency, for copings and roof-edge flashings. 

B. Warranty:  Sample of special warranty. 

1.6 CLOSEOUT SUBMITTALS 

A. Maintenance Data:  For roofing specialties to include in maintenance manuals. 

1.7 QUALITY ASSURANCE 

A. Mockups:  Build mockups to verify selections made under sample submittals and to demonstrate 
aesthetic effects and set quality standards for fabrication and installation. 

1. Build mockup of typical roof edge, including fascia and coping, approximately 10 feet long, 
including supporting construction, seams, attachments, underlayment, and accessories. 
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2. Approval of mockups does not constitute approval of deviations from the Contract Documents 
contained in mockups unless Architect specifically approves such deviations in writing. 

3. Approved mockups may become part of the completed Work if undisturbed at time of Substantial 
Completion. 

B. Preinstallation Conference:  Conduct conference at Project site. 

1. Meet with Owner, Architect, Owner's insurer if applicable, Installer, and installers whose work 
interfaces with or affects roof specialties including installers of roofing materials and accessories. 

2. Examine substrate conditions for compliance with requirements, including flatness and 
attachment to structural members. 

3. Review special roof details, roof drainage, and condition of other construction that will affect roof 
specialties. 

1.8 DELIVERY, STORAGE, AND HANDLING 

A. Do not store roof specialties in contact with other materials that might cause staining, denting, or other 
surface damage.  Store roof specialties away from uncured concrete and masonry. 

B. Protect strippable protective covering on roof specialties from exposure to sunlight and high humidity, 
except to extent necessary for the period of roof specialties installation. 

1.9 WARRANTY 

A. Special Warranty on Painted Finishes:  Manufacturer's standard form in which manufacturer agrees to 
repair finish or replace roof specialties that show evidence of deterioration of factory-applied finishes 
within specified warranty period. 

1. Fluoropolymer Finish:  Deterioration includes, but is not limited to, the following: 

a. Color fading more than 5 Hunter units when tested according to ASTM D 2244. 
b. Chalking in excess of a No. 8 rating when tested according to ASTM D 4214. 
c. Cracking, checking, peeling, or failure of paint to adhere to bare metal. 

2. Finish Warranty Period:  20 years from date of Substantial Completion. 

PART 2 - PRODUCTS 

2.1 EXPOSED METALS 

A. Zinc-Coated (Galvanized) Steel Sheet:  ASTM A 653/A 653M, G90 coating designation. 

1. Surface:  Smooth, flat finish. 
2. Exposed Coil-Coated Finishes:  Prepainted by the coil-coating process to comply with 

ASTM A 755/A 755M.  Prepare, pretreat, and apply coating to exposed metal surfaces to comply 
with coating and resin manufacturers' written instructions. 
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a. Three-Coat Fluoropolymer:  AAMA 621.  System consisting of primer, fluoropolymer 
color coat, and clear fluoropolymer topcoat, with both color coat and clear topcoat 
containing not less than 70 percent PVDF resin by weight. 

2.2 CONCEALED METALS 

A. Zinc-Coated (Galvanized) Steel Sheet:  ASTM A 653/A 653M, G90 coating designation. 

2.3 UNDERLAYMENT MATERIALS 

A. Self-Adhering, High-Temperature Sheet:  Minimum 30 to 40 mils thick, consisting of slip-resisting 
polyethylene-film top surface laminated to layer of butyl or SBS-modified asphalt adhesive, with 
release-paper backing; cold applied.  Provide primer when recommended by underlayment 
manufacturer. 

1. Thermal Stability:  ASTM D 1970; stable after testing at 240 deg F. 
2. Low-Temperature Flexibility:  ASTM D 1970; passes after testing at minus 20 deg F. 
3. Products:  Subject to compliance with requirements, available products that may be incorporated 

into the Work include, but are not limited to, the following: 

a. Carlisle Coatings & Waterproofing; CCW WIP 300HT. 
b. Grace Construction Products, a unit of W. R. Grace & Co.; Ultra. 
c. Henry Company; Blueskin PE200 HT. 
d. Metal-Fab Manufacturing, LLC; MetShield. 
e. Owens Corning; WeatherLock Metal High Temperature Underlayment. 

2.4 MISCELLANEOUS MATERIALS 

A. General:  Provide materials and types of fasteners, protective coatings, sealants, and other miscellaneous 
items required by manufacturer for a complete installation. 

B. Fasteners:  Manufacturer's recommended fasteners, suitable for application and designed to meet 
performance requirements.  Furnish the following unless otherwise indicated: 

1. Exposed Penetrating Fasteners:  Gasketed screws with hex washer heads matching color of sheet 
metal. 

2. Fasteners for Zinc-Coated (Galvanized) Steel Sheet:  Series 300 stainless steel or hot-dip zinc-
coated steel according to ASTM A 153/A 153M or ASTM F 2329. 

C. Elastomeric Sealant:  ASTM C 920, elastomeric polyurethane polymer sealant of type, grade, class, and 
use classifications required by roofing-specialty manufacturer for each application. 

D. Butyl Sealant:  ASTM C 1311, single-component, solvent-release butyl rubber sealant; polyisobutylene 
plasticized; heavy bodied for hooked-type expansion joints with limited movement. 

E. Bituminous Coating:  Cold-applied asphalt emulsion complying with ASTM D 1187. 

F. Asphalt Roofing Cement:  ASTM D 4586, asbestos free, of consistency required for application. 
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2.5 COPINGS 

A. Copings:  Manufactured coping system consisting of formed-metal coping cap in section lengths not 
exceeding 12 feet, concealed anchorage; corner units, end cap units, and concealed splice plates with 
same finish as coping caps. 

1. Basis-of-Design Product:  Subject to compliance with requirements, provide Hickman 
“Permasnap 2” or comparable product by one of the following: 

a. Architectural Products Company. 
b. ATAS International, Inc. 
c. Castle Metal Products. 
d. Cheney Flashing Company. 
e. Hickman Company, W. P. 
f. Johns Manville. 
g. Merchant & Evans, Inc. 
h. Metal-Era, Inc. 
i. Metal-Fab Manufacturing, LLC. 
j. MM Systems Corporation. 
k. National Sheet Metal Systems, Inc. 
l. Perimeter Systems; a division of Southern Aluminum Finishing Company, Inc. 
m. Petersen Aluminum Corporation. 

2. Coping-Cap Material:  Zinc-coated steel, nominal thickness as required to meet performance 
requirements. 

a. Finish:  Three-coat fluoropolymer. 
b. Color:  As selected by Architect from manufacturer's full range. 

3. Corners:  Factory mitered and  mechanically clinched and sealed watertight. 
4. Special Fabrications:  Radiussed sections. 
5. Coping-Cap Attachment Method:  Snap-on, fabricated from coping-cap material. 
6. Snap-on-Coping Anchor Plates:  Concealed, galvanized-steel sheet, 12 inches wide, with integral 

cleats. 

2.6 ROOF-EDGE FLASHINGS 

A. Roof-Edge Fascia:  Manufactured, two-piece, roof-edge fascia consisting of snap-on metal fascia cover 
in section lengths not exceeding 12 feet and a continuous formed- or extruded-aluminum anchor bar 
with integral drip-edge cleat to engage fascia cover.  Provide matching corner units. 

1. Basis-of-Design Product:  Subject to compliance with requirements, provide Hickman 
“TerminEdge Roof Edging” or comparable product by one of the following: 

a. Hickman Company, W. P. 
b. Johns Manville. 
c. Metal-Era, Inc. 
d. Metal-Fab Manufacturing, LLC. 
e. National Sheet Metal Systems, Inc. 
f. Perimeter Systems; a division of Southern Aluminum Finishing Company, Inc. 
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2. Fascia Cover:  Fabricated from the following exposed metal: 

a. Zinc-Coated Steel:  Nominal thickness as required to meet performance requirements. 

3. Corners:  Factory mitered and soldered,  continuously welded, or mechanically clinched and 
sealed watertight. 

4. Splice Plates:  Concealed, of same material, finish, and shape as fascia cover. 
5. Special Fabrications:  Radiussed sections. 
6. Fascia Accessories:  Overflow scuppers. 

B. Zinc-Coated Steel Finish:  Three-coat fluoropolymer. 

1. Color:  As selected by Architect from manufacturer's full range. 

2.7 GENERAL FINISH REQUIREMENTS 

A. Comply with NAAMM's "Metal Finishes Manual for Architectural and Metal Products" for 
recommendations for applying and designating finishes. 

B. Protect mechanical and painted finishes on exposed surfaces from damage by applying a strippable, 
temporary protective covering before shipping. 

C. Appearance of Finished Work:  Noticeable variations in same piece are not acceptable.  Variations in 
appearance of adjoining components are acceptable if they are within the range of approved Samples 
and are assembled or installed to minimize contrast. 

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Examine substrates, areas, and conditions, with Installer present, to verify actual locations, dimensions, 
and other conditions affecting performance of the Work. 

B. Examine walls, roof edges, and parapets for suitable conditions for roof specialties. 

C. Verify that substrate is sound, dry, smooth, clean, sloped for drainage, and securely anchored. 

D. Proceed with installation only after unsatisfactory conditions have been corrected. 

3.2 UNDERLAYMENT INSTALLATION 

A. Self-Adhering Sheet Underlayment:  Install wrinkle free.  Apply primer if required by underlayment 
manufacturer.  Comply with temperature restrictions of underlayment manufacturer for installation; use 
primer rather than nails for installing underlayment at low temperatures.  Apply in shingle fashion to 
shed water.  Overlap edges not less than 3-1/2 inches.  Roll laps with roller.  Cover underlayment within 
14 days. 
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3.3 INSTALLATION, GENERAL 

A. General:  Install roof specialties according to manufacturer's written instructions.  Anchor roof 
specialties securely in place, with provisions for thermal and structural movement.  Use fasteners, 
solder, protective coatings, separators, sealants, and other miscellaneous items as required to complete 
roof-specialty systems. 

1. Install roof specialties level, plumb, true to line and elevation; with limited oil-canning and 
without warping, jogs in alignment, buckling, or tool marks. 

2. Provide uniform, neat seams with minimum exposure of solder and sealant. 
3. Install roof specialties to fit substrates and to result in watertight performance.  Verify shapes and 

dimensions of surfaces to be covered before manufacture. 
4. Torch cutting of roof specialties is not permitted. 
5. Do not use graphite pencils to mark metal surfaces. 

B. Metal Protection:  Protect metals against galvanic action by separating dissimilar metals from contact 
with each other or with corrosive substrates by painting contact surfaces with bituminous coating or by 
other permanent separation as recommended by manufacturer. 
1. Underlayment:  Where installing metal flashing directly on cementitious or wood substrates, 

install a course of self-adhering, high-temperature sheet underlayment. 
2. Bed flanges in thick coat of asphalt roofing cement where required by manufacturers of roof 

specialties for waterproof performance. 

C. Expansion Provisions:  Allow for thermal expansion of exposed roof specialties. 

1. Space movement joints at a maximum of 12 feet with no joints within 18 inches of corners or 
intersections unless otherwise shown on Drawings. 

2. When ambient temperature at time of installation is between 40 and 70 deg F, set joint members 
for 50 percent movement each way.  Adjust setting proportionately for installation at higher 
ambient temperatures. 

D. Fastener Sizes:  Use fasteners of sizes that will penetrate substrate not less than recommended by 
fastener manufacturer to achieve maximum pull-out resistance. 

E. Seal joints with elastomeric sealant as required by roofing-specialty manufacturer. 

F. Seal joints as required for watertight construction.  Place sealant to be completely concealed in joint.  
Do not install sealants at temperatures below 40 deg F. 

G. Soldered Joints:  Clean surfaces to be soldered, removing oils and foreign matter.  Pre-tin edges of 
sheets to be soldered to a width of 1-1/2 inches except reduce pre-tinning where pre-tinned surface 
would show in completed Work.  Tin edges of uncoated copper sheets using solder for copper.  Do not 
use torches for soldering.  Heat surfaces to receive solder and flow solder into joint.  Fill joint 
completely.  Completely remove flux and spatter from exposed surfaces. 

3.4 COPING INSTALLATION 

A. Install cleats, anchor plates, and other anchoring and attachment accessories and devices with concealed 
fasteners. 
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B. Anchor copings to meet performance requirements. 

1. Interlock face and back leg drip edges of snap-on coping cap into cleated anchor plates anchored 
to substrate at manufacturer's required spacing that meets performance requirements. 

3.5 ROOF-EDGE FLASHING INSTALLATION 

A. Install cleats, cants, and other anchoring and attachment accessories and devices with concealed 
fasteners. 

B. Anchor roof edgings with manufacturer's required devices, fasteners, and fastener spacing to meet 
performance requirements. 

3.6 CLEANING AND PROTECTION 

A. Clean exposed metal surfaces of substances that interfere with uniform oxidation and weathering. 

B. Clean and neutralize flux materials.  Clean off excess solder and sealants. 

C. Remove temporary protective coverings and strippable films as roof specialties are installed.  On 
completion of installation, clean finished surfaces including removing unused fasteners, metal filings, 
pop rivet stems, and pieces of flashing.  Maintain roof specialties in a clean condition during 
construction. 

D. Replace roof specialties that have been damaged or that cannot be successfully repaired by finish 
touchup or similar minor repair procedures. 

END OF SECTION 077100 
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SECTION 078413 - PENETRATION FIRESTOPPING 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and 
Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section Includes: 

1. Penetrations in fire-resistance-rated walls. 
2. Penetrations in horizontal assemblies. 
3. Penetrations in smoke barriers. 

1.3 PREINSTALLATION MEETINGS 

A. Preinstallation Conference: Conduct conference at Project site. 

1.4 ACTION SUBMITTALS 

A. Product Data: For each type of product. 

B. Product Schedule: For each penetration firestopping system. Include location, illustration of firestopping 
system, and design designation of qualified testing and inspecting agency. 

1. Engineering Judgments: Where Project conditions require modification to a qualified testing and 
inspecting agency's illustration for a particular penetration firestopping system, submit 
illustration, with modifications marked, approved by penetration firestopping system 
manufacturer's fire-protection engineer as an engineering judgment or equivalent fire-resistance-
rated assembly. Obtain approval of authorities having jurisdiction prior to submittal. 

1.5 INFORMATIONAL SUBMITTALS 

A. Qualification Data: For Installer. 

B. Product Test Reports: For each penetration firestopping system, for tests performed by a qualified 
testing agency. 
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1.6 CLOSEOUT SUBMITTALS 

A. Installer Certificates: From Installer indicating that penetration firestopping systems have been installed 
in compliance with requirements and manufacturer's written instructions. 

1.7 QUALITY ASSURANCE 

A. Installer Qualifications: A firm that has been approved by FM Global according to FM Global 4991, 
"Approval of Firestop Contractors," or been evaluated by UL and found to comply with its "Qualified 
Firestop Contractor Program Requirements." 

1.8 PROJECT CONDITIONS 

A. Environmental Limitations: Do not install penetration firestopping system when ambient or substrate 
temperatures are outside limits permitted by penetration firestopping system manufacturers or when 
substrates are wet because of rain, frost, condensation, or other causes. 

B. Install and cure penetration firestopping materials per manufacturer's written instructions using natural 
means of ventilations or, where this is inadequate, forced-air circulation. 

1.9 COORDINATION 

A. Coordinate construction of openings and penetrating items to ensure that penetration firestopping 
systems can be installed according to specified firestopping system design. 

B. Coordinate sizing of sleeves, openings, core-drilled holes, or cut openings to accommodate penetration 
firestopping systems. 

PART 2 - PRODUCTS 

2.1 PERFORMANCE REQUIREMENTS 

A. Fire-Test-Response Characteristics: 

1. Perform penetration firestopping system tests by a qualified testing agency acceptable to 
authorities having jurisdiction. 

2. Test per testing standards referenced in "Penetration Firestopping Systems" Article. Provide rated 
systems complying with the following requirements: 

a. Penetration firestopping systems shall bear classification marking of a qualified testing 
agency. 

1) UL in its "Fire Resistance Directory." 
2) Intertek Group in its "Directory of Listed Building Products." 
3) FM Global in its "Building Materials Approval Guide." 
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2.2 PENETRATION FIRESTOPPING SYSTEMS 

A. Penetration Firestopping Systems: Systems that resist spread of fire, passage of smoke and other gases, 
and maintain original fire-resistance rating of construction penetrated. Penetration firestopping systems 
shall be compatible with one another, with the substrates forming openings, and with penetrating items 
if any. 

1. Manufacturers: Subject to compliance with requirements, provide products by one of the 
following: 

a. 3M Fire Protection Products. 
b. A/D Fire Protection Systems Inc. 
c. Construction Solutions. 
d. Grabber Construction Products. 
e. Hilti, Inc. 
f. HOLDRITE. 
g. NUCO Inc. 
h. Passive Fire Protection Partners. 
i. RectorSeal. 
j. Specified Technologies, Inc. 
k. STC Architectural Products. 
l. Tremco, Inc. 

B. Penetrations in Fire-Resistance-Rated Walls: Penetration firestopping systems with ratings determined 
per ASTM E 814 or UL 1479, based on testing at a positive pressure differential of 0.01-inch wg (2.49 
Pa). 

1. F-Rating: Not less than the fire-resistance rating of constructions penetrated. 

C. Penetrations in Horizontal Assemblies: Penetration firestopping systems with ratings determined per 
ASTM E 814 or UL 1479, based on testing at a positive pressure differential of 0.01-inch wg (2.49 Pa). 

1. F-Rating: At least one hour, but not less than the fire-resistance rating of constructions penetrated. 
2. T-Rating: At least one hour, but not less than the fire-resistance rating of constructions penetrated 

except for floor penetrations within the cavity of a wall. 
3. W-Rating: Provide penetration firestopping systems showing no evidence of water leakage when 

tested according to UL 1479. 

D. Penetrations in Smoke Barriers: Penetration firestopping systems with ratings determined per UL 1479, 
based on testing at a positive pressure differential of 0.30-inch wg (74.7 Pa). 

1. L-Rating: Not exceeding 5.0 cfm/sq. ft. (0.025 cu. m/s per sq. m) of penetration opening at and no 
more than 50-cfm (0.024-cu. m/s) cumulative total for any 100 sq. ft. (9.3 sq. m) at both ambient 
and elevated temperatures. 

E. Exposed Penetration Firestopping Systems: Flame-spread and smoke-developed indexes of less than 25 
and 450, respectively, per ASTM E 84. 

F. Accessories: Provide components for each penetration firestopping system that are needed to install fill 
materials and to maintain ratings required. Use only those components specified by penetration 
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firestopping system manufacturer and approved by qualified testing and inspecting agency for 
conditions indicated. 

1. Permanent forming/damming/backing materials. 
2. Substrate primers. 
3. Collars. 
4. Steel sleeves. 

2.3 FILL MATERIALS 

A. Latex Sealants: Single-component latex formulations that do not re-emulsify after cure during exposure 
to moisture. 

B. Firestop Devices: Factory-assembled collars formed from galvanized steel and lined with intumescent 
material sized to fit specific diameter of penetrant. 

C. Intumescent Composite Sheets: Rigid panels consisting of aluminum-foil-faced intumescent elastomeric 
sheet bonded to galvanized-steel sheet. 

D. Intumescent Putties: Nonhardening, water-resistant, intumescent putties containing no solvents or 
inorganic fibers. 

E. Intumescent Wrap Strips: Single-component intumescent elastomeric sheets with aluminum foil on one 
side. 

F. Mortars: Prepackaged dry mixes consisting of a blend of inorganic binders, hydraulic cement, fillers and 
lightweight aggregate formulated for mixing with water at Project site to form a nonshrinking, 
homogeneous mortar. 

G. Pillows/Bags: Reusable heat-expanding pillows/bags consisting of glass-fiber cloth cases filled with a 
combination of mineral-fiber, water-insoluble expansion agents, and fire-retardant additives. Where 
exposed, cover openings with steel-reinforcing wire mesh to protect pillows/bags from being easily 
removed. 

H. Silicone Foams: Multicomponent, silicone-based liquid elastomers that, when mixed, expand and cure 
in place to produce a flexible, nonshrinking foam. 

I. Silicone Sealants: Single-component, silicone-based, neutral-curing elastomeric sealants. 

2.4 MIXING 

A. Penetration Firestopping Materials: For those products requiring mixing before application, comply with 
penetration firestopping system manufacturer's written instructions for accurate proportioning of 
materials, water (if required), type of mixing equipment, selection of mixer speeds, mixing containers, 
mixing time, and other items or procedures needed to produce products of uniform quality with 
optimum performance characteristics for application indicated. 
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PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Examine substrates and conditions, with Installer present, for compliance with requirements for opening 
configurations, penetrating items, substrates, and other conditions affecting performance of the Work. 

B. Proceed with installation only after unsatisfactory conditions have been corrected. 

3.2 PREPARATION 

A. Surface Cleaning: Before installing penetration firestopping systems, clean out openings immediately to 
comply with manufacturer's written instructions and with the following requirements: 

1. Remove from surfaces of opening substrates and from penetrating items foreign materials that 
could interfere with adhesion of penetration firestopping materials. 

2. Clean opening substrates and penetrating items to produce clean, sound surfaces capable of 
developing optimum bond with penetration firestopping materials. Remove loose particles 
remaining from cleaning operation. 

3. Remove laitance and form-release agents from concrete. 

B. Prime substrates where recommended in writing by manufacturer using that manufacturer's 
recommended products and methods. Confine primers to areas of bond; do not allow spillage and 
migration onto exposed surfaces. 

3.3 INSTALLATION 

A. General: Install penetration firestopping systems to comply with manufacturer's written installation 
instructions and published drawings for products and applications. 

B. Install forming materials and other accessories of types required to support fill materials during their 
application and in the position needed to produce cross-sectional shapes and depths required to achieve 
fire ratings. 

1. After installing fill materials and allowing them to fully cure, remove combustible forming 
materials and other accessories not forming permanent components of firestopping. 

C. Install fill materials by proven techniques to produce the following results: 

1. Fill voids and cavities formed by openings, forming materials, accessories and penetrating items 
to achieve required fire-resistance ratings. 

2. Apply materials so they contact and adhere to substrates formed by openings and penetrating 
items. 

3. For fill materials that will remain exposed after completing the Work, finish to produce smooth, 
uniform surfaces that are flush with adjoining finishes. 
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3.4 IDENTIFICATION 

A. Wall Identification: Permanently label walls containing penetration firestopping systems with the words 
"FIRE AND/OR SMOKE BARRIER - PROTECT ALL OPENINGS," using lettering not less than 3 
inches (76 mm) high and with minimum 0.375-inch (9.5-mm) strokes. 

1. Locate in accessible concealed floor, floor-ceiling, or attic space at 15 feet (4.57 m) from end of 
wall and at intervals not exceeding 30 feet (9.14 m). 

B. Penetration Identification: Identify each penetration firestopping system with legible metal or plastic 
labels. Attach labels permanently to surfaces adjacent to and within 6 inches (150 mm) of penetration 
firestopping system edge so labels are visible to anyone seeking to remove penetrating items or 
firestopping systems. Use mechanical fasteners or self-adhering-type labels with adhesives capable of 
permanently bonding labels to surfaces on which labels are placed. Include the following information on 
labels: 

1. The words "Warning - Penetration Firestopping - Do Not Disturb. Notify Building Management 
of Any Damage." 

2. Contractor's name, address, and phone number. 
3. Designation of applicable testing and inspecting agency. 
4. Date of installation. 
5. Manufacturer's name. 
6. Installer's name. 

3.5 FIELD QUALITY CONTROL 

A. Owner will engage a qualified testing agency to perform tests and inspections according to 
ASTM E 2174. 

B. Where deficiencies are found or penetration firestopping system is damaged or removed because of 
testing, repair or replace penetration firestopping system to comply with requirements. 

C. Proceed with enclosing penetration firestopping systems with other construction only after inspection 
reports are issued and installations comply with requirements. 

3.6 CLEANING AND PROTECTION 

A. Clean off excess fill materials adjacent to openings as the Work progresses by methods and with 
cleaning materials that are approved in writing by penetration firestopping system manufacturers and 
that do not damage materials in which openings occur. 

B. Provide final protection and maintain conditions during and after installation that ensure that penetration 
firestopping systems are without damage or deterioration at time of Substantial Completion. If, despite 
such protection, damage or deterioration occurs, immediately cut out and remove damaged or 
deteriorated penetration firestopping material and install new materials to produce systems complying 
with specified requirements.  

END OF SECTION 078413 
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SECTION 079200 - JOINT SEALANTS 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and 
Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section Includes: 

1. Urethane joint sealants, single and multi-component. 
2. Preformed silicone joint sealants. 

B. Related Sections: 

1. Section 075419  - Polyvinyl Chloride (PVC) Roofing for sealants integral to the roofing 
membrane system. 

1.3 PRECONSTRUCTION TESTING 

A. Preconstruction Compatibility and Adhesion Testing:  Submit to joint-sealant manufacturers, for testing 
indicated below, samples of materials that will contact or affect joint sealants. 

1. Use ASTM C 1087 to determine whether priming and other specific joint preparation techniques 
are required to obtain rapid, optimum adhesion of joint sealants to joint substrates. 

2. Submit not fewer than eight pieces of each kind of material, including joint substrates, shims, 
joint-sealant backings, secondary seals, and miscellaneous materials. 

3. Schedule sufficient time for testing and analyzing results to prevent delaying the Work. 
4. For materials failing tests, obtain joint-sealant manufacturer's written instructions for corrective 

measures including use of specially formulated primers. 
5. Testing will not be required if joint-sealant manufacturers submit joint preparation data that are 

based on previous testing, not older than 24 months, of sealant products for adhesion to, and 
compatibility with, joint substrates and other materials matching those submitted. 

B. Preconstruction Field-Adhesion Testing:  Before installing sealants, field test their adhesion to Project 
joint substrates as follows: 

1. Locate test joints where indicated on Project or, if not indicated, as directed by Architect. 
2. Conduct field tests for each application indicated below: 

a. Each kind of sealant and joint substrate indicated. 

3. Notify Architect seven days in advance of dates and times when test joints will be erected. 
4. Arrange for tests to take place with joint-sealant manufacturer's technical representative present. 
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a. Test Method:  Test joint sealants according to Method A, Field-Applied Sealant Joint Hand 
Pull Tab, in Appendix X1 in ASTM C 1193 or Method A, Tail Procedure, in 
ASTM C 1521. 

1) For joints with dissimilar substrates, verify adhesion to each substrate separately; 
extend cut along one side, verifying adhesion to opposite side.  Repeat procedure for 
opposite side. 

5. Report whether sealant failed to adhere to joint substrates or tore cohesively.  Include data on pull 
distance used to test each kind of product and joint substrate.  For sealants that fail adhesively, 
retest until satisfactory adhesion is obtained. 

6. Evaluation of Preconstruction Field-Adhesion-Test Results:  Sealants not evidencing adhesive 
failure from testing, in absence of other indications of noncompliance with requirements, will be 
considered satisfactory.  Do not use sealants that fail to adhere to joint substrates during testing. 

1.4 ACTION SUBMITTALS 

A. Product Data:  For each joint-sealant product indicated. 

B. Samples for Initial Selection:  Manufacturer's color charts consisting of strips of cured sealants showing 
the full range of colors available for each product exposed to view. 

C. Samples for Verification:  For each kind and color of joint sealant required, provide Samples with joint 
sealants in 1/2-inch- (13-mm-) wide joints formed between two 6-inch- (150-mm-) long strips of 
material matching the appearance of exposed surfaces adjacent to joint sealants. 

D. Joint-Sealant Schedule:  Include the following information: 

1. Joint-sealant application, joint location, and designation. 
2. Joint-sealant manufacturer and product name. 
3. Joint-sealant formulation. 
4. Joint-sealant color. 

1.5 INFORMATIONAL SUBMITTALS 

A. Qualification Data:  For qualified Installer and testing agency. 

B. Product Certificates:  For each kind of joint sealant and accessory, from manufacturer. 

C. Sealant, Waterproofing, and Restoration Institute (SWRI) Validation Certificate:  For each sealant 
specified to be validated by SWRI's Sealant Validation Program. 

D. Product Test Reports:  Based on evaluation of comprehensive tests performed by a qualified testing 
agency, indicating that sealants comply with requirements. 

E. Preconstruction Compatibility and Adhesion Test Reports:  From sealant manufacturer, indicating the 
following: 
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1. Materials forming joint substrates and joint-sealant backings have been tested for compatibility 
and adhesion with joint sealants. 

2. Interpretation of test results and written recommendations for primers and substrate preparation 
needed for adhesion. 

F. Preconstruction Field-Adhesion Test Reports:  Indicate which sealants and joint preparation methods 
resulted in optimum adhesion to joint substrates based on testing specified in "Preconstruction Testing" 
Article. 

G. Field-Adhesion Test Reports:  For each sealant application tested. 

H. Warranties:  Sample of special warranties. 

1.6 QUALITY ASSURANCE 

A. Installer Qualifications:  Manufacturer's authorized representative who is trained and approved for 
installation of units required for this Project. 

B. Source Limitations:  Obtain each kind of joint sealant from single source from single manufacturer. 

C. Product Testing:  Test joint sealants using a qualified testing agency. 

1. Testing Agency Qualifications:  An independent testing agency qualified according to 
ASTM C 1021 to conduct the testing indicated. 

2. Test according to SWRI's Sealant Validation Program for compliance with requirements specified 
by reference to ASTM C 920 for adhesion and cohesion under cyclic movement, adhesion-in-
peel, and indentation hardness. 

D. Mockups:  Install sealant in mockups of assemblies specified in other Sections that are indicated to 
receive joint sealants specified in this Section.  Use materials and installation methods specified in this 
Section. 

E. Preinstallation Conference:  Conduct conference at Project site. 

1.7 PROJECT CONDITIONS 

A. Do not proceed with installation of joint sealants under the following conditions: 

1. When ambient and substrate temperature conditions are outside limits permitted by joint-sealant 
manufacturer or are below 40 deg F (5 deg C). 

2. When joint substrates are wet. 
3. Where joint widths are less than those allowed by joint-sealant manufacturer for applications 

indicated. 
4. Where contaminants capable of interfering with adhesion have not yet been removed from joint 

substrates. 
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1.8 WARRANTY 

A. Special Installer's Warranty:  Manufacturer's standard form in which Installer agrees to repair or replace 
joint sealants that do not comply with performance and other requirements specified in this Section 
within specified warranty period. 

1. Warranty Period:  Two years from date of Substantial Completion. 

B. Special Manufacturer's Warranty:  Manufacturer's standard form in which joint-sealant manufacturer 
agrees to furnish joint sealants to repair or replace those that do not comply with performance and other 
requirements specified in this Section within specified warranty period. 

1. Warranty Period: 10 years from date of Substantial Completion. 

C. Special warranties specified in this article exclude deterioration or failure of joint sealants from the 
following: 

1. Movement of the structure caused by structural settlement or errors attributable to design or 
construction resulting in stresses on the sealant exceeding sealant manufacturer's written 
specifications for sealant elongation and compression. 

2. Disintegration of joint substrates from natural causes exceeding design specifications. 
3. Mechanical damage caused by individuals, tools, or other outside agents. 
4. Changes in sealant appearance caused by accumulation of dirt or other atmospheric contaminants. 

PART 2 - PRODUCTS 

2.1 MATERIALS, GENERAL 

A. Compatibility:  Provide joint sealants, backings, and other related materials that are compatible with one 
another and with joint substrates under conditions of service and application, as demonstrated by joint-
sealant manufacturer, based on testing and field experience. 

B. Liquid-Applied Joint Sealants:  Comply with ASTM C 920 and other requirements indicated for each 
liquid-applied joint sealant specified, including those referencing ASTM C 920 classifications for type, 
grade, class, and uses related to exposure and joint substrates. 

1. Suitability for Immersion in Liquids.  Where sealants are indicated for Use I for joints that will be 
continuously immersed in liquids, provide products that have undergone testing according to 
ASTM C 1247.  Liquid used for testing sealants is deionized water, unless otherwise indicated. 

C. Colors of Exposed Joint Sealants:  As selected by Architect from manufacturer's full range. 

2.2 URETHANE JOINT SEALANTS 

A. Immersible, Single-Component, Nonsag, Traffic-Grade, Urethane Joint Sealant:  ASTM C 920, Type S, 
Grade NS, Class 25, for Uses T and I. 
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1. Products: Subject to compliance with requirements, available products that may be incorporated 
into the Work include, but are not limited to, the following: 

a. BASF Building Systems; Sonolastic NP1. 
b. Sika Corporation, Construction Products Division; Sikaflex - 1a. 
c. Tremco Incorporated; Vulkem 116. 

B. Immersible, Single-Component, Pourable, Traffic-Grade, Urethane Joint Sealant:  ASTM C 920, 
Type S, Grade P, Class 25, for Uses T and I. 

1. Products: Subject to compliance with requirements, available products that may be incorporated 
into the Work include, but are not limited to, the following: 

a. Sika Corporation, Construction Products Division; Sikaflex - 1CSL. 
b. Tremco Incorporated; Vulkem 45. 

C. Immersible Multicomponent, Pourable, Traffic-Grade, Urethane Joint Sealant:  ASTM C 920.  Type M, 
Grade P, Class 25, for Use T and I. 

1. Products:  Subject to compliance with requirements, available products that may be incorporated 
into the Work include, but are not limited to, the following: 

a. LymTal International, Inc.; Iso-Flex 880 GB. 
b. May National Associates, Inc.; Bondaflex PUR 2 SL. 
c. Tremco Incorporated; Vulkem 245. 

2.3 PREFORMED JOINT SEALANTS 

A. Preformed Silicone Joint Sealants:  Manufacturer's standard sealant consisting of precured low-modulus 
silicone extrusion, in sizes to fit joint widths indicated, combined with a neutral-curing silicone sealant 
for bonding extrusions to substrates. 

1. Products:  Subject to compliance with requirements, available products that may be incorporated 
into the Work include, but are not limited to, the following: 

a. Dow Corning Corporation; 123 Silicone Seal. 
b. GE Advanced Materials - Silicones; UltraSpan US1100. 
c. May National Associates, Inc.; Bondaflex Silbridge 300. 
d. Pecora Corporation; Sil-Span. 
e. Sealex, Inc.; ImmerSeal. 

2.4 JOINT SEALANT BACKING 

A. General:  Provide sealant backings of material that are nonstaining; are compatible with joint substrates, 
sealants, primers, and other joint fillers; and are approved for applications indicated by sealant 
manufacturer based on field experience and laboratory testing. 

B. Cylindrical Sealant Backings:  ASTM C 1330, Type C (closed-cell material with a surface skin) Type O 
(open-cell material) Type B (bicellular material with a surface skin)  or any of the preceding types, as 
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approved in writing by joint-sealant manufacturer for joint application indicated, and of size and density 
to control sealant depth and otherwise contribute to producing optimum sealant performance. 

C. Bond-Breaker Tape:  Polyethylene tape or other plastic tape recommended by sealant manufacturer for 
preventing sealant from adhering to rigid, inflexible joint-filler materials or joint surfaces at back of 
joint.  Provide self-adhesive tape where applicable. 

2.5 MISCELLANEOUS MATERIALS 

A. Primer:  Material recommended by joint-sealant manufacturer where required for adhesion of sealant to 
joint substrates indicated, as determined from preconstruction joint-sealant-substrate tests and field tests. 

B. Cleaners for Nonporous Surfaces:  Chemical cleaners acceptable to manufacturers of sealants and 
sealant backing materials, free of oily residues or other substances capable of staining or harming joint 
substrates and adjacent nonporous surfaces in any way, and formulated to promote optimum adhesion of 
sealants to joint substrates. 

C. Masking Tape:  Nonstaining, nonabsorbent material compatible with joint sealants and surfaces adjacent 
to joints. 

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Examine joints indicated to receive joint sealants, with Installer present, for compliance with 
requirements for joint configuration, installation tolerances, and other conditions affecting joint-sealant 
performance. 

B. Proceed with installation only after unsatisfactory conditions have been corrected. 

3.2 PREPARATION 

A. Surface Cleaning of Joints:  Clean out joints immediately before installing joint sealants to comply with 
joint-sealant manufacturer's written instructions and the following requirements: 

1. Remove all foreign material from joint substrates that could interfere with adhesion of joint 
sealant, including dust, paints (except for permanent, protective coatings tested and approved for 
sealant adhesion and compatibility by sealant manufacturer), old joint sealants, oil, grease, 
waterproofing, water repellents, water, surface dirt, and frost. 

2. Clean porous joint substrate surfaces by brushing, grinding, mechanical abrading, or a 
combination of these methods to produce a clean, sound substrate capable of developing optimum 
bond with joint sealants.  Remove loose particles remaining after cleaning operations above by 
vacuuming or blowing out joints with oil-free compressed air.  Porous joint substrates include the 
following: 

a. Concrete. 
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3. Remove laitance and form-release agents from concrete. 
4. Clean nonporous joint substrate surfaces with chemical cleaners or other means that do not stain, 

harm substrates, or leave residues capable of interfering with adhesion of joint sealants.  
Nonporous joint substrates include the following: 

a. Metal. 
b. Porcelain enamel. 

B. Joint Priming:  Prime joint substrates where recommended by joint-sealant manufacturer or as indicated 
by preconstruction joint-sealant-substrate tests or prior experience.  Apply primer to comply with joint-
sealant manufacturer's written instructions.  Confine primers to areas of joint-sealant bond; do not allow 
spillage or migration onto adjoining surfaces. 

C. Masking Tape:  Use masking tape where required to prevent contact of sealant or primer with adjoining 
surfaces that otherwise would be permanently stained or damaged by such contact or by cleaning 
methods required to remove sealant smears.  Remove tape immediately after tooling without disturbing 
joint seal. 

3.3 INSTALLATION OF JOINT SEALANTS 

A. General:  Comply with joint-sealant manufacturer's written installation instructions for products and 
applications indicated, unless more stringent requirements apply. 

B. Sealant Installation Standard:  Comply with recommendations in ASTM C 1193 for use of joint sealants 
as applicable to materials, applications, and conditions indicated. 

C. Install sealant backings of kind indicated to support sealants during application and at position required 
to produce cross-sectional shapes and depths of installed sealants relative to joint widths that allow 
optimum sealant movement capability. 

1. Do not leave gaps between ends of sealant backings. 
2. Do not stretch, twist, puncture, or tear sealant backings. 
3. Remove absorbent sealant backings that have become wet before sealant application and replace 

them with dry materials. 

D. Install bond-breaker tape behind sealants where sealant backings are not used between sealants and 
backs of joints. 

E. Install sealants using proven techniques that comply with the following and at the same time backings 
are installed: 

1. Place sealants so they directly contact and fully wet joint substrates. 
2. Completely fill recesses in each joint configuration. 
3. Produce uniform, cross-sectional shapes and depths relative to joint widths that allow optimum 

sealant movement capability. 

F. Tooling of Nonsag Sealants:  Immediately after sealant application and before skinning or curing 
begins, tool sealants according to requirements specified in subparagraphs below to form smooth, 
uniform beads of configuration indicated; to eliminate air pockets; and to ensure contact and adhesion of 
sealant with sides of joint. 
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1. Remove excess sealant from surfaces adjacent to joints. 
2. Use tooling agents that are approved in writing by sealant manufacturer and that do not discolor 

sealants or adjacent surfaces. 
3. Provide concave joint profile per Figure 8A in ASTM C 1193, unless otherwise indicated. 

G. Installation of Preformed Silicone-Sealant System:  Comply with the following requirements: 

1. Apply masking tape to each side of joint, outside of area to be covered by sealant system. 
2. Apply silicone sealant to each side of joint to produce a bead of size complying with preformed 

silicone-sealant system manufacturer's written instructions and covering a bonding area of not 
less than 3/8 inch (10 mm).  Hold edge of sealant bead 1/4 inch (6 mm) inside masking tape. 

3. Within 10 minutes of sealant application, press silicone extrusion into sealant to wet extrusion 
and substrate.  Use a roller to apply consistent pressure and ensure uniform contact between 
sealant and both extrusion and substrate. 

4. Complete installation of sealant system in horizontal joints before installing in vertical joints.  
Lap vertical joints over horizontal joints.  At ends of joints, cut silicone extrusion with a razor 
knife. 

3.4 FIELD QUALITY CONTROL 

A. Field-Adhesion Testing:  Field test joint-sealant adhesion to joint substrates as follows: 

1. Extent of Testing:  Test completed and cured sealant joints as follows: 

a. Perform 10 tests for the first 1000 feet (300 m) of joint length for each kind of sealant and 
joint substrate. 

b. Perform 1 test for each 1000 feet (300 m) of joint length thereafter or 1 test per each floor 
per elevation. 

2. Test Method:  Test joint sealants according to Method A, Field-Applied Sealant Joint Hand Pull 
Tab, in Appendix X1 in ASTM C 1193 or Method A, Tail Procedure, in ASTM C 1521. 

a. For joints with dissimilar substrates, verify adhesion to each substrate separately; extend 
cut along one side, verifying adhesion to opposite side.  Repeat procedure for opposite 
side. 

3. Inspect tested joints and report on the following: 

a. Whether sealants filled joint cavities and are free of voids. 
b. Whether sealant dimensions and configurations comply with specified requirements. 
c. Whether sealants in joints connected to pulled-out portion failed to adhere to joint 

substrates or tore cohesively.  Include data on pull distance used to test each kind of 
product and joint substrate.  Compare these results to determine if adhesion passes sealant 
manufacturer's field-adhesion hand-pull test criteria. 

4. Record test results in a field-adhesion-test log.  Include dates when sealants were installed, names 
of persons who installed sealants, test dates, test locations, whether joints were primed, adhesion 
results and percent elongations, sealant fill, sealant configuration, and sealant dimensions. 
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5. Repair sealants pulled from test area by applying new sealants following same procedures used 
originally to seal joints.  Ensure that original sealant surfaces are clean and that new sealant 
contacts original sealant. 

B. Evaluation of Field-Adhesion Test Results:  Sealants not evidencing adhesive failure from testing or 
noncompliance with other indicated requirements will be considered satisfactory.  Remove sealants that 
fail to adhere to joint substrates during testing or to comply with other requirements.  Retest failed 
applications until test results prove sealants comply with indicated requirements. 

3.5 CLEANING 

A. Clean off excess sealant or sealant smears adjacent to joints as the Work progresses by methods and 
with cleaning materials approved in writing by manufacturers of joint sealants and of products in which 
joints occur. 

3.6 PROTECTION 

A. Protect joint sealants during and after curing period from contact with contaminating substances and 
from damage resulting from construction operations or other causes so sealants are without deterioration 
or damage at time of Substantial Completion.  If, despite such protection, damage or deterioration 
occurs, cut out and remove damaged or deteriorated joint sealants immediately so installations with 
repaired areas are indistinguishable from original work. 

3.7 JOINT-SEALANT SCHEDULE 

A. Joint-Sealant Application:  Exterior joints in horizontal as follows:. 

1. Joint Locations: 
a. JS #1: Sheet metal flashing and adjoining substrate. 

1) Urethane Joint Sealant:  Immersible, single component, nonsag, traffic grade 
Class 25. 

b. JS #2: Penetration pockets. 

1) Urethane Joint Sealant:  Immersible, single component, pourable, traffic grade 
Class 25 

c. JS #3: Curtainwall parapet joints 

1) Preformed Silicone Joint Sealant 

2. Joint-Sealant Color:  As selected by Architect from manufacturer's full range of colors. 

END OF SECTION 079200 
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SECTION 099000 – EXTERIOR & INTERIOR PAINTING 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and 
Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. General: Intent is to provide zero-VOC systems. 

B. This section includes surface preparation and the application of paint systems for substrates including  - 
but not limited to – the following  substrates: 

1. Exterior 

a. T-111 and Fiber-cement siding (existing and new vertical siding panels). 
b. Utilities (piping, conduit, etc.) as noted below. 
c. Galvanized metal: 

1) Miscellaneous new and existing metal flashings.  
a) Exception: new pre-finished copings and edge-metal. 

2) New downspouts. 

2. Interior (touch up) 

a. Existing gypsum wallboard.  

1.3 DEFINITIONS 

A. Gloss Level 3 (“Egg-Shell”): 10 to 25 units at 60 degrees and 10 to 35 units at 85 degrees, according to 
ASTM D 523. 

B. Gloss Level 5 (Semi-Gloss): 35 to 70 units at 60 degrees, according to ASTM D 523. 

1.4 ACTION SUBMITTALS 

A. Product Data: For each type of product. Include preparation requirements and application instructions. 

B. Samples for Initial Selection: For each type of topcoat product. 

C. Samples for Verification: For each type of paint system and in each color and gloss of topcoat. 

1. Submit Samples on rigid backing, 8 inches (200 mm) square. 
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2. Step coats on Samples to show each coat required for system. 
3. Label each coat of each Sample. 
4. Label each Sample for location and application area. 

D. Product List: For each product indicated, include the following: 

1. Cross-reference to paint system and locations of application areas. Use same designations 
indicated on Drawings and in schedules. 

2. Printout of current "MPI Approved Products List" for each product category specified in Part 2, 
with the proposed product highlighted. 

3. VOC content. 

1.5 DELIVERY, STORAGE, AND HANDLING 

A. Store materials not in use in tightly covered containers in well-ventilated areas with ambient 
temperatures continuously maintained at not less than 45 deg F (7 deg C). 

1. Maintain containers in clean condition, free of foreign materials and residue. 
2. Remove rags and waste from storage areas daily. 

1.6 FIELD CONDITIONS 

A. Apply paints only when temperature of surfaces to be painted and ambient air temperatures are between 
50 and 95 deg F (10 and 35 deg C). 

B. Do not apply paints when relative humidity exceeds 85 percent; at temperatures less than 5 deg F (3 
deg C) above the dew point; or to damp or wet surfaces. 

PART 2 - PRODUCTS 

2.1 MANUFACTURERS 

A. Manufacturers: Subject to compliance with requirements, provide products by one of the following: 

1. Benjamin Moore & Co. 
2. California Paints. 
3. Cloverdale Paint. 
4. Dunn-Edwards Corporation. 
5. Kelly-Moore Paint Company Inc. 
6. Sherwin-Williams Company (The). 

2.2 PAINT, GENERAL 

A. MPI Standards: Provide products that comply with MPI standards indicated and that are listed in its 
"MPI Approved Products List." 

B. Material Compatibility: 
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1. Provide materials for use within each paint system that are compatible with one another and 
substrates indicated, under conditions of service and application as demonstrated by 
manufacturer, based on testing and field experience. 

2. For each coat in a paint system, provide products recommended in writing by manufacturers of 
topcoat for use in paint system and on substrate indicated. 

C. Low-Emitting Materials: Interior paints and coatings shall comply with the testing and product 
requirements of the California Department of Public Health's "Standard Method for the Testing and 
Evaluation of Volatile Organic Chemical Emissions from Indoor Sources Using Environmental 
Chambers." 

D. Colors: As indicated in a color schedule. 

1. Match existing/adjacent colors 

2.3 PRIMERS/SEALERS 

A. Primer Sealer, Interior, Institutional Low Odor/VOC:  MPI #149. 

2.4 METAL PRIMERS 

A. Primer, Rust-Inhibitive, Water Based:  MPI #107. 

B. Primer, Galvanized, Water Based: MPI #134. 

2.5 WATER-BASED PAINTS 

A. Latex, Exterior, Institutional Low Odor/VOC, “Semi-Gloss.” (Gloss Level 5): MPI #11. 

B. Latex, Interior, Institutional Low Odor/VOC, “Egg-Shell.” (Gloss Level 3): MPI #145. 

C. Latex, Interior, Institutional Low Odor/VOC, Semi-Gloss (Gloss Level 5):  MPI #147. 

2.6 SOURCE QUALITY CONTROL 

A. Testing of Paint Materials: Owner reserves the right to invoke the following procedure: 

1. Owner will engage the services of a qualified testing agency to sample paint materials. Contractor 
will be notified in advance and may be present when samples are taken. If paint materials have 
already been delivered to Project site, samples may be taken at Project site. Samples will be 
identified, sealed, and certified by testing agency. 

2. Testing agency will perform tests for compliance with product requirements. 
3. Owner may direct Contractor to stop applying coatings if test results show materials being used 

do not comply with product requirements. Contractor shall remove noncomplying paint materials 
from Project site, pay for testing, and repaint surfaces painted with rejected materials. Contractor 
will be required to remove rejected materials from previously painted surfaces if, on repainting 
with complying materials, the two paints are incompatible. 
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PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Examine substrates and conditions, with Applicator present, for compliance with requirements for 
maximum moisture content and other conditions affecting performance of the Work. 

B. Maximum Moisture Content of Substrates: When measured with an electronic moisture meter as 
follows: 

1. Gypsum Board: 12 percent. 
2. Fiber-Cement Board: 12 percent. 

C. Gypsum Board Substrates: Verify that finishing compound is sanded smooth. 

D. Verify suitability of substrates, including surface conditions and compatibility with existing finishes and 
primers. 

E. Proceed with coating application only after unsatisfactory conditions have been corrected. 

1. Application of coating indicates acceptance of surfaces and conditions. 

3.2 PREPARATION 

A. Comply with manufacturer's written instructions and recommendations in "MPI Manual" applicable to 
substrates indicated. 

B. Remove hardware, covers, plates, and similar items already in place that are removable and are not to be 
painted. If removal is impractical or impossible because of size or weight of item, provide surface-
applied protection before surface preparation and painting. 

1. After completing painting operations, use workers skilled in the trades involved to reinstall items 
that were removed. Remove surface-applied protection if any. 

C. Clean substrates of substances that could impair bond of paints, including dust, dirt, oil, grease, and 
incompatible paints and encapsulants. 

1. Remove incompatible primers and reprime substrate with compatible primers or apply tie coat as 
required to produce paint systems indicated. 

D. Steel Substrates: Remove rust, loose mill scale, and shop primer, if any. Clean using methods 
recommended in writing by paint manufacturer.  but not less than the following: 

1. SSPC-SP 2, "Hand Tool Cleaning." 

E. Shop-Primed Steel Substrates: Clean field welds, bolted connections, and abraded areas of shop paint, 
and paint exposed areas with the same material as used for shop priming to comply with SSPC-PA 1 for 
touching up shop-primed surfaces. 
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F. Galvanized-Metal Substrates: Remove grease and oil residue from galvanized sheet metal fabricated 
from coil stock by mechanical methods to produce clean, lightly etched surfaces that promote adhesion 
of subsequently applied paints. 

3.3 APPLICATION 

A. Apply paints according to manufacturer's written instructions and to recommendations in "MPI 
Manual." 

1. Use applicators and techniques suited for paint and substrate indicated. 
2. Paint surfaces behind movable equipment and furniture same as similar exposed surfaces. Before 

final installation, paint surfaces behind permanently fixed equipment or furniture with prime coat 
only. 

3. Paint front and backsides of access panels, removable or hinged covers, and similar hinged items 
to match exposed surfaces. 

4. Do not paint over labels of independent testing agencies or equipment name, identification, 
performance rating, or nomenclature plates. 

5. Primers specified in painting schedules may be omitted on items that are factory primed or 
factory finished if acceptable to topcoat manufacturers. 

B. If undercoats or other conditions show through topcoat, apply additional coats until cured film has a 
uniform paint finish, color, and appearance. 

C. Apply paints to produce surface films without cloudiness, spotting, holidays, laps, brush marks, roller 
tracking, runs, sags, ropiness, or other surface imperfections. Cut in sharp lines and color breaks. 

D. Painting Fire Suppression, Plumbing, HVAC, Electrical, Communication, and Electronic Safety and 
Security Work: 

1. Paint the following work where exposed to view: 

a. Equipment, including panelboards. 
1) Exception: pre-finished items. 

b. Uninsulated metal piping. 
c. Uninsulated plastic piping. 
d. Pipe hangers and supports. 
e. Metal conduit. 
f. Plastic conduit. 
g. Tanks that do not have factory-applied final finishes. 
h. Duct, equipment, and pipe insulation having cotton or canvas insulation covering or other 

paintable jacket material. 

3.4 FIELD QUALITY CONTROL 

A. Dry Film Thickness Testing: Owner may engage the services of a qualified testing and inspecting 
agency to inspect and test paint for dry film thickness. 

1. Contractor shall touch up and restore painted surfaces damaged by testing. 
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2. If test results show that dry film thickness of applied paint does not comply with paint 
manufacturer's written recommendations, Contractor shall pay for testing and apply additional 
coats as needed to provide dry film thickness that complies with paint manufacturer's written 
recommendations. 

3.5 CLEANING AND PROTECTION 

A. At end of each workday, remove rubbish, empty cans, rags, and other discarded materials from Project 
site. 

B. After completing paint application, clean spattered surfaces. Remove spattered paints by washing, 
scraping, or other methods. Do not scratch or damage adjacent finished surfaces. 

C. Protect work of other trades against damage from paint application. Correct damage to work of other 
trades by cleaning, repairing, replacing, and refinishing, as approved by Architect, and leave in an 
undamaged condition. 

D. At completion of construction activities of other trades, touch up and restore damaged or defaced 
painted surfaces. 

3.6 EXTERIOR PAINTING SCHEDULE 

A. Steel and Galvanized Steel Substrates (Exterior): 

1. Institutional Low-Odor/VOC Latex System: 

a. Prime Coat: Primer, rust-inhibitive, water based MPI #134. 
b. Intermediate Coat: Latex, exterior, institutional low odor/VOC, matching topcoat. 
c. Topcoat: Latex, exterior, institutional low odor/VOC, semi-gloss (Gloss 

Level 5), MPI #11. 

B. Cement Fiber Substrates (Exterior): 

1. Institutional Low-Odor/VOC Latex System: 

a. Prime Coat: Not required.. 
b. Intermediate Coat: Latex, exterior, institutional low odor/VOC, matching topcoat. 
c. Topcoat: Latex, exterior, institutional low odor/VOC, semi-gloss (Gloss 

Level 5), MPI #11. 

3.7 INTERIOR PAINTING SCHEDULE 

A. Steel Substrates (Interior): 

1. Institutional Low-Odor/VOC Latex System: 

a. Prime Coat: Primer, rust-inhibitive, water based MPI #107. 
b. Intermediate Coat: Latex, interior, institutional low odor/VOC, matching topcoat. 
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c. Topcoat: Latex, interior, institutional low odor/VOC, semi-gloss (Gloss 
Level 5), MPI #147. 

B. Gypsum Board Substrates (Interior): 

1. Institutional Low-Odor/VOC Latex System: 

a. Prime Coat: Primer sealer, interior, institutional low odor/VOC, MPI #149. 
b. Intermediate Coat: Latex, interior, institutional low odor/VOC, matching topcoat. 
c. Topcoat: Latex, interior, institutional low odor/VOC, “egg-shell,” (Gloss 

Level 3), MPI #145. 

END OF SECTION 099000 
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SECTION 220000 - PLUMBING 
 
 
PART 1 - GENERAL 
 
1.01 SCOPE 
 
 A. The General Conditions, Supplementary Conditions and Division 1 - General Requirements are 

hereby made a part of this Section of the Specifications. 
 
1.02 DESCRIPTION OF WORK 
 
 A. Work Included:  Work under this Section includes, but is not necessarily limited to: 
 
  1. All labor materials, tools, appliances and equipment that are required to furnish and 

install the complete installation shown on the Drawings for this Section of the work 
and/or specified in the following Specifications, including that which is reasonable 
inferred. 

 
  2. Natural gas piping including connection to to all new gas fired equipment.    
 
  3. Roof drains, overflow roof drains, downspouts, and piping. 
 
  4. Connection of downspouts to the storm drainage system. 
 
  5. All hanger and supports for piping systems from the building structure.  . 
 
  6. Repair of all damage done to premises as a result of this installation and removal of all 

debris left by those engaged in this installation. 
 
  7. Flashing and counterflashing of piping through roof. 
 
  8. Testing and adjusting of piping and equipment. 
 
  9. Be responsible for all damage to any part of the premises caused by leaks or breaks in 

pipe or equipment furnished or installed under this Section of the Work for a period of 
one (1) year after date of acceptance of the Work. 

 
  10. Cleanliness of all exposed materials and equipment at time building is turned over to the 

Owner.   
 
  11. All insurance and taxes required and applicable shall be included.  The Owner will pay 

for permit fees. 
 
  12. All rigging, hoisting, transportation and associated work necessary for placement of all 

equipment in the final location shown.  
 
  13. Fire stopping of all piping through rated assemblies. 
 
 B. Related Work in Other Sections 
 
  1. Interior and exterior painting:  Prime and finish painting. 
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1.03 GENERAL REQUIREMENTS 
 
 A. Visit the site of the work, compare it with the Drawings and Specifications as to the conditions 

under which Work is to be performed, ascertain and check all conditions and elevations and take 
all measurements which may affect the Work.   

 
 B. Obtain all permits and licenses necessary for the completion of the Work and notify all interested 

authorities when this Work is ready for any necessary or required inspections.  Deliver to the 
Owner a certificate of all inspections and acceptances issued by the jurisdictional authorities, 
approving the complete plumbing installation.  The Owner will pay for all fees and permits. 

 
 C. All work shall be in strict accordance with the latest rules of any local or State ordinances and 

codes, UPC, building codes, and the NFPA.  No extra charge will be paid for furnishing items 
required by the regulations but not specified herein or shown on the Drawings.  Rulings and 
interpretations of the agencies shall be considered as part of the regulations if commonly known 
to the trade prior to the submittal of bids.   

 
 D. Do not permit or cause any Work to be covered or enclosed until it has been inspected, tested and 

approved.  Should any of the Work be enclosed or covered before inspection and test, the 
Contractor shall, at his own expense, uncover the Work; and, after it has been inspected, tested 
and approved, make all repairs with such materials as may be required to restore his Work and 
that of the other Work to its original and proper condition.   

 
 E. Be responsible for damage to any of this work before acceptance.  Securely cover all openings, 

apparatus, fixtures, and appliances, both before and after setting into place, to prevent 
obstructions in the pipes and breakage or disfigurement of equipment.  Should the equipment 
become damaged, restore it to its original condition and finish before final acceptance without 
change in Contract cost.   

 
 F. Shop Drawings Submittals - Submit six (6) copies to the Architect for approval, within a 

reasonable time after award of Contract or when called for in ample time to prevent delay in 
construction, all materials specified hereinafter. 

 
PART 2 - MATERIALS 
 
2.01 MATERIALS 
 
 A. Equipment and Materials:  All materials shall be new.   
 
 B. Pipe and Fittings 
 
  1. Cast Iron Soil Pipe and Fittings:  ASTM A74 standard weight hubless cast iron soil pipe 

and fittings with standard grade and heavy grade stainless steel couplings with neoprene 
gaskets, as hereinafter indicated.  

  
  2. Heavy-Duty Pipe Couplings for Cast Iron Piping:  Mission Heavyweight Blue Shield, 

Clamp-All Hi-Torq 80, Husky SD4000 Orange Shield, or approved equal.  Coupling 
shall be constructed from 304 stainless steel with high torque clamps and neoprene 
gaskets. 

 
  3. ABS Pipe and Fittings:  ASTM D 2661 schedule 40 ABS pipe and fittings with solvent 

cement joints.  Solvent cement shall be in accordance with ASTM D 2235.  Piping shall 
be installed in accordance with IAPMO IS 5-2006 and the California Plumbing Code.  
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Comply with all applicable material storage and handling standards, installation 
guidelines, and safety precautions. 

 
  4. Steel Pipe:  ANSI B36.10, Schedule 40 galvanized.  
 
  5. Malleable Iron fittings:  ANSI B16.3, galvanized, 150 PSI. 
 
  6. Copper Tubing:  ANSI H23, Type "M" hard drawn water service tubing, as hereinafter 

indicated. 
 
  7. Fittings for Copper Tubing:  ANSI B16.22, wrought copper sweat type.   
 
  8. Unions:  For steel pipe shall be malleable iron or steel ground joint pattern, 150 PSI.  For 

copper pipe shall be 150 PSI ground joint cast bronze unions with sweat connections. 
 
  9. Nipples:  Cut from same pipe as specified for the system in which the nipple is used. 
 
  10. Solder for Copper Tubing Joints:  Shall be 95/5.  Charred and collapsed pipe and fittings 

due to excessive heating will not be permitted and shall be removed from the job site.   
 
  11. Dielectric Insulating Unions:  EPCO, or equal, dielectric nut-type or flange-type unions 

with gasket material suitable for service and temperature in which they are required.   
 
  12. Threaded-to-Solder Adapter:  As specified for solder-type fittings.   
 
 C. Gas Cocks:  DeZurik Series 400, or equal, eccentric plug valve complete with 125 PSI cast iron 

body, flanged connection, and wrench.  Valve should be AGA approved for gas service. 
 
D. Strainers:  Strainers (sediment separators) shall be Watts model 777, or approved equal, screwed 

bronze strainers with 20 mesh stainless steel screen with seat gasket, built for a pressure of 125 
PSI at 450o F.   

 
 E. Pipe Hangers and Supports 
 

1. Superstrut, or approved equal. 
 
2. Piping Supported from Above:  M-750 side beam brackets bolted through wood 

structural members and U-577 swing connector bolted to wood decks, all with C-711 
hangers. 

 
3. Continuous Span (Parallel Piping) Hangers:  Superstrut, 12-gauge, steel channels with 

nuts, pipe clamps, pipe straps, driven-in end caps, and all supporting devices and 
accessories.   

 
4. Pipes Supported from Wall or Floor:  Superstrut A-1200, 12-gauge channel complete 

with pipe clamp and all nuts and bolts and end caps.  Bolt channel to wall or floor.  
 
5. Hanger Rods:  Shall be sized in accordance with the manufacturer's directions. 
6. Provide 26 gauge x 6" long galvanized steel shields around insulation at all pipe hangers.   

 
7. Pipe supports above the roof shall be Mifab or approved equal UV resistant rubber 

support with attached galvanized metal channel. 
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 8. Provide support as required by the Uniform Plumbing Code and as required for proper 
support free of sways and bending.  Provide isolators to separate pipes from hangers.  All 
pipes must be isolated from the structure.   

 
 F. Drains and Cleanouts:  Zurn, Josam, or equal.  Model numbers given are for Zurn. 
 

1. Roof Drains:  Z-100, cast iron with removable dome strainer, flashing ring, and deck 
clamp. 

 
2. Overflow Roof Drains:  Zurn model Z-100-89, cast iron with removable dome strainer, 

flashing ring, deck clamp, and 2" extension piece. 
 
3. Furnish suitable wrought iron or steel wrenches for each type of cleanout or plug cap. 

 
  G. Rated Pipe Penetrations:  3M or equal U.L. listed assemblies.  Seal all rated wall, floor, shaft, 

roof, and other penetrations. 
 
 H. Escutcheon Plates:  Chromium-plated steel floor, wall, and ceiling plates with set-screw to hold 

firmly in place.   
 
 I. Flashing and Counterflashing:  For all pipe penetrations exposed to weather areas shall be 

furnished and installed by this Section shall be Glenco, or approved equal, 4-lb. sheet lead with 
12" skirt.   

 
 J. Pipe Sleeves:  Adjust-O-Crete, 24 gauge, electro-galvanized sheet metal adjustable sleeve.  

Provide at all concrete penetrations.   
 
PART 3 - EXECUTION 
 
3.01 PIPING 
 
 A. General 
 
  1. Carry all horizontal lines of pipe on specified hangers properly spaced and set to allow 

the pipe to adjust for expansion and contraction.   
 
  2. Conceal all piping above ceilings, in furred walls and partitions and pipe spaces when 

possible.  Check all piping runs beforehand with all other trades.  Run piping to maintain 
proper clearance for maintenance and access.  Run piping in strict coordination with 
mechanical ducts and equipment, all electrical conduit and equipment, structural, and 
architectural conditions.  Where work of other trades prevents installation of the piping 
as shown on the Drawings, reroute piping at no extra cost.  Verify all inverts and 
pitches of lines before starting work.   

 
  3. All piping shall be installed free from traps and air pockets.   
 
  4. Support all pipe from the building structure so that there is no apparent deflection in pipe 

runs.  Fit piping with steel sway braces and anchors to prevent vibration and/or 
horizontal displacement under load when required.  Do not support piping from, or brace 
to, ducts, other pipes, conduit, or any materials except building structure.  Piping or 
equipment shall be rigid and immobile and shall not be supported or hung by wire rope, 
plumber's tape or blocking of any kind.  Double wrap copper pipe with heavy vinyl tape 
where pipe comes in contact with ferrous materials or concrete.   
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  5. Support Piping From Structure By Hangers Spaced As Follows:  Horizontal piping shall 
be supported by pipe hangers as hereinbefore specified.  Hangers shall be spaced as 
indicated in the Uniform Plumbing Code.  Each branch over 4 feet long shall have at 
least one hanger.  Provide pipe anchors and sway braces to basic building structure 
where required for rigidity.   

 
  6. Furnish and install dielectric insulating unions or insulating flanges as hereinbefore 

specified at all connections of ferrous and nonferrous piping.   
 
  7. Install unions adjacent to threaded equipment and at other points where required for 

disassembly.   
 
  8. No valve and no piece of equipment or trim shall support the weight of any pipe.  Install 

all valves, vents, traps, cleanouts and other trim in accessible locations.   
 
  9. Whenever changes in sizes of piping occur, make such changes with reducing fittings, as 

the use of face bushings will not, in general, be permitted.  Install eccentric reducing 
fittings where necessary to provide free drainage of lines.   

 
  10. Where exposed pipes pass through walls, ceilings, or floors, fit pipes in all finished 

rooms and conspicuous locations with escutcheon plates.  Escutcheon plates must be 
securely held in position allowing enough clearance to care for expansion and shall be 
sufficient size to cover the opening around the pipe.   

 
 B. Rainwater Drainage Piping 

 
 1. Rainwater drainage piping above and below grade shall be Cast Iron or schedule 40 ABS 

pipe and fittings with socket welded sloped drainage fittings.   
 
 2. Provide cleanout plugs where shown or required for proper access to system.   
 
 3. Where pipes pass through roof, flash and counter-flash with 4-lb. sheet lead or neoprene, 

with collar minimum height of 6".  Extend flat piece in plane of roof, 12" outside of pipe.  
Counterflash from top pipe to roof line.  Flashing shall be in accordance with the 
National Roofing Contractors' Association guidelines. 

 
C. Gas Piping 
 
 1. Gas Piping Above Grade:  Schedule 40, galvanized steel pipe with galvanized malleable 

iron fittings. 
 
D. Condensate Drain Piping:  Type "M" copper with sloped drainage fittings. 

 
3.02 CLEANING 
 
 A. Clean piping and fitting with soap and water.  Remove marks and labels.  Remove paint, 

concrete, plaster and other foreign materials.   
 
 B. Clean all drains of dirt and debris.   
 
 C. Thoroughly clean and flush all systems of all pipe contaminates such as cuttings, filings, 

lubricant, rust, scale, grease, solder, flux, welding residue, debris, etc., and thoroughly flush out 
with clear clean water until clean in the opinion of the inspector.   
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3.03 TESTING 
 
 A. Rainwater Drainage Piping:  Test and prove tight in accordance with the Plumbing Code.   
 
 B. Natural Gas Piping:  Test and prove tight in accordance with the Plumbing Code. 
 
 C. Condensate Drain Piping:  Hydrostatically test and prove tight under a pressure of 50 PSI at the 

highest point. 
 
 D. All tests shall be maintained for 2 hours or until complete and acceptable in the opinion of the 

inspector.   
 
3.04 AS-BUILT DRAWINGS 
 
 A. At completion of the work, turn over to the Architect one (1) complete set of reproducible 

drawings incorporating the original drawings and all changes made to the original drawings.  
Reproducible prints of the original drawings will be provided by the Architect.  Make all changes 
to these reproducible drawings to provide a complete and accurate description and record of all 
the work as installed. 

 
3.05 GUARANTEE 
 
 A. At completion of the work, furnish the Owner a written guarantee, in triplicate, that work has 

been performed in accordance with Plans and Specifications and guarantee to replace or repair, 
to the satisfaction of the Owner, any portion of the new work that fails within a period of one (1) 
year after final acceptance, provided such failure is due to defects in material or workmanship.  
Also agree to replace or repair, with like workmanship and materials, any part of the building or 
equipment installed by other trades but damaged in installing this work 

 
END OF SECTION 
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SECTION 230000 - MECHANICAL 
 
 
PART 1 - GENERAL 
 
1.01 RELATED DOCUMENTS 
 
 A. Drawings and general provisions of Contract, including General and Supplementary 

Conditions and Division 1 - General Requirements are hereby made a part of this Section 
of the Specifications. 
 

1.02 DESCRIPTION 
 
 A. Work Included: 
 
  1. All labor, materials, tools, appliances and equipment that are required to furnish 

and install the complete installation shown on the Drawings for this Division of 
the work and/or specified in the following Specification, including that which is 
reasonably inferred. 

 
  2. All work involved in making stands and supports for all equipment requiring 

them. 
 
  3. Cooperation with other crafts in putting the installation in place at a time when 

space required is accessible. 
 
  4. Repair of all damage done to premises as a result of this installation and removal 

of all debris left by those engaged in this installation. 
 
  5. Cleanliness of all exposed materials and equipment at time building is turned 

over to the Owner.  
 
  6. All insurance and taxes required and applicable are included.  The Owner will 

pay for permit fees. 
 
  7. Supervision of painting of materials and equipment installed by this Division. 
 
  8. Preparation of Operation and Maintenance Manuals. 
 
  9. Preparation of As-Built drawings. 
 
  10. Adjusting and testing of air flow, controls, and equipment.   
 
 B. Work Excluded  

 
  1. Electrical power material and connections to equipment, except as noted.  
 
  2. Motor starters, unless specified or supplied with equipment.  
 
  3. Framing around ducts and diffusers through walls and slabs.  
 
  4. Finish painting.  
 
1.03 REQUIREMENTS 
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 A. Examination of Premises:  Examination of premises shall be made to make a comparison 

with the Drawings and Specifications and to examine the conditions under which work is 
to be performed.  Ascertain and check all conditions which may affect this work.  No 
allowance shall subsequently be made for any extra expense which may be required due 
to failure or neglect to make such examination.  

 
 B. Drawings 
 
  1. The Drawings which constitute a part of this Contract indicate the general 

arrangement of ducts and locations of apparatus.  Should it be necessary to 
deviate from arrangement indicated in order to meet structural conditions, such 
deviations shall be made without expense to the Owner.  

 
  2. Extreme accuracy of data given herein and on the Drawings is not guaranteed.  

The Drawings and Specifications are for the assistance and guidance of the 
Contractor, and exact locations, distances and levels will be governed by the 
building site.  The Contractor shall take his Contract with this understanding.  

 
  3. In any case where there appears to be a discrepancy in the Drawings and 

Specifications, the Contractor shall figure the most expensive alternative and 
after award of the Contract shall secure directions from the Architect.  

 
 C. Manufacturer's Directions:  Manufacturer's directions shall be followed in all cases 

where manufacturers of articles used in this Contract furnish directions covering points 
not shown on the Drawings and specified herein.  

 
 D. Regulations:  All work and materials shall be in full accordance with the latest rules of 

the National Board of Fire Underwriters, any local or state ordinances, the State of 
California Industrial Accident Commission's Safety Orders, and the regulations of the 
State Fire Marshal, and with any prevailing rules and regulations pertaining to adequate 
protection and/or guarding of any moving parts or otherwise hazardous locations.  
Regulations included in building codes, plumbing codes and all other codes having 
jurisdiction shall also be followed.  Whenever the Drawings and Specifications require 
larger sizes or higher standards than are required by the regulations, the Drawings, and 
Specifications shall govern; wherever the Drawings and Specifications shall violate the 
Regulations, the Regulations shall govern.  

 
 E. Permits, Fees, and Inspections:  All permits, fees, and inspections required by local 

authorities shall be arranged for by this Division.  The Owner will pay for these services.  
Insofar as they conflict with these requirements, the GENERAL CONDITIONS do not 
apply to this installation.  Properly signed certificates of all final inspections required by 
local authorities must be furnished to the Owner before the work will be accepted.  

 
 F. Quietness of Operation:  Quietness of operation of all mechanical equipment is a 

requirement of this installation. Properly adjust, repair or replace any equipment 
producing objectionable noise in any of the occupied areas of the building.  

 
 G. Cutting and Patching:  Perform all cutting required by this installation only, including all 

holes in wall, floors and ceiling.  Cutting of structural members and patching shall be 
done under another Division of the work.   

 
 H. Cooperation with other crafts in putting the installation in place at a time when space 

required is accessible, and in such a manner that all other work in the space may be 
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installed as shown on the Drawings.  The general arrangement and location of ductwork, 
apparatus, etc. is shown on the Drawings or herein specified.  Minor changes may be 
necessary to accommodate other work that may conflict with this work, such as 
electrical, plumbing, etc.  Install this in harmony with these, making any minor changes 
that may be necessary without cost to the Owner.  

 
 I. Equipment and materials shall be of the make specified elsewhere in these Specifications 

or as shown on the Drawings.  All materials and equipment shall be full weight, new, 
standard in every way (unless otherwise stated) and the best of their respective kinds.  

 
1.04 OPERATION AND MAINTENANCE MANUALS:   
 

A. Furnish to the Owner three (3) complete separately bound, sets of operating instructions, 
including manufacturer's literature of all equipment and controls, covering all items of 
instruction, operation and maintenance.  Final inspection will not be made until these 
instructions are received.  The following items are suggested but not totally inclusive.  
1. Rooftop packaged air conditioning units 
2. Air Filters 
3. Temperature Control Diagrams and Devices 

 
1.05 AS-BUILT DRAWINGS:  At completion of the work, turn over to the Architect one (1) 

complete set of Sepia drawings incorporating the original drawings and all changes made to the 
original drawings.  Sepia prints of the original drawings will be provided by the Architect.  Make 
all changes to these Sepia drawings to provide a complete and accurate description and record of 
all the work as installed. 

 
1.06 GUARANTEE:  At completion of the work, furnish the Owner a written guarantee, in triplicate, 

that work has been performed in accordance with Plans and Specifications and guarantee to 
replace or repair, to the satisfaction of the Owner, any portion of the new work that fails within a 
period of one (1) year after final acceptance, provided such failure is due to defects in material or 
workmanship.  Also agree to replace or repair, with like workmanship and materials, any part of 
the building or equipment installed by other trades but damaged in installing this work. 

 
 
PART 2 - PRODUCTS   
 
2.01 DAMPERS 
 

A. Single Blade Volume Dampers:  Dampers shall be as per Sheet Metal and Air 
Conditioning Contractors' National Association Manual, Fifth Edition, Figure 2-11B.  
Install branch volume dampers where necessary for proper air balancing. 

 
B. Dampers shall operate smoothly throughout the entire 90 degrees turning range.  Full 

"open" and "closed" positions shall be clearly indicated, after all painting is finished.  
Single-leaf dampers shall have no more than 5% open area for edge and end clearance 
when tightly closed.  Dampers shall be rigid on operating rods and shall not produce any 
objectionable vibration or noise in normal operating positions.  Operating quadrants shall 
be located so that they are in accessible locations. 

 
2.02 FLEXIBLE CONNECTIONS AT FANS:  Ventfabrics 24-gauge metal edge, 30 oz. ventglass, or 

equal, neoprene-coated fiberglass fabric connection.    
 
2.03 AIR FILTERS:  2" thick disposable filter with a class 2 UL rating, double carrier board frame, 

expanded metal exit grid, cotton-cellulose pleated media, and 24 to 30 percent average efficiency 
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based on the ASHRAE standard 52-76 test method.  Filters shall have a minimum MERV rating 
of 30. 

 
2.04 DUCT SEALANT TAPE:  Hardcast model AFG-1402 Foil-Grip pressure-less tape, or approved 

equal, with aluminum foil backing and butyl rubber adhesive.  
 
2.05 ROOFTOP AIR CONDITIONING UNITS (AC-13, 14A, 14B, 15, 16, 18, 20, 22, 23, 24, 25, 26, 

28, 29, 30 and 31): Carrier, or approved equal, roof top electric cooling and gas fired heating 
units. Units shall fit into space provided with proper clearance for maintenance, codes, and 
operation. The unit shall be UL listed and shall come complete with cabinet, gas flue diverter 
option, refrigeration system, control panel, coils, economizers, fans and motors, starters, safety 
controls, air filters, and pressure controls. 

  
A. Cabinet:  Galvanized steel, bonderized and coated with baked enamel.  Provide 1" thick 

fiberglass insulation with neoprene coating. 
 
B. Refrigeration System:  Complete with hermetic compressors with vibration isolators, 

crankcase heaters, three leg over current and overtemperature protection, coil freezestats, 
and short cycle controls with manual reset. Compressors shall have a 5 year warranty. 

 
C. Coils:  Complete with copper tubes and mechanically bonded aluminum fins. 
 
D. Cooling Controls:  Unit shall have an easily accessible terminal board for easy 

connection to an electronic programmable room thermostat and economizer. Units shall 
come complete with low and high pressure stats, motor overloads, all timing devices 
required, and all compressor controls specified herein before. 

 
E. Heat Exchanger:  Shall be coated with a thick aluminum alloy and shall be warranted for 

5 years. 
 
F. Heating Controls:  Shall consist of all required limit switches, intermittent pilot ignition, 

a pilot sensor, indoor fan relay, redundant gas valves, combustion view port, and a 
centrifugal switch. 

 
G. Fans and Motors:  Indoor blowers shall be forward-curved, centrifugal, with adjustable 

V-belt drive fan.  Outdoor blower shall be direct drive propeller type fans with motors. 
 
H. Air Filters:  Shall be 2" thick, replaceable type. 
 
I. Economizer:  Complete with mixed air thermostat and required dampers, including a 

barometric damper, filter, screens, and controls. 
 
J. The air conditioning unit model number, size and capacity shall be as scheduled on the 

drawings.  Substitutions must include roofing details, structural details and calculations, 
electrical evaluations and modification requirements, and ductwork modification 
drawings.  All these items must be submitted at the time of the substitution request. 

 
 

2.06 EXHAUST FANS 
 
A. Roof Mounted Exhaust Fans (E-1, 2, 3, 4, and E-5):  Greenheck model G, Cook, or 

approved equal, direct drive roof exhauster complete with housing, fan, vari-green motor, 
bird screen, disconnect switch, backdraft damper, factory mounted disconnect switch, 
and prefabricated curb.  Size and capacities shall be as scheduled on the Drawings.   
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B. Centrifugal Exhaust Fans (E-6 and E-7):  Greenheck model SWD, Cook, or approved 

equal, single inlet, single width complete vari-green motor, arrangement as shown and as 
scheduled.  Fans mounted on roof shall be weather tight.  Fans shall be stable throughout 
their complete range.  Fan performance and size shall be as indicated in the fan schedule 
on the Drawings. 

 
 

PART 3 - EXECUTION 
 
3.01 SHEET METAL DUCTS AND MISCELLANEOUS SHEET METAL WORKS 
 
 A. Ductwork and Fittings installed above the roof:  20 gauge minimum galvanized sheet 

metal.  All transverse and longitudinal duct joints shall be sealed airtight and watertight 
with a material that is UV resistant.  All fittings shall be continuously welded and shall 
be minimum 20 gauge.  All fittings shall be machined formed.  All joints and seams in 
ductwork and fittings shall be soldered and taped with two layers of butyl backed tape to 
give a waterproof and air tight joint.   

 
 B. All other air ducts shall be made up of galvanized sheet steel. 
 
 C. Weights and Thickness (Except Where Noted Otherwise on Drawings): 
 

Largest Dimension of Duct          U.S. Std. Gauge 
                  Up through 30"                 #24 
                  31" through 42"                  #22 
                 43" through 48"                    #20 
                49" through 84"                      #18 
 
 
 D. Seams and Stiffeners: 
 
  1. Low pressure ducts (2" Static Pressure) 
 
   a. Longitudinal Seams:  Flat-crimped Pittsburg lock.   
   b. Transverse Joints:  Pocket lock, except where absolutely required by  

  space limitations, use S-drive seams reinforced with flat bars.  Hammer  
  up all joints and seal to make practically airtight on four (4) sides.  Tape  
  all transverse joints with 8-oz. canvas soaked in adhesive and pasted  
  neatly over joints.  Clean joints before application of strips.  Strips shall  
  me mitered and lapped 4" wide for pocket lock seams.  

 
 E. Transverse Joints and Stiffeners: 
 

Largest Dim. 
of Duct 

Size of 
Joint 

 
Joint Spacing 

 
Joint Reinforcement 

Up to 18" 1" 96" none 
19" to 36" 1" 60" none 
37" to 42" 1" 60" 1" x 1/8" Bar 
43" to 48" 1 1/2" 60" none 

    
 
 F. Concealed Round Ducts:  Shall be fabricated with beaded sleeve joints.  Ducts 12" size 

and smaller may be beaded crimp joints.  Provide minimum of four (4) #10 sheet metal 
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screws per joint.  Tape all joints with 8-oz. canvas, same as specified for rectangular 
ducts.  Ducts up to 14" diameter shall be 26 gauge and ducts 15" diameter to 26" 
diameter shall be 24 gauge. 

 
 G. Installation and Fittings: 
 
  1. Install ducts true to line and grade.  Make changes of direction by curved section 

 with inside radius equal to 1 1/2 times duct diameter or square elbows with 
 turning vanes as shown.  Where square elbows are not definitely shown, radius 
 turns may be used. 

 
  2. Fit square elbows and angular turns or junctions with turning blades. 
 
  3. Fixed Turning Vanes:  Install in square elbows.  Install vanes across full 

 diagonal dimensions of elbows.  Vane spaces as shown on the Drawings and 
 their sector length shall encompass full 90 degree of turn.  When turning vanes 
 are installed in duct with internal insulation, install 20-gauge hat channels of 
 same depth as insulation and secure vane runners to channel. 

 
  4. Transformation Sections:  Form with uniformly tapering pieces.  Unless shown 

 otherwise on Drawings, taper for duct transformations shall not exceed 15 
 degrees included angle. 

 
 H. Dampers and Extractors:  Fit each branch supply, return and exhaust duct with a volume 

damper.  Small branch ducts may have single-blade butterfly dampers.  Install fire 
dampers with access panels where shown and where required by government authorities. 

 
 I. Flexible Connections at Fans:  Width of flexible connections shall be sufficient to allow 

one (1) inch of free space between flanged metal collars connected.  Fasten to flanged 
duct and fan connections with bolts.  Space bolts approximately 3" apart.  Seal 
connections with mastic as specified for duct seams.   

 J. Duct Penetrations:  Where ducts pass through walls, ceilings and floors, seal around four 
(4) sides of duct at both sides of wall with 2" x 2" x 20 gauge sheet metal flange collar 
neatly installed and trimmed to fit tightly to wall and duct.  At fire walls, pack space 
between duct and wall solid with approved insulating material prior to installing collar. 

 
 K. Rectangular Duct Supports:  Support ductwork from construction with 1" x 16 gauge 

galvanized strap hangers suspended from overhead basic structure.  Fold strap 1" under 
bottom of duct and screw straps to each side and bottom of duct with a minimum of three 
(3) #10 sheet metal screws in each strap.  

  
  1. Hangers for Ducts:  Spaced not over 96" o.c. for ducts smaller than 18" in larger 

 dimension, 60" centers for ducts 18" to 110".  Install one (1) set of hangers at 
 each duct termination and, where required, to hold ducts in position. 

 
  2. Each Duct:  Supported on at least two (2) sides. 
 
 L. Round Ducts Supports:  Support ductwork from construction by galvanized strap hangers 

suspended from overhead structure.  Provide continuous band, same size as hanger strap, 
around duct.  Strap hangers shall be 1" by 22 gauge for ducts up through 26" diameter, 1" 
by 18 gauge for ducts 27" through 36" diameter.  Hangers shall be spaced at maximum 
12'-0" on center or as required.  Install hangers at each duct termination and where 
required to hold ducts in position.  Provide intermediate structural supports as required. 
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 M. Duct Supports:  As required by SMACNA standards and code for proper support.  
 
3.02 INSULATION 
  

 A. Concealed Supply Air and Return Air Ducts:  Shall be insulated on the outside with  
  Fiberglas Pink Duct Wrap, or approved equal, 2" thick fine inorganic glass fiber material 
  with foil outer wrap and a density of not less than 1 lb. per cubic foot.  Attach to ducts  
  with steel wire on 12" maximum centers and at each lap joint.  Lap all joints not less than 
  6".  Where space limitations will not permit lap joints, butt and seal joints with 8-oz.  
  canvas glued with Arabol adhesive.  If there is any question whether duct will be  
  concealed or not, get direction from the Architect. 

 
B. External duct insulation for ducts above the roof shall consist of 2" thick rigid insulation 

board with all seams tightly joined and sealed.  Cover all insulation with a weatherproof 
jacket and a vapor barrier such as Childers Vi-Cryl, or approved equal.  

  
C. Acoustic Insulation shall be Fiberglas Aero Flex Duct Liner, Johns-Manville, or 

approved equal, 1" thick, 3-lb. density glass insulation with resilient black resistance 
coating.  Attach insulation with rubber base adhesive applied in 4" bands on 12" 
minimum centers, and, in addition, attached with Gemco metal clips on 18" maximum 
centers both ways and as required.  Coat all seams and edges with an approved sealant.  
Clip off all wire clips.  Omit outside wrap insulation. 

 
 D. Refrigerant Piping Insulation:  Insulate piping with 1" thick insulation inside of the  
  building and 2 inches thick outside of the building.  Apply and finish insulation   
  according to manufacturer's recommendations.  Cover insulation where outside of the  
  building with an aluminum jacket.  Seal all joints in the aluminum jacket with mastic  
  and/or canvas and Arabol in order to provide a watertight system. 

 
 E. All insulated piping exposed to weather shall have aluminum jacket over insulation.  

Jacket shall be 0.016 inch aluminum with end bands.  Seal all transverse joints and ends. 
  
 F. All insulation shall be classified by Underwriters' Laboratories to have a flame-spread 

rating of 25; fuel contributing rating of 50; and smoke-developed rating of 50.  
 
3.03 PAINTING SUPERVISION 
 
 A. All equipment under this Division of the work shall be given a factory prime coat of 

paint. 
 
3.04 ADJUSTING AND TESTING 
 
 A. Before the test run is started, the Contractor shall thoroughly clean all ducts and 

equipment, adjust the duct system air outlets and inlets for air quantities shown on the 
Drawings, using the dampers provided in the ducts as far as possible.  Adjust the air 
conditioning units, and controls.  After the system and controls are tested and adjusted 
for a normal operating condition, notify the Architect and operate the system for one (1) 
eight-hour day to demonstrate acceptability.  Furnish all necessary labor and materials to 
operate the systems.  Should any part of the system or any material or workmanship fail 
in this test, it shall be rectified and the system made ready for a new test and inspection.  
The Architect shall then be notified that a new inspection will be called for.  The cost of 
the rectifying of the defective work and/or materials and of the second test and 
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inspection shall be borne by the Contractor, as shall the costs of any further tests and 
inspection, if required. 

 
3.05 BALANCING OF FLOW SYSTEMS 
 
 A. Testing and balancing shall be performed in complete accordance with AABC Standards 

for Field Measurements and Instrumentation form No. 81266, Volume One, as published 
by the Associated Air Balance Council.  Instruments used for testing and balancing of air 
and hydronic systems must have been calibrated within a period of six (6) months prior 
to balancing.  All final test analysis reports shall include a letter of certification listing 
instrumentation used and last date of calibration.  Three (3) copies of the complete test 
reports shall be submitted to the Architect prior to final acceptance of the project. 

 
  1. Ventilating Systems 
 
   a. Adjust the air flow at each diffuser or supply register or other outlet and 

at each return on exhaust register to the quantities shown on the 
Drawings.  When the quantities are not definitely shown, balance to 
quantities as directed by the Architect. 

 
   b. In general, the following procedure shall be followed. 
 
    (1) With supply fan operating, adjust fan speeds to obtain 105% of 

the design air quantities.  This procedure to be carried out with 
all doors and windows closed. 

 
    (2) Adjust branch ducts to proper flow quantities as nearly as 

possible using dampers provided. 
 
    (3) Adjust each supply outlet and each return inlet to the quantity 

shown on the Drawings using the dampers provided in the ducts.  
Volume controls provided in the diffusers and registers shall be 
used on the last pass only. 

 
    (4) Adjust fan speed to obtain 105% of specified capacity and trim 

to specified capacity with volume control.  Repeat the two (2) 
paragraphs above for as many times as is required to obtain a 
perfect balance. 

 
   c. Install perforated plates in the ductwork where required for balancing 

and in order to minimize unacceptable noise at registers due to 
adjustment of the opposed blade dampers. 

 
   d. Documents:  Copies of recorded air balance data including rough 

preliminary runs shall be maintained and submitted three (3) copies.  
The work is typical for air conditioning units AC-13 through AC-31.  
Final balance data submitted for approval shall include the following: 

 
    (1) CFM shown on Drawings and CFM obtained for each air 

conditioning unit and exhaust fan. 
 
    (2) RPM, motor manufacturer, nameplate date and actual motor 

RPM and amperes drawn for each supply fan motor in air 
conditioning units AC-13 through AC-31and exhaust fans. 
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    (3) Average static pressure across the supply fan and main duct for 

air conditioning units AC-13 through AC-31and exhaust fans. 
 
    (4) Entering and leaving air temperature and air flow for air 

conditioning units AC-13 through AC-31 in both the heating and 
cooling modes. 

 
    (5) Outside air quantities for air conditioning units (AC-13 through 

AC-31). 
 
  2. Instruments for balancing system, such as anemometers, velometers, and 

pressure sensing instruments, shall be furnished by the Contractor.  Certified 
copies of instrument calibration data for each instrument used shall be available 
to the Inspector at any time during balancing work. 

 
  3. Upon request by the Architect, the Contractor shall provide personnel, 

instruments, ladders, and all gear necessary for checking and verifying any of the 
test or balance data. 

 
3.06 TEMPERATURE CONTROL SYSTEM 
 
 A. This division of the work shall supervise, calibrate, and install the entire temperature 

control system.  The entire control system shall be guaranteed for one (1) year and 
service shall be provided without cost to the owner during this period. 

 
 B. Provide a complete wiring diagram of the entire control system, including terminal 

connections to all equipment, starters, relays, switches, and controllers.  Provide all 
transformers and relays required for the control system.  Mount all controls securely and 
neatly. 

 
 C. All temperature control devices shall be furnished and installed under this Division of 

the work.  The temperature controls work shall be done by  ESI or Sacramento and shall 
be Delta Controls, no exceptions. 

 
 D. All temperature control conduit, wiring, and connections shall be furnished and installed 

under this Division of the work. 
 
 E. Temperature Control System:  Shall be an electric/electronic system of automatic 

controls complete with all room thermostat, relays, switches, controllers, and other 
accessories required to produce the desired performance of the mechanical systems as 
indicated on the Drawings and as specified.  Details of workmanship used shall conform 
to the requirements of the manufacturer.  All controls mounted exterior to the building 
shall be watertight construction suitable for operation exposed to weather.  Control 
manufacturer shall be Delta.  The complete installation of all controls work shall be the 
complete responsibility of this Division including all wiring connections.  The 
temperature control work shall be done by ESI of Sacramento. 

 
 F. Sequence of Operation 
 

1. Air Conditioning/Unit Controls (AC-13, 14A, 14B, 15, 16, 17, 18, 20, 22, 23, 24, 
25, 26, 27, 28, 29, 30 and 31):  The air conditioning units shall be energized by 
the new or existing Delta wall mounted programmable thermostat.  The 
thermostat shall be wired to new Delta controllers to provide contact closures to 
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the terminal board at the air conditioning units as required to control the heating, 
cooling, and economizer functions.  The economizer functions shall be as 
installed by the air conditioning equipment manufacture and shall include 
minimum outside air settings, mixed air sensors set at 55 degrees to limit the 
outside air damper travel, outside air sensors to limit the economizer functions to 
times when the outside air temperature is below 70 degrees, etc. 

  
 G. Furnish "As-Built" temperature control diagrams of the entire control system and written 

description of sequence of operation. Mount diagrams in plastic envelopes in location as 
directed by the owner. 

   
 H. Furnish install, and connect all control wiring for all voltages as necessary to perform the 

control functions described herein and/or shown on the Drawings.  All wiring shall be in 
conduit or as required by the Uniform Electrical Code and shall conform to the 
Workmanship and Wiring Methods Section of the Electrical Specifications.   

 
 I. The Contractor, before permitting operation of any equipment which is furnished, 

installed or modified under his Contract, shall review all wiring connections which have 
an influence on his equipment or work and shall verify that these connections are correct.  
He shall also satisfy himself that the overload protection devices installed are of the 
correct type, rating, and setting to properly protect his equipment.   

 
 J. The Contractor, by giving permission for the operation of equipment furnished, installed 

or modified, under his Contract, shall assume responsibility for the correctness of the 
electrical connections and protective devices. 

 
3.07 FINAL INSPECTION 
 
 A. Notify the Architect after systems and controls are tested and adjusted to specified 

operating conditions.  When directed, operate systems for one (1) eight-hour day to 
demonstrate acceptability.  Furnish necessary labor and material to operate the system 
and to instruct Owner's personnel in the proper operation and maintenance of all 
equipment. 

 
 B. No work shall be covered up or enclosed until it has been inspected, tested and approved 

by the Architect and public authorities having jurisdiction over the work. 
 
END OF SECTION 
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	005000-Agreement for Lump Sum Bid BOS Formal-Signature Page Updated 8-2012
	005010-Workers' Compensation Certification
	005100-Contractor Guarantee
	011000-Summary of Work
	PART 1 - GENERAL
	1.1 SUMMARY
	A. The General Conditions and Division 1 - General Requirements apply to the Work of all Sections.
	B. Contractor is hereby specifically directed to notify and apprise all subcontractors and other parties engaged in the Work as to the Contents of the General Conditions and Division 1 - General Requirements.

	1.2 WORK COVERED BY CONTRACT DOCUMENTS
	A. The Work shall be performed at a Project site located at the Mendocino County Administration Center, 501 Low Gap Road, Ukiah, County of Mendocino.
	1. Work shall include but is not limited to, the removal and replacement of the Roof system, HVAC Equipment, duct work and all related wall finishes, screen walls, expansion joints, gutters, reglets, flashings, sealants, gas piping, electrical servic...

	3. Contractor shall provide all administration, supervision, labor, equipment, and materials that are required to provide a complete properly operating and safe site. The extent of the work as indicated on the Drawings and as described in the Specif...
	4. Should the General Conditions or Contract Documents contradict themselves, Contractor shall provide the more stringent or higher quality or quantity unless otherwise accepted by County.
	5. The Drawings shall be recognized as diagrammatic in nature and not completely descriptive of all requirements for construction. Whatever work may be specified, and not drawn, or drawn and not specified, is to be executed as fully as if described ...

	1.3 TYPE OF CONTRACT
	A. Contractor shall construct the Work under a single fixed-price Contract including an allowance for unforeseen conditions.
	1. Where the term "Contractor" is used in the Specification, the General Contractor is referred to.
	2. Where the terms "Plumbing Contractor," "Electrical Contractor," etc., are used, it has been for convenience only and in no way affects the overall responsibility of the General Contractor.

	1.4 PRECEDENCE OF DOCUMENTS
	A. In the case of discrepancy or ambiguity in the Contract Documents the following order of precedence shall prevail:
	1. Modifications in inverse chronological order and in alphanumeric order.
	2. Signed Agreement and terms and conditions referenced in the Signed Agreement.
	3. General Conditions.
	4. Division 1 specifications.
	5. Drawings and Division 2 through 26 specifications.
	6. Written numbers and figures, unless obviously incorrect.
	7. Figured dimensions over scaled dimensions.
	8. Large format drawings over small-scale drawings.

	B. Any conflict between the Drawings and Division 2 through 26 specifications will be resolved in favor of the document of the latest date (i.e., the most recent document), and if the dates are not the same or are not determinable, then in favor of t...
	C. Any conflict between a bill or list of materials shown in the Contract Documents and the actual quantities required to complete the Work required, then the actual quantity shall take precedence.

	1.5 USE OF PREMISES
	A. General: Comply with requirements in General Conditions.
	B. Area available for Contractor's use for work and storage, if any, is limited to the area designated on the Drawings and in Section 015000 Construction Facilities and Temporary Controls.
	C. Fire Department Access: Contractor's use of premises shall not limit required Fire Department access.

	1.6 EXAMINATION
	A. General: As stipulated in Section 002000 – Instruction to Bidders, Contractor is responsible for inspection of the existing site conditions prior to bidding and shall include in the Contract any modifications of the Contract Documents proposed as a...
	B. Persons performing work shall examine conditions that affect their work and shall report in writing to Contractor, with a copy to County, conditions detrimental to work.
	1. Failure to examine and report makes the person responsible, at no increase in the Contract Sum, for corrections necessary for the proper installation of their work.
	2. Commencement of Work constitutes acceptance of existing condition.

	C. Field Verification: Contractor shall verify all existing conditions in the field prior to commencing the Work.

	1.7 PERMITS FOR WORK
	The Project will be permitted through the Mendocino County Planning and Building Department and subject to inspections required of said permit.
	A.  The County shall be responsible to secure permit approval and pay all fees associated with the permit.
	B. The Contractor shall be responsible to ensure that County Building Inspector is notified and has access and opportunity to complete all required inspections prior to covering his work.

	1.8 USE AND OCCUPANCY BY COUNTY DURING CONSTRUCTION
	County Administration Center and parking lots will be in full use and occupancy during all portions of the project.
	A. All building entrances shall remain open and accessible at all times.
	B. Contractor shall schedule work to minimize impact on County personnel and members of the public using the building. Generally the building will be open weekdays from 8:00 am to 5:00 pm excepting County Holidays. Some events may be scheduled during...
	C. Contractor shall submit a detailed schedule for the work identifying times and location for impacts to the building use and traffic flow, including but not limited to:
	1. Debris bins
	2. Loading and stocking
	3. Cranes and hoisting equipment
	4. HVAC equipment shut down
	5. Electrical panel shut down
	6. Work inside occupied spaces of the building
	7. Excessive noise including saw cutting of cement plaster soffit.
	8. Safety barricades and signage
	9. Dust Control partitions
	D. Contractor shall provide temporary air conditioning equipment as defined in Section 015000 – Construction Facilities and Temporary Controls to service any area where HVAC equipment shut down will exceed 48 hours.
	E. Any interruption in electrical service to the building shall be scheduled with the county at least 48 hour prior to the shut down and at times acceptable to the county, generally after hours. All such work shall comply with Section 015000 - Constr...


	1.9 LISTING OF RELATED WORK
	Listings of related work or sections in the various Sections are not necessarily complete listings. They are provided for information and convenience only and are intended to highlight related or similar work which is specified in other Sections. Rela...

	1.10 REQUEST FOR INFORMATION (RFI)
	A. Requirement: It is Contractor's responsibility to review Contract Documents a minimum of thirty (30) days in advance of the work to be executed, and to request information so that County will have sufficient time to respond to Requests for Informat...
	B. Contractor shall coordinate all requests for information to prevent duplication. Requests for information that are duplicative, uncoordinated with each other, or do not allow for a reasonable time for response will be returned to Contractor.
	1. Contractor shall promptly notify County in writing of any discrepancies, and shall not proceed with the Work until such discrepancies have been resolved.
	2. Failure to notify County shall not relieve Contractor of its responsibility for resulting damage and/or defect, and for the cost of any corrective work that may be required due to Contractor's failure to notify.

	C. Contractor shall prioritize RFI's and request a response based on its most current and accepted CPM schedule.
	D. Form:
	1. When an interpretation or clarification of the Contract Documents is required from County, Contractor shall make the request on a copy of the RFI form included in the end of this section or a form approved by the County. E-mail correspondence is th...
	2. Contractor shall limit the subject to one design discipline to expedite reply and attach supplementary information where necessary.
	3. County will reply or give summary of reply on the same form and include supplementary information where necessary.
	4. The completed form shall be the written record of each RFI.

	E. Uses:
	1. The RFI form shall be used for interpretation or clarification of the Contract Documents only.
	2. Contractor shall not use the RFI form for the following; County will not reply and will reject the RFI:
	a. Product or material substitution.
	b. Questions relating to construction means, methods, techniques, sequences, procedures or safety precautions. (These are Contractor's responsibilities exclusively.)
	c. Questions relating to construction schedule, coordination between trades, or division of work among subcontractors. (These are also Contractor's responsibilities exclusively.)
	d. Questions on contract administration procedural matters, unless they require interpretation or clarification of the Contract Documents.
	e. Dimensions or quantities which are shown on the Contract Documents, or which can be measured from the building, or calculated from the information contained in the Contract Documents.
	f. Confirmation of interpretations or clarifications previously provided by County.


	F. Reply:
	1. County will endeavor to reply to all RFI's promptly as work schedule of the consultants allows; generally no later than fifteen (15) days from the day received.
	2. When an RFI involves a complex subject, extensive research or development, or substantial input from other governmental agency, County will inform Contractor and request additional time to prepare the reply.  Contractor shall cooperate and agree to...
	3. The reply shall be a clarification or an interpretation of the Contract Documents; the reply is not an authorization of change in the Contract Sum or Time.
	4. Such written interpretation or clarification will be binding on Contractor and County. If County or Contractor believes that a written interpretation or clarification justifies an adjustment in the Contract Sum or Time, then County or Contractor ma...
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	011650- Construction Site Storm Water Policy
	011700 - General Conditions
	011900-Unforeseen Physical Conditions
	PART 1 -  GENERAL
	1.1 SUMMARY
	This Section includes special requirements for unforeseen hidden conditions, differing site conditions and underground facilities as required for California Public Works Contracts.

	1.2 UNFORESEEN SITE CONDITIONS
	A. Pursuant to Section 7104 of the California Public Contract Code, if any of the following conditions, hereinafter called hidden conditions, are encountered at the site, then Contractor shall promptly, before such conditions are disturbed and in no ...
	1. Material that Contractor believes may be hazardous waste material, as defined in Section 25117 of the Health and Safety Code, that is required to be removed to a Class I, Class II, or a Class III disposal site in accordance with provisions of exist...
	2. Subsurface or latent physical conditions at the site or in the building differing materially from those represented in the Contract Documents.
	3. Unknown physical conditions at the site of any unusual nature, different materially from those ordinarily encountered and generally recognized as inherent in work of the character provided for in the Contract Documents or conditions that could be o...

	B. Conditions that are not unforeseen, hidden, unknown or differing site and building conditions include but are not limited to, the following.
	1. All that is indicated in or reasonably interpreted from the Contract Documents.
	2. All that is indicated in or reasonably interpreted from the Reference Documents specified in Section 011000, “Summary of Work”.
	3. All that could be seen on site and that could be observed.
	4. Conditions that are materially similar or characteristically the same.
	5. Conditions where the location of the building component is in the proximity where indicated in or reasonably interpreted from the Contract Documents or Reference Documents.
	C. County will promptly investigate the conditions reported which appear to be unforeseen conditions.
	1. If County determines that the reported conditions are inherent in work or of the character  provided for in the Contract Documents or observed by examination of the site and Reference Documents, or that the condition is not hidden, unforeseen or ...
	2. If County determines that the conditions are hidden or differing conditions and that they will materially cause a decrease or increase in Contractor's cost of any portion of the work, a Contingency Allowance Modification will be issued for compen...
	3. If County determines that the conditions are hidden or differing conditions and that they will materially affect the performance time, Contractor, upon submitting a written request, will be granted an extension of time subject to the provisions o...
	a. Time extensions or contract costs will not be granted for delays that could be or could have been avoided by Contractor redirecting his forces and equipment to perform other work on the Contract.


	D. Should Contractor disagree with County's determination, Contractor shall submit a Request for Change (RFC) to County that the condition is not indicated in or reasonably interpreted from the Contract Documents, and that the condition is not simila...
	1. Contractor shall submit proof with written explanation, drawings, photographs, material and labor cost breakdowns, and other relevant data to show the condition.
	2. County will review Contractor's submission and make a determination.  Contractor shall not file for claim or RFC before County makes the determination.
	3. In the event of continued disagreement, Contractor shall not be excused from any scheduled completion date provided for by the Contract, but shall proceed with all work to be performed under the Contract.
	4. Contractor shall retain any and all rights provided either by the Contract or by law which pertain to the resolution of RFC and protests between the contracting parties.


	1.3 REMOVAL, RELOCATION, OR PROTECTION OF EXISTING UTILITIES
	A. In accordance with the provisions of Section 4215 of the California Government Code, County will assume the responsibility for the removal, relocation, or protection of existing main or trunk-line utilities located on the site of the Contract work...
	B. Contractor shall immediately notify County and the public utility in writing of such utility facilities it discovers while performing the work which are not identified in the Contract Documents.
	1. Contractor shall negotiate with the owner of the utility, who shall have the sole discretion to perform repairs or relocation work or permit Contractor to do such repairs or relocation work at a reasonable price.

	C. Contractor shall not be assessed liquidated damages for delay in Substantial Completion if the delay was caused by such existing utilities in direct conflict with the work and not shown on the Drawings.
	D. Contractor will be compensated under the provisions of Section 012100 Allowances for extra work involving existing utilities not shown on the Drawings or included in the Specifications but in direct physical conflict with Contractor's operations.
	1. This extra work shall include the following costs:
	a. Locating, supporting, working around, and protecting or repairing damage not due to the failure of Contractor to exercise reasonable care.
	b. Removing and relocating, as directed by County, existing main or trunk line utility facilities located on site but not indicated on the Drawings and Specifications with reasonable accuracy.
	c. Equipment on the project necessarily idled during such work.


	E. Contractor shall not be entitled to any adjustment in the Contract Sum or Time if the existence of such condition:
	1. Could have been reasonably discovered or revealed as a result of any examination, investigation, exploration, test or study of the site and contiguous areas required by the Contract Documents to be conducted by or for Contractor prior to commenci...
	2. Could have been inferred from the presence of other visible facilities, such as buildings, meter and junction boxes, on or adjacent to the work site.



	PART 2 - PRODUCTS
	PART 3 - EXECUTION

	012100-Allowances
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and other Division 01 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. Section includes administrative and procedural requirements governing allowances.
	1. Certain items are specified in the Contract Documents by allowances. Allowances have been established in lieu of additional requirements to permit inspection of concealed conditions before defining the required scope of repairs and final direction ...

	B. Types of allowances include the following:
	1. Unit-cost allowances.
	2. Lump-sum allowances.

	C. Related Requirements:
	1. Section 011700 "General Conditions" for Changes in the Work
	2. Section 011900 "Unforeseen Physical Conditions" for definition of hidden conditions.


	1.3 SURVEY AND ASSESSMENT
	A. After removing (E) roofing systems, the Contractor shall coordinate observation of the condition of the (E) plywood substrate with the Roofing Manufacturer’s representative, the Architect and the County.
	B. In consultation with the Roofing Manufacturer’s representative, the Architect and the County will determine the extent of damaged substrate. The contractor shall promptly prepare and submit a Unit Cost Proposal to replace damaged substrate in accor...
	C. After removing existing substrate to expose underlying roof framing, the Contractor shall coordinate observation of the condition of the structural roof framing with the Structural Engineer, Architect and County. Should repairs be required, the Arc...
	D. In the event that a unit cost or lump sum proposal is not authorized by the County, the County may direct the contractor to proceed with the authorized repairs by Force Account in accordance with Section 01170 – General Conditions, Chapter 20.
	E. In the event other hidden conditions are encountered, the Contractor shall promptly notify the County and Architect, and proceed according to paragraph 1.3C. above.

	1.4 ACTION SUBMITTALS
	A. Submit proposals for repair work noted above.
	B. Upon completion of identified repairs, submit revised Schedule of Values noting allowance amounts used.

	1.5 INFORMATIONAL SUBMITTALS
	A. Submit time cards, invoices or delivery slips to show actual labor time and quantities of materials delivered to the site for use in completing allowance work authorized under force account.
	B. Coordinate and process submittals for allowance work items in same manner as for other portions of the Work.

	1.6 COORDINATION
	A. Coordinate allowance items with other portions of the Work.

	1.7 UNIT-COST PROPOSAL
	A. A proposal shall be prepared by the Contractor to replace damaged substrate as defined and specified under 1.3 SURVEY AND ASSESSMENT of this section and shall include Contractor's costs for receiving and handling materials at Project site, labor, i...
	B. The Unit Cost as determined and authorized above after the first instance of damaged substrate shall thereafter be used to authorize all future instances of damaged substrate.

	1.8 LUMP SUM PROPOSALS
	A. Lump Sum Proposals shall be prepared and submitted as directed by the County for repairs to roof framing or other unforeseen or hidden conditions and shall include Contractor's costs for receiving and handling materials at Project site, labor, inst...

	1.9 ADJUSTMENT OF ALLOWANCES
	A. Allowance Adjustment: To adjust allowance amounts, prepare a Change Order proposal based on the difference between the authorized cost of all repairs completed and the allowance amount.
	1. Include Unit Cost price of all areas of repaired roof substrate.
	2. Owner reserves the right to establish the quantity of work-in-place by independent quantity survey, measure, or count.
	3. If requested, include cost of lump sum proposals for structural framing repair and repairs related to other hidden conditions.
	4. Submit substantiation of any force account work related to unforeseen or hidden conditions authorized in advance by the owner.

	B. Submit Contract Change Order to refund the balance of the Allowance to the County, or claims for increased costs for work performed on authorized work items that exceed the allowance amount included in the Contract Documents.


	PART 2 -  PRODUCTS (Not Used)
	PART 3 -  EXECUTION
	3.1 EXAMINATION
	A. Examine roofing substrate and underlying structure when accessible with Roofing Manufacturer’s representative to verify that the substrate is suitable for the application of the roofing system. Immediately report all unsatisfactory conditions to th...

	3.2 PREPARATION
	A. Submit and secure approval of all framing and structural repair materials specified in Section 061053 – Miscellaneous Rough Carpentry prior to roof tear off.

	3.3 SCHEDULE OF ALLOWANCES
	A. Allowance No.1: Contingency Allowance: Include the sum of $50,000 for rot repair and unforeseen conditions encountered in the course of the project.
	1. This allowance includes authorized replacement of damaged  roof substrate per Unit Cost as included in this section.
	2. This allowance includes labor, material and equipment costs and Contractor overhead and profit documented for either lump sum or force account work to complete repairs not included in the unit cost to replace substrate above.




	013100-Coordination
	PART 1 – GENERAL
	1.1 SUMMARY
	A. Section Includes: Provision of coordination of the Work of the Contract.
	B. Prior to the Bid, the General Contractor shall review the Construction Documents and verify each subcontractor has obtained and reviewed all drawings and specifications that relate to each subcontractor’s scope of work, including the work of any ot...
	C. Related Sections: The completion of the work described in this Section may require work in or coordination with other Sections of these Specifications. Contractor and Subcontractor shall be responsible for identifying and including all related work...
	1. Drawings and Division 01 Specification Sections, apply to this Section.
	2. Section 011700 - General Conditions.


	1.2 GENERAL COORDINATION
	A. Contractor shall be responsible for all project coordination.
	B. Contractor shall coordinate schedules, submittals, and work of the various trades to ensure efficient and orderly sequence of installation of construction, with provisions for accommodating items to be installed later.  Contractor shall coordinate ...
	C. Contractor shall require all parties involved in the performance of the Work to cooperate in the overall coordination of the work under the direction of Contractor. Each party, when requested to do so, shall furnish information concerning its porti...
	D. The Drawings use graphic symbols to show certain physical relationships of the various elements and systems and their interfacing with other elements and systems. Establishing and coordinating the actual physical relationships is the responsibility...
	E. Contractor shall coordinate continuous checking of architectural and structural clearances for accessibility of equipment and mechanical and electrical systems. No allowances of any kind will be made for Contractor's failure to coordinate sequence ...
	F. Prior to installation of each major unit of work which requires coordination and interfacing with other work, Contractor shall meet at project site with installer and representatives of manufacturers and fabricators who are involved in or affected ...
	G. Contractor shall coordinate the tolerances of all materials to ensure a proper fit in achieving the requirements of the Contract Documents.
	H. Contractor shall coordinate matching finish, texture, color, etc. for the new work on existing components in the Project.
	I. Contractor shall coordinate work of like materials by submitting pilot samples to County for review of acceptable ranges of finish textures and color variation.
	J. Contractor shall coordinate completion and clean up Work of various trades in preparation for the Substantial Completion and for occupancy of the Building.

	1.3 SUBCONTRACT COORDINATION
	Contractor shall:
	A. Coordinate the Work and not delegate responsibility for coordination to any Subcontractor.
	B. Anticipate the interrelationship of all Subcontractors and their relationship with the Work.
	C. Resolve differences or disputes between Subcontractors concerning coordination, interference, or extent of work between Sections of the Specifications. Contractor’s decisions, if consistent with the Contract Document requirements, shall be final.
	D. Coordinate the work of Subcontractors so that their portions of the work are performed in a manner that minimizes interference with the progress of the Work.

	1.4 ADMINISTRATION
	A. General:  As required contractor shall prepare a written memorandum on required coordination activities. Items such as required notices, reports and attendance at meetings shall be included. Contractor shall distribute this memorandum to each trade...
	B. Coordination Meetings:  Contractor shall conduct general project coordination meetings with Subcontractors as required at regularly scheduled times convenient for all parties involved. These meetings are in addition to specific meetings held for ot...
	C. Superintendent:  Contractor shall provide a full-time Superintendent experienced in administration and supervision of building construction. This Superintendent shall be authorized to act as general coordinator of interfaces between units of work. ...
	1. For the purpose of this provision, "interface" is defined to include scheduling and sequencing of work, sharing of access to work spaces, installations, protection of each other's work, cutting and patching, tolerances, cleaning, selections for com...


	1.5 COORDINATION DRAWINGS AND SUBMISSION
	A. Contractor shall prepare Coordination Drawings where required before beginning fabrication or delivery of materials and equipment to the jobsite.
	1. Coordination Drawings shall clearly indicate coordination of mechanical, plumbing, fire protection, electrical, lighting, and equipment installations with structural, architectural, and finish elements.
	2. Scale: ½" = 1'-0". Scale may be revised to ¼"=1'-0" with consent of all involved Subcontractors.

	B. Contractor shall keep copies of Coordination Drawings at the jobsite.
	C. Contractor shall provide County with a record copy of initial Coordination Drawings, and with revisions to Coordination Drawings, within three (3) working days of completion of each drawing or revised drawing and thirty (30) days before work begins...
	D. Coordination Drawings shall include, but are not limited to: roofing, structural, fire protection, plumbing, heating, ventilation and air conditioning, electrical power and lighting, existing or reinstalled equipment, and new equipment.
	E. Coordination Drawings shall indicate layout of Work for all trades, for purposes of showing overlays and potential conflicts of crossover work and adjoining work.
	F. Contractor shall provide dimensions and elevations where conflicts may exist and coordinate conflicts on Coordination Drawings to prevent conflicts in the field.

	1.6 STRUCTURAL, MECHANICAL, AND ELECTRICAL COORDINATION
	A. Contractor shall use Coordination Drawings of structural, mechanical, and electrical Work, together with shop drawings and layout drawings of affected Work to check, coordinate and integrate the Work to prevent interferences.
	B. Contractor shall coordinate space requirements and installation of mechanical and electrical Work which are indicated by graphic symbols on Contract Documents.
	C. Routing shown for pipes, ducts, and conduits on Drawings are shown by graphic symbols only; make runs parallel with lines of building.
	D. Contractor shall utilize spaces efficiently to maximize accessibility for other installations, for maintenance, and for repairs.
	E. Contractor shall prepare coordinated shop drawings to include any and all penetrations of roof deck resulting from the coordination of and with the work of the mechanical and electrical subcontractors. See structural drawing sheets and notes for ad...


	PART 2 – PRODUCTS
	PART 3 – EXECUTION

	013300-Submittals
	015000-Temporary Construction Facilities & Building Services
	017300 - execution
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and other Division 01 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. Section includes general administrative and procedural requirements governing execution of the Work including, but not limited to, the following:
	1. Construction layout.
	2. Field engineering and surveying.
	3. Installation of the Work.
	4. Cutting and patching.
	5. Coordination of Owner-installed products.
	6. Progress cleaning.
	7. Starting and adjusting.
	8. Protection of installed construction.

	B. Related Requirements:
	1. Section 011000 "Summary" for limits on use of Project site.
	2. Section 017700 "Closeout Procedures" for submitting Project Record Documents, and final cleaning.
	3. Section 024119 "Selective Demolition" for demolition and removal of selected portions of the building.
	4. Section 078413 "Penetration Firestopping" for patching penetrations in fire-rated construction.


	1.3 DEFINITIONS
	A. Cutting: Removal of in-place construction necessary to permit installation or performance of other work.
	B. Patching: Fitting and repair work required to restore construction to original conditions after installation of other work.

	1.4 INFORMATIONAL SUBMITTALS
	A. Cutting and Patching Plan: Submit plan describing procedures at least 10 days prior to the time cutting and patching will be performed. Include the following information:
	1. Extent: Describe reason for and extent of each occurrence of cutting and patching.
	2. Changes to In-Place Construction: Describe anticipated results. Include changes to structural elements and operating components as well as changes in building appearance and other significant visual elements.
	3. Products: List products to be used for patching and firms or entities that will perform patching work.
	4. Dates: Indicate when cutting and patching will be performed.
	5. Utilities and Mechanical and Electrical Systems: List services and systems that cutting and patching procedures will disturb or affect. List services and systems that will be relocated and those that will be temporarily out of service. Indicate len...
	a. Include description of provisions for temporary services and systems during interruption of permanent services and systems.


	B. Landfill Receipts: Submit copy of receipts issued by a landfill facility, licensed to accept hazardous materials, for hazardous waste disposal.

	1.5 QUALITY ASSURANCE
	A. Cutting and Patching: Comply with requirements for and limitations on cutting and patching of construction elements.
	1. Structural Elements: When cutting and patching structural elements, notify Architect of locations and details of cutting and await directions from Architect before proceeding. Shore, brace, and support structural elements during cutting and patchin...
	2. Operational Elements: Do not cut and patch operating elements and related components in a manner that results in reducing their capacity to perform as intended or that results in increased maintenance or decreased operational life or safety. Operat...
	a. Primary operational systems and equipment.
	b. Fire separation assemblies.
	c. Air or smoke barriers.
	d. Fire-suppression systems.
	e. Mechanical systems piping and ducts.
	f. Control systems.
	g. Communication systems.
	h. Fire-detection and -alarm systems.
	i. Conveying systems.
	j. Electrical wiring systems.
	k. Operating systems of special construction.

	3. Other Construction Elements: Do not cut and patch other construction elements or components in a manner that could change their load-carrying capacity, that results in reducing their capacity to perform as intended, or that results in increased mai...
	a. Water, moisture, or vapor barriers.
	b. Membranes and flashings.
	c. Exterior curtain-wall construction.
	d. Sprayed fire-resistive material.
	e. Equipment supports.
	f. Piping, ductwork, vessels, and equipment.
	g. Noise- and vibration-control elements and systems.

	4. Visual Elements: Do not cut and patch construction in a manner that results in visual evidence of cutting and patching. Do not cut and patch exposed construction in a manner that would, in Architect's opinion, reduce the building's aesthetic qualit...

	B. Cutting and Patching Conference: Before proceeding, meet at Project site with parties involved in cutting and patching, including mechanical and electrical trades. Review areas of potential interference and conflict. Coordinate procedures and resol...
	C. Manufacturer's Installation Instructions: Obtain and maintain on-site manufacturer's written recommendations and instructions for installation of products and equipment.


	PART 2 -  PRODUCTS
	2.1 MATERIALS
	A. General: Comply with requirements specified in other Sections.
	1. For projects requiring compliance with sustainable design and construction practices and procedures, use products for patching that comply with sustainable design requirements.

	B. In-Place Materials: Use materials for patching identical to in-place materials. For exposed surfaces, use materials that visually match in-place adjacent surfaces to the fullest extent possible.
	1. If identical materials are unavailable or cannot be used, use materials that, when installed, will provide a match acceptable to Architect for the visual and functional performance of in-place materials.



	PART 3 -  EXECUTION
	3.1 EXAMINATION
	A. Existing Conditions: The existence and location of underground and other utilities and construction indicated as existing are not guaranteed. Before beginning sitework, investigate and verify the existence and location of underground utilities, mec...
	1. Before construction, verify the location and invert elevation at points of connection of sanitary sewer, storm sewer, and water-service piping; underground electrical services, and other utilities.
	2. Furnish location data for work related to Project that must be performed by public utilities serving Project site.

	B. Examination and Acceptance of Conditions: Before proceeding with each component of the Work, examine substrates, areas, and conditions, with Installer or Applicator present where indicated, for compliance with requirements for installation toleranc...
	1. Examine roughing-in for mechanical and electrical systems to verify actual locations of connections before equipment and fixture installation.
	2. Examine walls, floors, and roofs for suitable conditions where products and systems are to be installed.
	3. Verify compatibility with and suitability of substrates, including compatibility with existing finishes or primers.

	C. Written Report: Where a written report listing conditions detrimental to performance of the Work is required by other Sections, include the following:
	1. Description of the Work.
	2. List of detrimental conditions, including substrates.
	3. List of unacceptable installation tolerances.
	4. Recommended corrections.

	D. Proceed with installation only after unsatisfactory conditions have been corrected. Proceeding with the Work indicates acceptance of surfaces and conditions.

	3.2 PREPARATION
	A. Existing Utility Information: Furnish information to Owner that is necessary to adjust, move, or relocate existing utility structures, utility poles, lines, services, or other utility appurtenances located in or affected by construction. Coordinate...
	B. Field Measurements: Take field measurements as required to fit the Work properly. Recheck measurements before installing each product. Where portions of the Work are indicated to fit to other construction, verify dimensions of other construction by...
	C. Space Requirements: Verify space requirements and dimensions of items shown diagrammatically on Drawings.
	D. Review of Contract Documents and Field Conditions: Immediately on discovery of the need for clarification of the Contract Documents caused by differing field conditions outside the control of Contractor, submit a request for information to Architec...

	3.3 CONSTRUCTION LAYOUT
	A. Verification: Before proceeding to lay out the Work, verify layout information shown on Drawings, in relation to the property survey and existing benchmarks. If discrepancies are discovered, notify Architect promptly.

	3.4 INSTALLATION
	A. General: Locate the Work and components of the Work accurately, in correct alignment and elevation, as indicated.
	1. Make vertical work plumb and make horizontal work level.
	2. Where space is limited, install components to maximize space available for maintenance and ease of removal for replacement.
	3. Conceal pipes, ducts, and wiring in finished areas unless otherwise indicated.
	4. Maintain minimum headroom clearance of 33T96 inches33T43T (2440 mm)43T in occupied spaces and 33T90 inches33T43T (2300 mm)43T in unoccupied spaces.

	B. Comply with manufacturer's written instructions and recommendations for installing products in applications indicated.
	C. Install products at the time and under conditions that will ensure the best possible results. Maintain conditions required for product performance until Substantial Completion.
	D. Conduct construction operations so no part of the Work is subjected to damaging operations or loading in excess of that expected during normal conditions of occupancy.
	E. Sequence the Work and allow adequate clearances to accommodate movement of construction items on site and placement in permanent locations.
	F. Tools and Equipment: Do not use tools or equipment that produce harmful noise levels.
	G. Templates: Obtain and distribute to the parties involved templates for work specified to be factory prepared and field installed. Check Shop Drawings of other work to confirm that adequate provisions are made for locating and installing products to...
	H. Attachment: Provide blocking and attachment plates and anchors and fasteners of adequate size and number to securely anchor each component in place, accurately located and aligned with other portions of the Work. Where size and type of attachments ...
	1. Mounting Heights: Where mounting heights are not indicated, mount components at heights directed by Architect.
	2. Allow for building movement, including thermal expansion and contraction.
	3. Coordinate installation of anchorages. Furnish setting drawings, templates, and directions for installing anchorages, including sleeves, concrete inserts, anchor bolts, and items with integral anchors, that are to be embedded in concrete or masonry...

	I. Joints: Make joints of uniform width. Where joint locations in exposed work are not indicated, arrange joints for the best visual effect. Fit exposed connections together to form hairline joints.
	J. Hazardous Materials: Use products, cleaners, and installation materials that are not considered hazardous.

	3.5 CUTTING AND PATCHING
	A. Cutting and Patching, General: Employ skilled workers to perform cutting and patching. Proceed with cutting and patching at the earliest feasible time, and complete without delay.
	1. Cut in-place construction to provide for installation of other components or performance of other construction, and subsequently patch as required to restore surfaces to their original condition.

	B. Existing Warranties: Remove, replace, patch, and repair materials and surfaces cut or damaged during installation or cutting and patching operations, by methods and with materials so as not to void existing warranties.
	C. Temporary Support: Provide temporary support of work to be cut.
	D. Protection: Protect in-place construction during cutting and patching to prevent damage. Provide protection from adverse weather conditions for portions of Project that might be exposed during cutting and patching operations.
	E. Adjacent Occupied Areas: Where interference with use of adjoining areas or interruption of free passage to adjoining areas is unavoidable, coordinate cutting and patching according to requirements in Section 011000 "Summary."
	F. Existing Utility Services and Mechanical/Electrical Systems: Where existing services/systems are required to be removed, relocated, or abandoned, bypass such services/systems before cutting to minimize interruption to occupied areas.
	G. Cutting: Cut in-place construction by sawing, drilling, breaking, chipping, grinding, and similar operations, including excavation, using methods least likely to damage elements retained or adjoining construction. If possible, review proposed proce...
	1. In general, use hand or small power tools designed for sawing and grinding, not hammering and chopping. Cut holes and slots neatly to minimum size required, and with minimum disturbance of adjacent surfaces. Temporarily cover openings when not in use.
	2. Finished Surfaces: Cut or drill from the exposed or finished side into concealed surfaces.
	3. Mechanical and Electrical Services: Cut off pipe or conduit in walls or partitions to be removed. Cap, valve, or plug and seal remaining portion of pipe or conduit to prevent entrance of moisture or other foreign matter after cutting.
	4. Proceed with patching after construction operations requiring cutting are complete.

	H. Patching: Patch construction by filling, repairing, refinishing, closing up, and similar operations following performance of other work. Patch with durable seams that are as invisible as practicable. Provide materials and comply with installation r...
	1. Inspection: Where feasible, test and inspect patched areas after completion to demonstrate physical integrity of installation.
	2. Exposed Finishes: Restore exposed finishes of patched areas and extend finish restoration into retained adjoining construction in a manner that will minimize evidence of patching and refinishing.
	a. Clean piping, conduit, and similar features before applying paint or other finishing materials.
	b. Restore damaged pipe covering to its original condition.

	3. Floors and Walls: Where walls or partitions that are removed extend one finished area into another, patch and repair floor and wall surfaces in the new space. Provide an even surface of uniform finish, color, texture, and appearance. Remove in-plac...
	a. Where patching occurs in a painted surface, prepare substrate and apply primer and intermediate paint coats appropriate for substrate over the patch, and apply final paint coat over entire unbroken surface containing the patch. Provide additional c...

	4. Ceilings: Patch, repair, or rehang in-place ceilings as necessary to provide an even-plane surface of uniform appearance.
	5. Exterior Building Enclosure: Patch components in a manner that restores enclosure to a weathertight condition and ensures thermal and moisture integrity of building enclosure.

	I. Cleaning: Clean areas and spaces where cutting and patching are performed. Remove paint, mortar, oils, putty, and similar materials from adjacent finished surfaces.

	3.6 PROGRESS CLEANING
	A. General: Clean Project site and work areas daily, including common areas. Enforce requirements strictly. Dispose of materials lawfully.
	1. Comply with requirements in NFPA 241 for removal of combustible waste materials and debris.
	2. Do not hold waste materials more than seven days during normal weather or three days if the temperature is expected to rise above 33T80 deg F33T43T (27 deg C)43T.
	3. Containerize hazardous and unsanitary waste materials separately from other waste. Mark containers appropriately and dispose of legally, according to regulations.
	a. Use containers intended for holding waste materials of type to be stored.

	4. Coordinate progress cleaning for joint-use areas where Contractor and other contractors are working concurrently.

	B. Site: Maintain Project site free of waste materials and debris.
	C. Work Areas: Clean areas where work is in progress to the level of cleanliness necessary for proper execution of the Work.
	1. Remove liquid spills promptly.
	2. Where dust would impair proper execution of the Work, broom-clean or vacuum the entire work area, as appropriate.

	D. Installed Work: Keep installed work clean. Clean installed surfaces according to written instructions of manufacturer or fabricator of product installed, using only cleaning materials specifically recommended. If specific cleaning materials are not...
	E. Concealed Spaces: Remove debris from concealed spaces before enclosing the space.
	F. Exposed Surfaces in Finished Areas: Clean exposed surfaces and protect as necessary to ensure freedom from damage and deterioration at time of Substantial Completion.
	G. Waste Disposal: Do not bury or burn waste materials on-site. Do not wash waste materials down sewers or into waterways. Comply with Division 01 waste disposal requirements.
	H. During handling and installation, clean and protect construction in progress and adjoining materials already in place. Apply protective covering where required to ensure protection from damage or deterioration at Substantial Completion.
	I. Clean and provide maintenance on completed construction as frequently as necessary through the remainder of the construction period. Adjust and lubricate operable components to ensure operability without damaging effects.
	J. Limiting Exposures: Supervise construction operations to assure that no part of the construction, completed or in progress, is subject to harmful, dangerous, damaging, or otherwise deleterious exposure during the construction period.

	3.7 STARTING AND ADJUSTING
	A. Start equipment and operating components to confirm proper operation. Remove malfunctioning units, replace with new units, and retest.
	B. Adjust equipment for proper operation. Adjust operating components for proper operation without binding.
	C. Test each piece of equipment to verify proper operation. Test and adjust controls and safeties. Replace damaged and malfunctioning controls and equipment.
	D. Manufacturer's Field Service: Comply with qualification requirements in Section 014000 "Quality Requirements."

	3.8 PROTECTION OF INSTALLED CONSTRUCTION
	A. Provide final protection and maintain conditions that ensure installed Work is without damage or deterioration at time of Substantial Completion.
	B. Comply with manufacturer's written instructions for temperature and relative humidity.



	017700-Contract Closeout
	024119 - selective demolition
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and Division 01 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. Section Includes:
	1. Demolition and removal of selected portions of building or structure.
	2. Salvage of existing items to be reused or recycled.

	B. Related Requirements:
	1. Section 011000 "Summary" for restrictions on use of the premises and Owner-occupancy requirements.
	2. Section 011900 “Unforeseen Physical Conditions” for assumptions related to the physical condition of the building.
	3. Section 015000 “Temporary Construction Facilities and Building Services” for temporary HVAC equipment  and phasing requirements.
	4. Section 017300 "Execution" for cutting and patching procedures.


	1.3 DEFINITIONS
	A. Remove: Detach items from existing construction and dispose of them off-site unless indicated to be salvaged or reinstalled.
	B. Remove and Salvage: Detach items from existing construction, in a manner to prevent damage, and deliver to Owner ready for reuse.
	C. Remove and Reinstall: Detach items from existing construction, in a manner to prevent damage, prepare for reuse, and reinstall where indicated.
	D. Existing to Remain: Leave existing items that are not to be removed and that are not otherwise indicated to be salvaged or reinstalled.
	E. Dismantle: To remove by disassembling or detaching an item from a surface, using gentle methods and equipment to prevent damage to the item and surfaces; disposing of items unless indicated to be salvaged or reinstalled.

	1.4 MATERIALS OWNERSHIP
	A. Unless otherwise indicated, demolition waste becomes property of Contractor.

	1.5 PREINSTALLATION MEETINGS
	A. Pre-demolition Conference: Conduct conference at Project site.
	1. Inspect and discuss condition of construction to be selectively demolished.
	2. Review structural load limitations of existing structure.
	3. Review and finalize selective demolition schedule and verify availability of materials, demolition personnel, equipment, and facilities needed to make progress and avoid delays.
	4. Review requirements of work performed by other trades that rely on substrates exposed by selective demolition operations.
	5. Review areas where existing construction is to remain and requires protection.


	1.6 INFORMATIONAL SUBMITTALS
	A. Qualification Data: For refrigerant recovery technician.
	B. Proposed Protection Measures: Submit report, including Drawings, that indicates the measures proposed for protecting individuals and property, for environmental protection , for dust control and , for noise control. Indicate proposed locations and ...
	C. Schedule of Selective Demolition Activities: Indicate the following:
	1. Detailed sequence of selective demolition and removal work, with starting and ending dates for each activity. Ensure Owner's on-site operations are uninterrupted.
	2. Interruption of utility services. Indicate how long utility services will be interrupted.
	3. Coordination for shutoff, capping, and continuation of utility services.
	4. Use of elevator and stairs.
	5. Coordination of locations and use of dumpsters, chutes and waste handling equipment.
	6. Coordination of impacts of noise and dust from power equipment used for roof removal.
	7. Coordination of Owner's continuing occupancy of portions of existing building and of Owner's partial occupancy of completed Work.

	D. Predemolition Photographs or Video: Show existing conditions of adjoining construction, including finish surfaces that might be misconstrued as damage caused by demolition operations.
	E. Statement of Refrigerant Recovery: Signed by refrigerant recovery technician responsible for recovering refrigerant, stating that all refrigerant that was present was recovered and that recovery was performed according to EPA regulations. Include n...
	F. Warranties: Documentation indicating that existing warranties are still in effect after completion of selective demolition.

	1.7 CLOSEOUT SUBMITTALS
	A. Inventory: Submit a list of items that have been removed and salvaged.

	1.8 QUALITY ASSURANCE
	A. Refrigerant Recovery Technician Qualifications: Certified by an EPA-approved certification program.

	1.9 FIELD CONDITIONS
	A. Owner will occupy all portions of building immediately under selective demolition area. Conduct selective demolition so Owner's operations will not be disrupted.
	B. Conditions existing at time of inspection for bidding purpose will be maintained by Owner as far as practical.
	1. Before selective demolition, Owner will remove the following items:
	a.


	C. Notify Architect of discrepancies between existing conditions and Drawings before proceeding with selective demolition.
	D. Hazardous Materials: It is expected that hazardous materials WILL be encountered in the Work. The County will retain a certified Hazardous Materials Consultant to conduct inspections, sample materials and provide to the Contractor Hazardous Materia...
	1. The contractor shall have an ASB license classification, or have a listed subcontractor with an ASB license classification.
	2. The Contractor shall submit Air Quality Notification with the Hazardous Materials Survey to the Mendocino County Air Quality Management District (AQMD) and secure permit approval before start of demolition. Provide a copy of the permit to the County.
	3. The Contractor shall be responsible for public and worker safety protocols and the proper removal, handling and disposal of all regulated materials identified in the Hazardous Materials survey.
	4. The County shall retain coordinate and pay for Hazardous Materials Consultant inspections, testing, sampling, monitoring and reporting.

	E. Storage or sale of removed items or materials on-site is not permitted.
	F. Utility Service: Maintain existing utilities indicated to remain in service and protect them against damage during selective demolition operations.
	1. Maintain Server Room cooling system during selective demolition operations.
	2. Maintain microwave radio antenna operation during selective demolition operations.
	3. Maintain fire-protection facilities in service during selective demolition operations.


	1.10 WARRANTY
	A. Existing Warranties: Remove, replace, patch, and repair materials and surfaces cut or damaged during selective demolition, by methods and with materials and using approved contractors so as not to void existing warranties. Notify warrantor before p...
	1. HVAC Unit AC-17.

	B. Notify warrantor on completion of selective demolition, and obtain documentation verifying that existing system has been inspected and warranty remains in effect. Submit documentation at Project closeout.

	1.11 COORDINATION
	A. Arrange selective demolition schedule so as not to interfere with Owner's operations.


	PART 2 -  PRODUCTS
	2.1 PERFORMANCE REQUIREMENTS
	A. Regulatory Requirements: Comply with governing EPA notification regulations before beginning selective demolition. Comply with hauling and disposal regulations of authorities having jurisdiction.
	B. Standards: Comply with ASSE A10.6 and NFPA 241.


	PART 3 -  EXECUTION
	3.1 EXAMINATION
	A. Verify that utilities have been disconnected and capped before starting selective demolition operations.
	B. Review Project Record Documents of existing construction or other existing condition and hazardous material information provided by Owner. Owner does not guarantee that existing conditions are same as those indicated in Project Record Documents.
	C. Verify all hazardous materials remediation protocols and AQMD permit are in place before proceeding with demolition operations.
	D. Survey of Existing Conditions: Record existing conditions by use of preconstruction photographs or video.
	1. Inventory and record the condition of items to be removed and salvaged. Provide photographs or video of conditions that might be misconstrued as damage caused by salvage operations.
	2. Before selective demolition or removal of existing building elements that will be reproduced or duplicated in final Work, make permanent record of measurements, materials, and construction details required to make exact reproduction.


	3.2 PREPARATION
	A. Refrigerant: Before starting demolition, remove refrigerant from mechanical equipment according to 40 CFR 82 and regulations of authorities having jurisdiction.

	3.3 UTILITY SERVICES AND MECHANICAL/ELECTRICAL SYSTEMS
	A. Existing Services/Systems to Remain: Maintain services/systems indicated to remain and protect them against damage. Maintain services to HVAC systems for other phases of the project.
	B. Existing Services/Systems to Be Removed, Relocated, or Abandoned: Locate, identify, disconnect, and seal or cap off utility services and mechanical/electrical systems serving areas to be selectively demolished.
	1. Owner will arrange to shut off indicated services/systems when requested by Contractor.
	2. Arrange to shut off utilities with utility companies.
	3. If services/systems are required to be removed, relocated, or abandoned, provide temporary services/systems that bypass area of selective demolition and that maintain continuity of services/systems to other parts of building.
	4. Disconnect, demolish, and remove fire-suppression systems, plumbing, and HVAC systems, equipment, and components indicated on Drawings to be removed.
	a. Piping to Be Removed: Remove portion of piping indicated to be removed and cap or plug remaining piping with same or compatible piping material.
	b. Piping to Be Abandoned in Place: Drain piping and cap or plug piping with same or compatible piping material and leave in place.
	c. Equipment to Be Removed: Disconnect and cap services and remove equipment.
	d. Equipment to Be Removed and Reinstalled: Disconnect and cap services and remove, clean, and store equipment; when appropriate, reinstall, reconnect, and make equipment operational.
	e. Equipment to Be Removed and Salvaged: Disconnect and cap services and remove equipment and deliver to Owner.
	f. Ducts to Be Removed: Remove portion of ducts indicated to be removed and plug remaining ducts with same or compatible ductwork material.
	g. Ducts to Be Abandoned in Place: Cap or plug ducts with same or compatible ductwork material and leave in place.



	3.4 PROTECTION
	A. Temporary Protection: Provide temporary barricades and other protection required to prevent injury to people and damage to adjacent buildings and facilities to remain.
	1. Provide protection to ensure safe passage of people around selective demolition area and to and from occupied portions of building.
	2. Provide temporary weather protection, during interval between selective demolition of existing construction on exterior surfaces and new construction, to prevent water leakage and damage to structure and interior areas.
	3. Protect walls, ceilings, floors, and other existing finish work that are to remain or that are exposed during selective demolition operations.
	4. Cover and protect furniture, furnishings, and equipment that have not been removed.
	5. Comply with requirements for temporary enclosures, dust control, heating, and cooling specified in Section 015000 "Temporary Facilities and Controls."

	B. Temporary Shoring: Design, provide, and maintain shoring, bracing, and structural supports as required to preserve stability and prevent movement, settlement, or collapse of construction and finishes to remain, and to prevent unexpected or uncontro...
	1. Strengthen or add new supports when required during progress of selective demolition.

	C. Remove temporary barricades and protections where hazards no longer exist.

	3.5 SELECTIVE DEMOLITION, GENERAL
	A. General: Demolish and remove existing construction only to the extent required by new construction and as indicated. Use methods required to complete the Work within limitations of governing regulations and as follows:
	1. Proceed with selective demolition systematically, from higher to lower level. Complete selective demolition operations above each floor or tier before disturbing supporting members on the next lower level.
	2. Neatly cut openings and holes plumb, square, and true to dimensions required. Use cutting methods least likely to damage construction to remain or adjoining construction. Use hand tools or small power tools designed for sawing or grinding, not hamm...
	3. Cut or drill from the exposed or finished side into concealed surfaces to avoid marring existing finished surfaces.
	4. Do not use cutting torches until work area is cleared of flammable materials. At concealed spaces, such as duct and pipe interiors, verify condition and contents of hidden space before starting flame-cutting operations. Maintain portable fire-suppr...
	5. Maintain fire watch during and for at least 24 hours after flame-cutting operations.
	6. Maintain adequate ventilation when using cutting torches.
	7. Remove decayed, vermin-infested, or otherwise dangerous or unsuitable materials and promptly dispose of off-site.
	8. Remove structural framing members and lower to ground by method suitable to avoid free fall and to prevent ground impact or dust generation.
	9. Locate selective demolition equipment and remove debris and materials so as not to impose excessive loads on supporting walls, floors, or framing.
	10. Dispose of demolished items and materials promptly.

	B. Site Access and Temporary Controls: Conduct selective demolition and debris-removal operations to ensure minimum interference with roads, streets, walks, walkways, and other adjacent occupied and used facilities.
	C. Removed and Salvaged Items:
	1. Clean salvaged items.
	2. Pack or crate items after cleaning. Identify contents of containers.
	3. Store items in a secure area until delivery to Owner.
	4. Transport items to Owner's storage area designated by Owner.
	5. Protect items from damage during transport and storage.

	D. Removed and Reinstalled Items:
	1. Clean and repair items to functional condition adequate for intended reuse.
	2. Pack or crate items after cleaning and repairing. Identify contents of containers.
	3. Protect items from damage during transport and storage.
	4. Reinstall items in locations indicated. Comply with installation requirements for new materials and equipment. Provide connections, supports, and miscellaneous materials necessary to make item functional for use indicated.

	E. Existing Items to Remain: Protect construction indicated to remain against damage and soiling during selective demolition. When permitted by Architect, items may be removed to a suitable, protected storage location during selective demolition and r...

	3.6 SELECTIVE DEMOLITION PROCEDURES FOR SPECIFIC MATERIALS
	A. Roofing: Remove no more existing roofing than what can be covered in one day by new roofing and so that building interior remains watertight and weathertight. See Section  075419 PVC Roofing for new roofing requirements.
	1. Remove existing roof membrane, flashings, copings, and roof accessories.
	2. Remove existing roofing system down to substrate.


	3.7 DISPOSAL OF DEMOLISHED MATERIALS
	A. Remove demolition waste materials from Project site and dispose of them in an EPA-approved construction and demolition waste landfill acceptable to authorities having jurisdiction.
	1. Do not allow demolished materials to accumulate on-site.
	2. Remove and transport debris in a manner that will prevent spillage on adjacent surfaces and areas.
	3. Remove debris from elevated portions of building by chute, hoist, or other device that will convey debris to grade level in a controlled descent.
	4. Comply with requirements specified in Section 017419 "Construction Waste Management and Disposal."

	B. Burning: Do not burn demolished materials.

	3.8 CLEANING
	A. Clean adjacent structures and improvements of dust, dirt, and debris caused by selective demolition operations. Return adjacent areas to condition existing before selective demolition operations began.

	3.9 SELECTIVE DEMOLITION SCHEDULE
	A. Remove:
	1. Existing roofing system, including perimeter copings.
	2. Existing mechanical units as indicated on Mechanical Drawings.
	3. Existing mechanical ductwork as indicated on the mechanical drawings

	B. Remove and Salvage: (Not Applicable).
	C. Remove and Reinstall:
	1. Specified HVAC units.
	2. Antennas not scheduled to remain in operation.
	3. Existing gutter systems, including downspouts.
	4. Screen wall system as required for installation of roofing membrane.
	5. Building expansion joint assembly.
	6. Exhaust flues.
	7. Ventilation hoods and outlets.
	8. Railings and flue braces; temporary bracing may be required.

	D. Existing to Remain: Microwave Antenna.
	E. Dismantle: (Not Applicable).



	061053 - miscellaneous rough carpentry
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and Division 01 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. Section Includes:
	1. Framing with dimension lumber.
	2. Rooftop equipment bases and support curbs.
	3. Wood blocking and nailers.
	4. Wood furring and grounds.
	5. Wood sleepers.
	6. Plywood sheathing (for roof decks).
	7. Vertical siding panels.


	1.3 DEFINITIONS
	A. Boards or Strips: Lumber of less than 34T2 inches nominal34T size in least dimension.
	B. Dimension Lumber: Lumber of 34T2 inches nominal34T or greater size but less than 34T5 inches nominal34T size in least dimension.

	1.4 ACTION SUBMITTALS
	A. Product Data: For each type of process and factory-fabricated product. Indicate component materials and dimensions and include construction and application details.
	1. Include data for wood-preservative treatment from chemical treatment manufacturer and certification by treating plant that treated materials comply with requirements. Indicate type of preservative used and net amount of preservative retained.
	2. Include data for fire-retardant treatment from chemical treatment manufacturer and certification by treating plant that treated materials comply with requirements. Include physical properties of treated materials based on testing by a qualified ind...
	3. For fire-retardant treatments, include physical properties of treated lumber both before and after exposure to elevated temperatures, based on testing by a qualified independent testing agency according to ASTM D 5664.
	4. For products receiving a waterborne treatment, include statement that moisture content of treated materials was reduced to levels specified before shipment to Project site.


	1.5 INFORMATIONAL SUBMITTALS
	A. Evaluation Reports: For the following, from ICC-ES:
	1. Power-driven fasteners.
	2. Post-installed anchors.
	3. Metal framing anchors.


	1.6 QUALITY ASSURANCE
	A. Testing Agency Qualifications: For testing agency providing classification marking for fire-retardant-treated material, an inspection agency acceptable to authorities having jurisdiction that periodically performs inspections to verify that the mat...

	1.7 DELIVERY, STORAGE, AND HANDLING
	A. Stack lumber flat with spacers beneath and between each bundle to provide air circulation. Protect lumber from weather by covering with waterproof sheeting, securely anchored. Provide for air circulation around stacks and under coverings.


	PART 2 -  PRODUCTS
	2.1 WOOD PRODUCTS, GENERAL
	A. Lumber: DOC PS 20 and applicable rules of grading agencies indicated. If no grading agency is indicated, provide lumber that complies with the applicable rules of any rules-writing agency certified by the ALSC Board of Review. Provide lumber graded...
	1. Factory mark each piece of lumber with grade stamp of grading agency.
	2. For exposed lumber indicated to receive a stained or natural finish, mark grade stamp on end or back of each piece or omit grade stamp and provide certificates of grade compliance issued by grading agency.
	3. Dress lumber, S4S, unless otherwise indicated.

	B. Maximum Moisture Content of Lumber:  15 percent for 34T2-inch nominal34T thickness or less, 19 percent for more than 34T2-inch nominal34T thickness unless otherwise indicated.

	2.2 DIMENSION LUMBER FRAMING
	A. Other Framing:  No. 2 Construction or No. 2 grade of any of the following species:
	1. Hem-fir (north); NLGA.
	2. Douglas fir-larch; WCLIB or WWPA.
	3. Spruce-pine-fir; NLGA.
	4. Douglas fir-south; WWPA.
	5. Hem-fir; WCLIB or WWPA.
	6. Douglas fir-larch (north); NLGA.
	7. Spruce-pine-fir (south); NeLMA, WCLIB, or WWPA.


	2.3 MISCELLANEOUS LUMBER
	A. General: Provide miscellaneous lumber indicated and lumber for support or attachment of other construction, including the following:
	1. Blocking.
	2. Nailers.
	3. Rooftop equipment bases and support curbs.
	4. Furring.
	5. Grounds.

	B. Dimension Lumber Items:  Construction or No. 2 grade lumber of any of the following species:
	1. Hem-fir (north); NLGA.
	2. Spruce-pine-fir; NLGA.
	3. Hem-fir; WCLIB or WWPA.
	4. Spruce-pine-fir (south); NeLMA, WCLIB, or WWPA.
	5. Western woods; WCLIB or WWPA.
	6. Northern species; NLGA.
	7. Eastern softwoods; NeLMA.

	C. For blocking not used for attachment of other construction, Utility, Stud, or No. 3 grade lumber of any species may be used provided that it is cut and selected to eliminate defects that will interfere with its attachment and purpose.
	D. For blocking and nailers used for attachment of other construction, select and cut lumber to eliminate knots and other defects that will interfere with attachment of other work.
	E. For furring strips for installing plywood or hardboard paneling, select boards with no knots capable of producing bent-over nails and damage to paneling.

	2.4 PLYWOOD SHEATHING (FOR ROOF DECKS)
	A. General: Intent is to replace damaged or decayed existing roof deck sheathing as required to match existing. Per the as-built drawings from the original construction the material consisted of the following:
	1. Original Product: Per original drawings provide 15/32” plywood (32/16) Structural 1, C-D or 19/32” Plywood (32/16) C-D.


	2.5 VERTICAL SIDING PANELS
	A. General: Replace existing T1-11 removed as part of the scope of work with the following:
	1. Basis of Bid: HardiePanel® vertical siding is factory-primed fiber-cement vertical siding available in a variety of sizes and textures.
	a. Texture: smooth.
	b. Thickness: 5/16-in. thick.
	c. Panel size: Manufacturer’s standard sizes.

	2. Alternate Products: Alternate products from other manufacturers meeting project requirements noted for Basis of Bid will be considered. These may include, but are not limited to the following manufacturers:
	a. LP Smart Side.



	2.6 FASTENERS
	A. General: Provide fasteners of size and type indicated that comply with requirements specified in this article for material and manufacture.
	1. Where carpentry is exposed to weather, in ground contact, pressure-preservative treated, or in area of high relative humidity, provide fasteners of Type 304 stainless steel.

	B. Nails, Brads, and Staples: ASTM F 1667.
	C. Power-Driven Fasteners: Fastener systems with an evaluation report acceptable to authorities having jurisdiction, based on ICC-ES AC70.

	2.7 METAL FRAMING ANCHORS
	A. 42TUManufacturers:U Subject to compliance with requirements, available manufacturers offering products that may be incorporated into the Work include, but are not limited to the following:
	1. 42TUCleveland Steel Specialty CoU.
	2. 42TUKC Metals Products, IncU.
	3. 42TUPhoenix Metal Products, IncU.
	4. 42TUSimpson Strong-Tie Co., IncU.
	5. 42TUUSP Structural ConnectorsU.

	B. G42Talvanized-Steel Sheet: Hot-dip, zinc-coated steel sheet complying with ASTM A 653/A 653M, 34TG6034T coating designation.
	1. Use for interior locations unless otherwise indicated.

	C. Hot-Dip, Heavy-Galvanized Steel Sheet: ASTM A 653/A 653M; Structural Steel (SS), high-strength low-alloy steel Type A (HSLAS Type A), or high-strength low-alloy steel Type B (HSLAS Type B); 34TG18534T coating designation; and not less than 34T0.036...
	1. Use for wood-preservative-treated lumber and where indicated.

	D. Stainless-Steel Sheet: ASTM A 666, Type 304.
	1. Use for exterior locations and where indicated.


	2.8 MISCELLANEOUS MATERIALS
	A. Flexible Flashing: Composite, self-adhesive, flashing product consisting of a pliable, butyl rubber or rubberized-asphalt compound, bonded to a high-density polyethylene film, aluminum foil, or spunbonded polyolefin to produce an overall thickness ...


	PART 3 -  EXECUTION
	3.1 INSTALLATION, GENERAL
	A. Framing Standard: Comply with AF&PA's WCD 1, "Details for Conventional Wood Frame Construction," unless otherwise indicated.
	B. Set carpentry to required levels and lines, with members plumb, true to line, cut, and fitted. Fit carpentry accurately to other construction. Locate furring, nailers, blocking, grounds, and similar supports to comply with requirements for attachin...
	C. Install plywood backing panels by fastening to studs; coordinate locations with utilities requiring backing panels.
	D. Install metal framing anchors to comply with manufacturer's written instructions. Install fasteners through each fastener hole.
	E. Do not splice structural members between supports unless otherwise indicated.
	F. Provide blocking and framing as indicated and as required to support facing materials, fixtures, specialty items, and trim.
	1. Provide metal clips for fastening gypsum board or lath at corners and intersections where framing or blocking does not provide a surface for fastening edges of panels. Space clips not more than 34T16 inches34T o.c.

	G. Provide fire blocking in furred spaces, stud spaces, and other concealed cavities as indicated and as follows:
	1. Fire block furred spaces of walls, at each floor level, at ceiling, and at not more than 34T96 inches34T o.c. with solid wood blocking or noncombustible materials accurately fitted to close furred spaces.
	2. Fire block concealed spaces of wood-framed walls and partitions at each floor level, at ceiling line of top story, and at not more than 34T96 inches34T o.c. Where fire blocking is not inherent in framing system used, provide closely fitted solid wo...
	3. Fire block concealed spaces between floor sleepers with same material as sleepers to limit concealed spaces to not more than 34T100 sq. ft.34T and to solidly fill space below partitions.
	4. Fire block concealed spaces behind combustible cornices and exterior trim at not more than 34T20 feet34T o.c.

	H. Sort and select lumber so that natural characteristics do not interfere with installation or with fastening other materials to lumber. Do not use materials with defects that interfere with function of member or pieces that are too small to use with...
	I. Comply with AWPA M4 for applying field treatment to cut surfaces of preservative-treated lumber.
	1. Use inorganic boron for items that are continuously protected from liquid water.
	2. Use copper naphthenate for items not continuously protected from liquid water.

	J. Where wood-preservative-treated lumber is installed adjacent to metal decking, install continuous flexible flashing separator between wood and metal decking.
	K. Securely attach carpentry work to substrate by anchoring and fastening as indicated, complying with the following:
	1. Table 2304.9.1, "Fastening Schedule," in ICC's International Building Code.
	2. Table R602.3(1), "Fastener Schedule for Structural Members," and Table R602.3(2), "Alternate Attachments," in ICC's International Residential Code for One- and Two-Family Dwellings.
	3. ICC-ES evaluation report for fastener.

	L. Use steel common nails unless otherwise indicated. Select fasteners of size that will not fully penetrate members where opposite side will be exposed to view or will receive finish materials. Make tight connections between members. Install fastener...

	3.2 WOOD BLOCKING AND NAILER INSTALLATION
	A. Install where indicated and where required for screeding or attaching other work. Form to shapes indicated and cut as required for true line and level of attached work. Coordinate locations with other work involved.
	B. Attach items to substrates to support applied loading. Recess bolts and nuts flush with surfaces unless otherwise indicated.
	C. Provide permanent grounds of dressed, pressure-preservative-treated, key-beveled lumber not less than 34T1-1/2 inches34T wide and of thickness required to bring face of ground to exact thickness of finish material. Remove temporary grounds when no ...

	3.3 PLYWOOD SHEATHING (FOR ROOF DECKS)
	A. General: Install as required to comply with original requirements per note 3 on Detail 5/S.3:
	1. Stagger sheets.
	2. Nail all edges and specified P.E.N. (plywood edge nail) locations with 8d at 4” o.c. edges and 12” o.c. field.
	3. Block all unsupported plywood edges with 2x4 flat blocking.

	B. Field Verification: Field verify existing nailing matches originally specified nailing pattern; report all discrepancies to Architect for resolution prior to proceeding.

	3.4 VERTICAL SIDING PANELS
	A. Install panels per manufacturer’s recommendations.

	3.5 WOOD FURRING INSTALLATION
	A. Install level and plumb with closure strips at edges and openings. Shim with wood as required for tolerance of finish work.
	B. Furring to Receive Plywood or Hardboard Paneling: Install 34T1-by-3-inch nominal-34Tsize furring horizontally and vertically at 34T24 inches34T o.c.

	3.6 PROTECTION
	A. Protect miscellaneous rough carpentry from weather. If, despite protection, miscellaneous rough carpentry becomes wet, apply EPA-registered borate treatment. Apply borate solution by spraying to comply with EPA-registered label.



	061600 - sheathing
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and Division 01 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. Section Includes:
	1. Parapet sheathing.

	B. Related Requirements:
	1. Section 061053 "Miscellaneous Rough Carpentry."


	1.3 ACTION SUBMITTALS
	A. Product Data: For each type of process and factory-fabricated product. Indicate component materials and dimensions and include construction and application details.
	1. Include data for wood-preservative treatment from chemical treatment manufacturer and certification by treating plant that treated plywood complies with requirements. Indicate type of preservative used and net amount of preservative retained.
	2. Include data for fire-retardant treatment from chemical treatment manufacturer and certification by treating plant that treated plywood complies with requirements. Include physical properties of treated materials.
	3. For fire-retardant treatments, include physical properties of treated plywood both before and after exposure to elevated temperatures, based on testing by a qualified independent testing agency according to ASTM D 5516.
	4. For products receiving waterborne treatment, include statement that moisture content of treated materials was reduced to levels specified before shipment to Project site.


	1.4 DELIVERY, STORAGE, AND HANDLING
	A. Stack panels flat with spacers beneath and between each bundle to provide air circulation. Protect sheathing from weather by covering with waterproof sheeting, securely anchored. Provide for air circulation around stacks and under coverings.


	PART 2 -  PRODUCTS
	2.1 PARAPET AND WALL SHEATHING
	A. Plywood Sheathing:  Exterior, Structural I sheathing.
	1. Nominal Thickness: Not less than 34T1/2 inch34T44T (13 mm)44T.

	B. Exterior Gypsum: Denshield or equal.
	C. Fiber Cementitious Panel (Cement Board): Hardi or equal.

	2.2 FASTENERS
	A. General: Provide fasteners of size and type indicated that comply with requirements specified in this article for material and manufacture.
	1. For roof parapet sheathing, provide fasteners with organic-polymer or other corrosion-protective coating having a salt-spray resistance of more than 800 hours according to ASTM B 117.

	B. Nails, Brads, and Staples: ASTM F 1667.
	C. Power-Driven Fasteners: Fastener systems with an evaluation report acceptable to authorities having jurisdiction, based on ICC-ES AC70.
	D. Screws for Fastening Sheathing to Wood Framing: ASTM C 1002.
	E. Screws for Fastening Wood Structural Panels to Cold-Formed Metal Framing: ASTM C 954, except with wafer heads and reamer wings, length as recommended by screw manufacturer for material being fastened.
	F. Screws for Fastening Gypsum Sheathing to Cold-Formed Metal Framing: Steel drill screws, in length recommended by sheathing manufacturer for thickness of sheathing to be attached.
	1. For steel framing from 34T0.033 to 0.112 inch34T44T (0.84 to 2.84 mm)44T thick, use screws that comply with ASTM C 954.

	G. Screws for Fastening Composite Nail Base Insulated Roof Sheathing to Metal Roof Deck: Steel drill screws, in type and length recommended by sheathing manufacturer for thickness of sheathing to be attached, with organic-polymer or other corrosion-pr...


	PART 3 -  EXECUTION
	3.1 INSTALLATION, GENERAL
	A. Do not use materials with defects that impair quality of sheathing or pieces that are too small to use with minimum number of joints or optimum joint arrangement. Arrange joints so that pieces do not span between fewer than three support members.
	B. Cut panels at penetrations, edges, and other obstructions of work; fit tightly against abutting construction unless otherwise indicated.
	C. Securely attach to substrate by fastening as indicated, complying with the following:
	1. Table 2304.9.1, "Fastening Schedule," in the ICC's International Building Code.

	D. Use common wire nails unless otherwise indicated. Select fasteners of size that will not fully penetrate members where opposite side will be exposed to view or will receive finish materials. Make tight connections. Install fasteners without splitti...
	E. Coordinate parapet sheathing installation with flashing and joint-sealant installation so these materials are installed in sequence and manner that prevent exterior moisture from passing through completed assembly.
	F. Do not bridge building expansion joints; cut and space edges of panels to match spacing of structural support elements.
	G. Coordinate sheathing installation with installation of materials installed over sheathing so sheathing is not exposed to precipitation or left exposed at end of the workday when rain is forecast.

	3.2 WOOD STRUCTURAL PANEL INSTALLATION
	A. General: Comply with applicable recommendations in APA Form No. E30, "Engineered Wood Construction Guide," for types of structural-use panels and applications indicated.
	B. Fastening Methods: Fasten panels as indicated below:



	075419 - pvc roofing
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and Division 01 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. Section Includes:
	1. Adhered polyvinyl-chloride (PVC) roofing system.
	2. Roof insulation.

	B. Related Requirements:
	1. Section 061053 "Miscellaneous Rough Carpentry" for wood nailers, curbs, and blocking; and for wood-based, structural-use roof deck panels.
	2. Section 076200 "Sheet Metal Flashing and Trim" for metal roof flashings and counterflashings.
	3. Section 079200 "Joint Sealants" for joint sealants, joint fillers, and joint preparation.


	1.3 DEFINITIONS
	A. Roofing Terminology: Definitions in ASTM D 1079 and glossary in NRCA's "The NRCA Roofing and Waterproofing Manual" apply to work of this Section.

	1.4 PREINSTALLATION MEETINGS
	A. Preliminary Roofing Conference: Before starting roof deck construction, conduct conference at Project site.
	1. Meet with Owner, Architect, Owner's insurer if applicable, testing and inspecting agency representative, roofing Installer, roofing system manufacturer's representative, deck Installer, and installers whose work interfaces with or affects roofing, ...
	2. Review methods and procedures related to roofing installation, including manufacturer's written instructions.
	3. Review and finalize construction schedule, and verify availability of materials, Installer's personnel, equipment, and facilities needed to make progress and avoid delays.
	4. Review deck substrate requirements for conditions and finishes, including flatness and fastening.
	5. Review structural loading limitations of roof deck during and after roofing.
	6. Review base flashings, special roofing details, roof drainage, roof penetrations, equipment curbs, and condition of other construction that affects roofing system.
	7. Review governing regulations and requirements for insurance and certificates if applicable.
	8. Review temporary protection requirements for roofing system during and after installation.
	9. Review roof observation and repair procedures after roofing installation.

	B. Preinstallation Roofing Conference: Conduct conference at Project site.
	1. Meet with Owner, Architect, Owner's insurer if applicable, testing and inspecting agency representative, roofing Installer, roofing system manufacturer's representative, deck Installer, and installers whose work interfaces with or affects roofing, ...
	2. Review methods and procedures related to roofing installation, including manufacturer's written instructions.
	3. Review and finalize construction schedule, and verify availability of materials, Installer's personnel, equipment, and facilities needed to make progress and avoid delays.
	4. Examine deck substrate conditions and finishes for compliance with requirements, including flatness and fastening.
	5. Review structural loading limitations of roof deck during and after roofing.
	6. Review base flashings, special roofing details, roof drainage, roof penetrations, equipment curbs, and condition of other construction that affects roofing system.
	7. Review governing regulations and requirements for insurance and certificates if applicable.
	8. Review temporary protection requirements for roofing system during and after installation.
	9. Review roof observation and repair procedures after roofing installation.


	1.5 ACTION SUBMITTALS
	A. Product Data: For each type of product.
	B. Shop Drawings: For roofing system. Include plans, elevations, sections, details, and attachments to other work, including:
	1. Base flashings and membrane terminations.
	2. Tapered insulation, including slopes.
	3. Insulation fastening patterns for corner, perimeter, and field-of-roof locations.

	C. Samples for Verification: For the following products:
	1. Sheet roofing, of color required.
	2. Walkway pads or rolls, of color required.


	1.6 INFORMATIONAL SUBMITTALS
	A. Qualification Data: For Installer and manufacturer.
	B. Manufacturer Certificates: Signed by roofing manufacturer certifying that roofing system complies with requirements specified in "Performance Requirements" Article.
	1. Submit evidence of compliance with performance requirements.

	C. Product Test Reports: For components of roofing system, for tests performed by manufacturer and witnessed by a qualified testing agency.
	D. Research/Evaluation Reports: For components of roofing system, from ICC-ES.
	E. Field quality-control reports.
	F. Sample Warranties: For manufacturer's special warranties.

	1.7 CLOSEOUT SUBMITTALS
	A. Maintenance Data: For roofing system to include in maintenance manuals.

	1.8 QUALITY ASSURANCE
	A. Manufacturer Qualifications: A qualified manufacturer that is UL listed for roofing system identical to that used for this Project.
	B. Installer Qualifications: A qualified firm that is approved, authorized, or licensed by roofing system manufacturer to install manufacturer's product and that is eligible to receive manufacturer's special warranty.

	1.9 DELIVERY, STORAGE, AND HANDLING
	A. Deliver roofing materials to Project site in original containers with seals unbroken and labeled with manufacturer's name, product brand name and type, date of manufacture, approval or listing agency markings, and directions for storing and mixing ...
	B. Store liquid materials in their original undamaged containers in a clean, dry, protected location and within the temperature range required by roofing system manufacturer. Protect stored liquid material from direct sunlight.
	1. Discard and legally dispose of liquid material that cannot be applied within its stated shelf life.

	C. Protect roof insulation materials from physical damage and from deterioration by sunlight, moisture, soiling, and other sources. Store in a dry location. Comply with insulation manufacturer's written instructions for handling, storing, and protecti...
	D. Handle and store roofing materials, and place equipment in a manner to avoid permanent deflection of deck.

	1.10 FIELD CONDITIONS
	A. Weather Limitations: Proceed with installation only when existing and forecasted weather conditions permit roofing system to be installed according to manufacturer's written instructions and warranty requirements.

	1.11 WARRANTY
	A. Special Warranty: Manufacturer agrees to repair or replace components of roofing system that fail in materials or workmanship within specified warranty period.
	1. Special warranty includes membrane roofing, base flashings, tapered roof insulation, fasteners, cover boards, substrate board, roofing accessories, and other components of roofing system.
	2. Warranty Period: 30 years from date of Substantial Completion.

	B. Special Project Warranty: Submit roofing Installer's warranty, on warranty form at end of this Section, signed by Installer, covering the Work of this Section, including all components of roofing system such as membrane roofing, base flashing, roof...
	1. Warranty Period: Two years from date of Substantial Completion.



	PART 2 -  PRODUCTS
	2.1 MANUFACTURERS
	A. Source Limitations: Obtain components including tapered roof insulation fasteners for roofing system from same manufacturer as membrane roofing or manufacturer approved by membrane roofing manufacturer.

	2.2 PERFORMANCE REQUIREMENTS
	A. General Performance: Installed roofing and base flashings shall withstand specified uplift pressures, thermally induced movement, and exposure to weather without failure due to defective manufacture, fabrication, installation, or other defects in c...
	1. Accelerated Weathering: Roofing system shall withstand 2000 hours of exposure when tested according to ASTM G 152, ASTM G 154, or ASTM G 155.
	2. Impact Resistance: Roofing system shall resist impact damage when tested according to ASTM D 3746 or ASTM D 4272.

	B. Material Compatibility: Roofing materials shall be compatible with one another and adjacent materials under conditions of service and application required, as demonstrated by roofing manufacturer based on testing and field experience.
	C. Roofing System Design: Tested by a qualified testing agency to resist the following uplift pressures:
	1. Corner Uplift Pressure: 69 34Tlbf/sq. ft34T.
	2. Perimeter Uplift Pressure: 45 34Tlbf/sq. ft.
	3. Field-of-Roof Uplift Pressure: 25 34Tlbf/sq. ft.

	D. FM Global Listing: Roofing, base flashings, and component materials shall comply with requirements in FM Global 4450 or FM Global 4470 as part of a built-up roofing system, and shall be listed in FM Global's "RoofNav" for Class 1 or noncombustible ...
	1. Fire/Windstorm Classification:  Class 1A-75
	2. Hail-Resistance Rating:  MH.

	E. Energy Performance: Roofing system shall have an initial solar reflectance of not less than 0.70 and an emissivity of not less than 0.75 when tested according to CRRC-1.
	F. Exterior Fire-Test Exposure: ASTM E 108 or UL 790, Class A; for application and roof slopes indicated; testing by a qualified testing agency. Identify products with appropriate markings of applicable testing agency.
	G. Fire-Resistance Ratings: Comply with fire-resistance-rated assembly designs indicated. Identify products with appropriate markings of applicable testing agency.

	2.3 PVC ROOFING
	A. Basis of Bid: Sarnafil G410 Feltback fully adhered system.
	1. PVC Sheet – Base Bid: ASTM D 4434/D 4434M, Type II, Grade I, glass-fiber reinforced, felt backed.
	a. 42TSika Sarnafil.

	3. Thickness:  834T0 mils34T, nominal.
	4. Exposed Face Color:  White.

	B. PVC Sheet – Other Acceptable Manufacturers: ASTM D 4434/D 4434M, Type III, fabric reinforced and fabric backed.
	1. 42TManufacturers: Subject to compliance with requirements, provide products by one of the following:
	a. 42TDuro-Last Roofing, Inc.
	b. 42TFlex Membranes International.
	c. 42TFibertite, Seaman Corporation.
	d. 42TSika Sarnafil.

	2. Thickness: 834T0 mils34T, nominal.
	3. Exposed Face Color: White .


	2.4 AUXILIARY ROOFING MATERIALS
	A. General: Auxiliary materials recommended by roofing system manufacturer for intended use and compatible with roofing.
	1. Liquid-type auxiliary materials shall comply with VOC limits of authorities having jurisdiction.

	B. Sheet Flashing: Manufacturer's standard sheet flashing of same material, type, reinforcement, thickness, and color as PVC sheet.
	C. Bonding Adhesive: Manufacturer's standard, water based.
	D. Slip Sheet: Manufacturer's standard, of thickness required for application.
	E. Metal Termination Bars: Manufacturer's standard, predrilled stainless-steel or aluminum bars, approximately 34T1 by 1/8 inch34T thick; with anchors.
	F. Metal Battens: Manufacturer's standard, aluminum-zinc-alloy-coated or zinc-coated steel sheet, approximately 34T1 inch wide by 0.05 inch34T thick, prepunched.
	G. Fasteners: Factory-coated steel fasteners and metal or plastic plates complying with corrosion-resistance provisions in FM Global 4470, designed for fastening roofing to substrate, and acceptable to roofing system manufacturer.
	H. Miscellaneous Accessories: Provide pourable sealers, preformed cone and vent sheet flashings, preformed inside and outside corner sheet flashings, T-joint covers, lap sealants, termination reglets, and other accessories.

	2.5 SUBSTRATE BOARDS
	A. Substrate Boards – General: Provide substrate board of the type required by the roofing membrane manufacturer to obtain a Class A rating for the roofing system.
	1. Basis of Bid Substrate Board: ASTM C 1177/C 1177M, glass-mat, water-resistant gypsum substrate, 34T1/4 inch44T34T44T.
	a. 42TManufacturer: Subject to compliance with requirements, provide products by the following:
	1) 42TGeorgia-Pacific Building Products.


	2. 42TAcceptable Alternates: Provide alternate substrate board that complies with roofing manufacture’s Class A rating requirements and is the approved equal of the basis of bid..

	B. Fasteners: Factory-coated steel fasteners and metal or plastic plates complying with corrosion-resistance provisions in FM Global 4470, designed for fastening substrate board to roof deck.

	2.6 ROOF INSULATION
	A. General: Preformed tapered roof insulation boards manufactured or approved by PVC roofing manufacturer, selected from manufacturer's standard sizes suitable for application, of thicknesses indicated.
	B. Molded-Polystyrene Board Insulation: ASTM C 578, Type II, 34T1.35-lb/cu. ft.34T minimum density.
	1. 42TUManufacturers:U Subject to compliance with requirements, available manufacturers offering products that may be incorporated into the Work include, but are not limited to the following:
	a. 42TUCarlisle SynTec IncorporatedU.
	b. 42TUDiversiFoam ProductsU.
	c. 42TUDyplast ProductsU.



	2.7
	A. Perlite Board Insulation: ASTM C 728, rigid, mineral-aggregate thermal insulation board composed of expanded perlite, cellulosic fibers, binders, and waterproofing agents with top surface seal coated.
	1. 42TUManufacturers:U Subject to compliance with requirements, provide products by one of the following:
	a. 42TUGAF Materials CorporationU.
	b. 42TUJohns Manville; a Berkshire Hathaway companyU.



	2.8
	A. Tapered Insulation: Provide factory-tapered insulation boards fabricated to slope of net 34T1/4 inch per 12 inches34T unless otherwise indicated.
	B. Provide preformed saddles, crickets, tapered edge strips, and other insulation shapes where indicated for sloping to drain. Fabricate to slopes indicated.

	2.9 INSULATION ACCESSORIES
	A. General: Roof insulation accessories recommended by insulation manufacturer for intended use and compatibility with roofing.
	B. Fasteners: Factory-coated steel fasteners and metal or plastic plates complying with corrosion-resistance provisions in FM Global 4470, designed for fastening roof insulation and cover boards to substrate, and acceptable to roofing system manufactu...
	C. Insulation Adhesive: Insulation manufacturer's recommended adhesive formulated to attach roof insulation to substrate or to another insulation layer as follows:
	1. Modified asphaltic, asbestos-free, cold-applied adhesive.
	2. Bead-applied, low-rise, one-component or multicomponent urethane adhesive.
	3. Full-spread spray-applied, low-rise, two-component urethane adhesive.

	D. Cover Board: ASTM C 1278/C 1278M, cellulosic-fiber-reinforced, water-resistant gypsum substrate, 34T½” inch34T thick.

	2.10 WALKWAYS
	A. Flexible Walkways: Factory-formed, nonporous, heavy-duty, slip-resisting, surface-textured walkway pads or rolls, approximately 34T3/16 inch34T thick and acceptable to roofing system manufacturer.


	PART 3 -  EXECUTION
	3.1 EXAMINATION
	A. Examine substrates, areas, and conditions, with Installer present, for compliance with requirements and other conditions affecting performance of the Work:
	1. Verify that roof openings and penetrations are in place, curbs are set and braced, and roof-drain bodies are securely clamped in place.
	2. Verify that wood blocking, curbs, and nailers are securely anchored to roof deck at penetrations and terminations and that nailers match thicknesses of insulation.

	B. Proceed with installation only after unsatisfactory conditions have been corrected.

	3.2 PREPARATION
	A. Clean substrate of dust, debris, moisture, and other substances detrimental to roofing installation according to roofing system manufacturer's written instructions. Remove sharp projections.
	B. Prevent materials from entering and clogging roof drains and conductors and from spilling or migrating onto surfaces of other construction. Remove roof-drain plugs when no work is taking place or when rain is forecast.

	3.3 ROOFING INSTALLATION, GENERAL
	A. Install roofing system according to roofing system manufacturer's written instructions.
	B. Complete terminations and base flashings and provide temporary seals to prevent water from entering completed sections of roofing system at end of workday or when rain is forecast. Remove and discard temporary seals before beginning work on adjoini...

	3.4 SUBSTRATE BOARD INSTALLATION
	A. Install substrate board with long joints in continuous straight lines, perpendicular to roof slopes with end joints staggered between rows. Tightly butt substrate boards together.
	1. Fasten substrate board to top flanges of steel deck according to recommendations in FM Global's "RoofNav" and FM Global Loss Prevention Data Sheet 1-29 for specified Windstorm Resistance Classification.


	3.5 VAPOR-RETARDER INSTALLATION
	A. Polyethylene Film: Loosely lay polyethylene-film vapor retarder in a single layer over area to receive vapor retarder, side and end lapping each sheet a minimum of 34T2 inches34T and 34T6 inches34T, respectively. Continuously seal side and end laps...
	B. Completely seal vapor retarder at terminations, obstructions, and penetrations to prevent air movement into roofing system.

	3.6 INSULATION INSTALLATION
	A. Coordinate installing roofing system components so insulation is not exposed to precipitation or left exposed at the end of the workday.
	B. Comply with roofing system and insulation manufacturer's written instructions for installing roof insulation.
	C. Install tapered insulation under area of roofing to conform to slopes indicated.
	D. Install insulation under area of roofing to achieve required thickness. Where overall insulation thickness is 34T2.7 inches34T or greater, install two or more layers with joints of each succeeding layer staggered from joints of previous layer a min...
	1. Where installing composite and noncomposite insulation in two or more layers, install noncomposite board insulation for bottom layer and intermediate layers, if applicable, and install composite board insulation for top layer.

	E. Trim surface of insulation where necessary at roof drains so completed surface is flush and does not restrict flow of water.
	F. Install insulation with long joints of insulation in a continuous straight line with end joints staggered between rows, abutting edges and ends between boards. Fill gaps exceeding 34T1/4 inch34T with insulation.
	1. Cut and fit insulation within 34T1/4 inch34T of nailers, projections, and penetrations.

	G. Mechanically Fastened Insulation: Install each layer of insulation and secure to deck using mechanical fasteners specifically designed and sized for fastening specified board-type roof insulation to deck type.
	1. Fasten insulation to resist uplift pressure at corners, perimeter, and field of roof.

	H. Mechanically Fastened and Adhered Insulation: Install each layer of insulation to deck using mechanical fasteners specifically designed and sized for fastening specified board-type roof insulation to deck type.
	1. Fasten first layer of insulation to resist uplift pressure at corners, perimeter, and field of roof.
	2. Set each subsequent layer of insulation in a solid mopping of hot roofing asphalt, applied within plus or minus 34T25 deg F34T of equiviscous temperature.
	3. Set each subsequent layer of insulation in ribbons of bead-applied insulation adhesive, firmly pressing and maintaining insulation in place.
	4. Set each subsequent layer of insulation in a uniform coverage of full-spread insulation adhesive, firmly pressing and maintaining insulation in place.

	I. Install cover boards over insulation with long joints in continuous straight lines with end joints staggered between rows. Offset joints of insulation below a minimum of 34T6 inches34T in each direction. Loosely butt cover boards together and faste...
	1. Fasten cover boards to resist uplift pressure at corners, perimeter, and field of roof.

	J. Install slip sheet over cover board and immediately beneath roofing.

	3.7 ADHERED ROOFING INSTALLATION
	A. Adhere roofing over area to receive roofing according to roofing system manufacturer's written instructions. Unroll roofing and allow to relax before retaining.
	1. Install sheet according to ASTM D 5036.

	B. Start installation of roofing in presence of roofing system manufacturer's technical personnel.
	C. Accurately align roofing, and maintain uniform side and end laps of minimum dimensions required by manufacturer. Stagger end laps.
	D. Bonding Adhesive: Apply to substrate and underside of roofing at rate required by manufacturer, and allow to partially dry before installing roofing. Do not apply to splice area of roofing.
	E. In addition to adhering, mechanically fasten roofing securely at terminations, penetrations, and perimeter of roofing.
	F. Apply roofing with side laps shingled with slope of roof deck where possible.
	G. Seams: Clean seam areas, overlap roofing, and hot-air weld side and end laps of roofing and sheet flashings according to manufacturer's written instructions, to ensure a watertight seam installation.
	1. Test lap edges with probe to verify seam weld continuity. Apply lap sealant to seal cut edges of sheet.
	2. Verify field strength of seams a minimum of twice daily, and repair seam sample areas.
	3. Repair tears, voids, and lapped seams in roofing that do not comply with requirements.

	H. Spread sealant bed over deck-drain flange at roof drains, and securely seal roofing in place with clamping ring.

	3.8 BASE FLASHING INSTALLATION
	A. Install sheet flashings and preformed flashing accessories, and adhere to substrates according to roofing system manufacturer's written instructions.
	B. Apply bonding adhesive to substrate and underside of sheet flashing at required rate, and allow to partially dry. Do not apply to seam area of flashing.
	C. Flash penetrations and field-formed inside and outside corners with cured or uncured sheet flashing.
	D. Clean seam areas, overlap, and firmly roll sheet flashings into the adhesive. Hot-air weld side and end laps to ensure a watertight seam installation.
	E. Terminate and seal top of sheet flashings and mechanically anchor to substrate through termination bars.

	3.9 WALKWAY INSTALLATION
	A. Flexible Walkways: Install walkway products in locations indicated. Heat weld to substrate or adhere walkway products to substrate with compatible adhesive according to roofing system manufacturer's written instructions.

	3.10 FIELD QUALITY CONTROL
	A. Testing Agency: Owner will engage a qualified testing agency to inspect substrate conditions, surface preparation, membrane application, flashings, protection, and drainage components, and to furnish reports to Architect.
	1. Electric Field Vector Mapping (EFVM): Testing agency shall survey entire roof area for potential leaks using electric field vector mapping (EFVM).

	B. Flood Testing: Flood test each roofing area for leaks, according to recommendations in ASTM D 5957, after completing roofing and flashing but before overlying construction is placed. Install temporary containment assemblies, plug or dam drains, and...
	1. Flood to an average depth of 34T2-1/2 inches34T with a minimum depth of 34T1 inch34T and not exceeding a depth of 34T4 inches34T. Maintain 34T2 inches34T of clearance from top of base flashing.
	2. Flood each basin (not gutter drained) area for 48 hours.
	3. After flood testing, repair leaks, repeat flood tests, and make further repairs until roofing and flashing installations are watertight.

	C. Final Roof Inspection: Arrange for roofing system manufacturer's technical personnel to inspect roofing installation on completion.
	D. Repair or remove and replace components of roofing system where inspections indicate that they do not comply with specified requirements.
	E. Additional testing and inspecting, at Contractor's expense, will be performed to determine if replaced or additional work complies with specified requirements.

	3.11 PROTECTING AND CLEANING
	A. Protect roofing system from damage and wear during remainder of construction period. When remaining construction does not affect or endanger roofing, inspect roofing for deterioration and damage, describing its nature and extent in a written report...
	B. Correct deficiencies in or remove roofing system that does not comply with requirements, repair substrates, and repair or reinstall roofing system to a condition free of damage and deterioration at time of Substantial Completion and according to wa...
	C. Clean overspray and spillage from adjacent construction using cleaning agents and procedures recommended by manufacturer of affected construction.

	3.12 ROOFING INSTALLER'S WARRANTY
	A. WHEREAS _______________________________ of ___________________________, herein called the "Roofing Installer," has performed roofing and associated work ("work") on the following project:
	1. Owner: <Insert name of Owner>.
	2. Address: <Insert address>.
	3. Building Name/Type: <Insert information>.
	4. Address: <Insert address>.
	5. Area of Work: <Insert information>.
	6. Acceptance Date: _________________.
	7. Warranty Period: <Insert time>.
	8. Expiration Date: __________________.

	B. AND WHEREAS Roofing Installer has contracted (either directly with Owner or indirectly as a subcontractor) to warrant said work against leaks and faulty or defective materials and workmanship for designated Warranty Period,
	C. NOW THEREFORE Roofing Installer hereby warrants, subject to terms and conditions herein set forth, that during Warranty Period he will, at his own cost and expense, make or cause to be made such repairs to or replacements of said work as are necess...
	D. This Warranty is made subject to the following terms and conditions:
	1. Specifically excluded from this Warranty are damages to work and other parts of the building, and to building contents, caused by:
	a. lightning;
	b. peak gust wind speed exceeding 110 34Tmph34T;
	c. fire;
	d. failure of roofing system substrate, including cracking, settlement, excessive deflection, deterioration, and decomposition;
	e. faulty construction of parapet walls, copings, chimneys, skylights, vents, equipment supports, and other edge conditions and penetrations of the work;
	f. vapor condensation on bottom of roofing; and
	g. activity on roofing by others, including construction contractors, maintenance personnel, other persons, and animals, whether authorized or unauthorized by Owner.

	2. When work has been damaged by any of foregoing causes, Warranty shall be null and void until such damage has been repaired by Roofing Installer and until cost and expense thereof have been paid by Owner or by another responsible party so designated.
	3. Roofing Installer is responsible for damage to work covered by this Warranty but is not liable for consequential damages to building or building contents resulting from leaks or faults or defects of work.
	4. During Warranty Period, if Owner allows alteration of work by anyone other than Roofing Installer, including cutting, patching, and maintenance in connection with penetrations, attachment of other work, and positioning of anything on roof, this War...
	5. During Warranty Period, if original use of roof is changed and it becomes used for, but was not originally specified for, a promenade, work deck, spray-cooled surface, flooded basin, or other use or service more severe than originally specified, th...
	6. Owner shall promptly notify Roofing Installer of observed, known, or suspected leaks, defects, or deterioration and shall afford reasonable opportunity for Roofing Installer to inspect work and to examine evidence of such leaks, defects, or deterio...
	7. This Warranty is recognized to be the only warranty of Roofing Installer on said work and shall not operate to restrict or cut off Owner from other remedies and resources lawfully available to Owner in cases of roofing failure. Specifically, this W...

	E. IN WITNESS THEREOF, this instrument has been duly executed this ___________ day of ___________________, ________________.
	1. Authorized Signature: _______________________________________.
	2. Name: ______________________________________.
	3. Title: _______________________________________.




	076200  - sheet metal flashing and trim
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and Division 01 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. Section Includes:
	1. Manufactured reglets with counterflashing.
	2. Formed roof-drainage sheet metal fabrications.
	3. Formed low-slope roof sheet metal fabrications.
	4. Formed steep-slope roof sheet metal fabrications.
	5. Formed wall sheet metal fabrications.
	6. Formed equipment support flashing.

	B. Related Requirements:
	1.  Section 061053 "Miscellaneous Rough Carpentry" for wood nailers, curbs, and blocking.
	2. Section 077100 "Roof Specialties" for copings, roof edge specialties and roof edge drainage systems.


	1.3 COORDINATION
	A. Coordinate sheet metal flashing and trim layout and seams with sizes and locations of penetrations to be flashed, and joints and seams in adjacent materials.
	B. Coordinate sheet metal flashing and trim installation with adjoining roofing and wall materials, joints, and seams to provide leakproof, secure, and noncorrosive installation.

	1.4 PREINSTALLATION MEETINGS
	A. Preinstallation Conference: Conduct conference at Project site.
	1. Review construction schedule. Verify availability of materials, Installer's personnel, equipment, and facilities needed to make progress and avoid delays.
	2. Review special roof details, roof drainage, roof-penetration flashing, equipment curbs, and condition of other construction that affect sheet metal flashing and trim.
	3. Review requirements for insurance and certificates if applicable.
	4. Review sheet metal flashing observation and repair procedures after flashing installation.


	1.5 ACTION SUBMITTALS
	A. Product Data: For each type of product.
	1. Include construction details, material descriptions, dimensions of individual components and profiles, and finishes for each manufactured product and accessory.

	B. Shop Drawings: For sheet metal flashing and trim.
	1. Include plans, elevations, sections, and attachment details.
	2. Detail fabrication and installation layouts, expansion-joint locations, and keyed details. Distinguish between shop- and field-assembled work.
	3. Include identification of material, thickness, weight, and finish for each item and location in Project.
	4. Include details for forming, including profiles, shapes, seams, and dimensions.
	5. Include details for joining, supporting, and securing, including layout and spacing of fasteners, cleats, clips, and other attachments. Include pattern of seams.
	6. Include details of termination points and assemblies.
	7. Include details of expansion joints and expansion-joint covers, including showing direction of expansion and contraction from fixed points.
	8. Include details of roof-penetration flashing.
	9. Include details of edge conditions, including eaves, ridges, valleys, rakes, crickets, and counterflashings as applicable.
	10. Include details of special conditions.
	11. Include details of connections to adjoining work.
	12. Detail formed flashing and trim at scale of not less than 35T3 inches per 12 inches35T).

	C. Samples for Initial Selection: For each type of sheet metal and accessory indicated with factory-applied finishes.
	D. Samples for Verification: For each type of exposed finish.
	1. Sheet Metal Flashing: 35T12 inches35T long by actual width of unit, including finished seam and in required profile. Include fasteners, cleats, clips, closures, and other attachments.
	2. Trim, Metal Closures, Expansion Joints, Joint Intersections, and Miscellaneous Fabrications: 35T12 inches35T long and in required profile. Include fasteners and other exposed accessories.


	1.6 INFORMATIONAL SUBMITTALS
	A. Qualification Data: For fabricator.
	B. Product Certificates: For each type of coping and roof edge flashing that is SPRI ES-1 tested.
	C. Product Test Reports: For each product, for tests performed by a qualified testing agency.
	D. Sample Warranty: For special warranty.

	1.7 CLOSEOUT SUBMITTALS
	A. Maintenance Data: For sheet metal flashing and trim, and its accessories, to include in maintenance manuals.

	1.8 QUALITY ASSURANCE
	A. Fabricator Qualifications: Employs skilled workers who custom fabricate sheet metal flashing and trim similar to that required for this Project and whose products have a record of successful in-service performance.
	1. For copings and roof edge flashings that are SPRI ES-1 tested, shop shall be listed as able to fabricate required details as tested and approved.


	1.9 DELIVERY, STORAGE, AND HANDLING
	A. Do not store sheet metal flashing and trim materials in contact with other materials that might cause staining, denting, or other surface damage. Store sheet metal flashing and trim materials away from uncured concrete and masonry.
	B. Protect strippable protective covering on sheet metal flashing and trim from exposure to sunlight and high humidity, except to extent necessary for period of sheet metal flashing and trim installation.


	PART 2 -  PRODUCTS
	2.1 PERFORMANCE REQUIREMENTS
	A. General: Sheet metal flashing and trim assemblies shall withstand wind loads, structural movement, thermally induced movement, and exposure to weather without failure due to defective manufacture, fabrication, installation, or other defects in cons...
	B. Sheet Metal Standard for Flashing and Trim: Comply with NRCA's "The NRCA Roofing Manual" and SMACNA's "Architectural Sheet Metal Manual" requirements for dimensions and profiles shown unless more stringent requirements are indicated.
	C. SPRI Wind Design Standard: Manufacture and install copings and roof edge flashings tested according to SPRI ES-1 and capable of resisting the following design pressure:
	1. Design Pressure: Parapets:
	a. Corners: 90 psf
	b. Edges: 67 psf


	D. Thermal Movements: Allow for thermal movements from ambient and surface temperature changes to prevent buckling, opening of joints, overstressing of components, failure of joint sealants, failure of connections, and other detrimental effects. Base ...
	1. Temperature Change: 35T120 deg F35T, ambient; 35T180 deg F35T45T (100 deg C)45T, material surfaces.


	2.2 SHEET METALS
	A. General: Protect mechanical and other finishes on exposed surfaces from damage by applying strippable, temporary protective film before shipping.
	B. Metallic-Coated Steel Sheet: Provide zinc-coated (galvanized) steel sheet according to ASTM A 653/A 653M, 35TG9035T coating designation; prepainted by coil-coating process to comply with ASTM A 755/A 755M.
	1. Surface: Smooth, flat and mill phosphatized for field painting.


	2.3 UNDERLAYMENT MATERIALS
	A. Self-Adhering, High-Temperature Sheet: Minimum 35T30 mils35T thick, consisting of a slip-resistant polyethylene- or polypropylene-film top surface laminated to a layer of butyl- or SBS-modified asphalt adhesive, with release-paper backing; specific...
	1. 43TUManufacturers:U Subject to compliance with requirements, available manufacturers offering products that may be incorporated into the Work include, but are not limited to the following:
	a. 43TUCarlisle Coatings & Waterproofing IncU.
	b. 43TUGCP Applied Technologies (formerly Grace Construction Products)U.
	c. 43TUOwens CorningU.
	d. 43TUPolyguard Products, IncU.

	2. Thermal Stability: ASTM D 1970; stable after testing at 35T240 deg F35T or higher.
	3. Low-Temperature Flexibility: ASTM D 1970; passes after testing at minus 35T20 deg F35T or lower.

	B. Slip Sheet: Rosin-sized building paper, 35T3 lb/100 sq. ft.35T minimum.

	2.4 MISCELLANEOUS MATERIALS
	A. General: Provide materials and types of fasteners, solder, protective coatings, sealants, and other miscellaneous items as required for complete sheet metal flashing and trim installation and as recommended by manufacturer of primary sheet metal or...
	B. Fasteners: Wood screws, annular threaded nails, self-tapping screws, self-locking rivets and bolts, and other suitable fasteners designed to withstand design loads and recommended by manufacturer of primary sheet metal or manufactured item.
	1. General: Blind fasteners or self-drilling screws, gasketed, with hex-washer head.
	a. Exposed Fasteners: Heads matching color of sheet metal using plastic caps or factory-applied coating. Provide metal-backed PVC sealing washers under heads of exposed fasteners bearing on weather side of metal.
	b. Blind Fasteners: High-strength aluminum or stainless-steel rivets suitable for metal being fastened.
	c. Spikes and Ferrules: Same material as gutter; with spike with ferrule matching internal gutter width.

	2. Fasteners for Zinc-Coated (Galvanized) Steel Sheet: Series 300 stainless steel or hot-dip galvanized steel according to ASTM A 153/A 153M or ASTM F 2329.

	C. Solder:
	1. For Zinc-Coated (Galvanized) Steel: ASTM B 32, Grade Sn50, 50 percent tin and 50 percent lead or Grade Sn60, 60 percent tin and 40 percent lead with maximum lead content of 0.2 percent.

	D. Sealant Tape: Pressure-sensitive, 100 percent solids, polyisobutylene compound sealant tape with release-paper backing. Provide permanently elastic, nonsag, nontoxic, nonstaining tape 35T1/2 inch35T wide and 35T1/8 inch35T thick.
	E. Elastomeric Sealant: ASTM C 920, elastomeric polyurethane polymer sealant; of type, grade, class, and use classifications required to seal joints in sheet metal flashing and trim and remain watertight.
	F. Butyl Sealant: ASTM C 1311, single-component, solvent-release butyl rubber sealant; polyisobutylene plasticized; heavy bodied for hooked-type expansion joints with limited movement.
	G. Bituminous Coating: Cold-applied asphalt emulsion according to ASTM D 1187.
	H. Asphalt Roofing Cement: ASTM D 4586, asbestos free, of consistency required for application.

	2.5 MANUFACTURED SHEET METAL FLASHING AND TRIM
	A. Reglets: Units of type, material, and profile required, formed to provide secure interlocking of separate reglet and counterflashing pieces, and compatible with flashing indicated with factory-mitered and -welded corners and junctions and with inte...
	1. 43TUManufacturers:U Subject to compliance with requirements, available manufacturers offering products that may be incorporated into the Work include, but are not limited to the following:
	a. 43TFry Reglet Corporation
	b. 43THeckman Building Products, Inc.
	c. 43THickman Company, W.P.
	d. 43THohmann & Barnard, Inc.
	e. 43TKeystone Flashing Company, Inc.
	f. 43TNational Sheet Metal Systems, Inc.
	g. 43TSandell Manufacturing Co. Inc.

	2. Material: Galvanized steel, 35T0.022 inch35T thick.
	3. Surface-Mounted Type: Provide with slotted holes for fastening to substrate, with neoprene or other suitable weatherproofing washers, and with channel for sealant at top edge.
	4. Stucco Type: Provide with upturned fastening flange and extension leg of length to match thickness of applied finish materials.
	5. Accessories:
	a. Flexible-Flashing Retainer: Provide resilient plastic or rubber accessory to secure flexible flashing in reglet where clearance does not permit use of standard metal counterflashing or where Drawings show reglet without metal counterflashing.

	6. Finish: Mill.


	2.6 FABRICATION, GENERAL
	A. General: Custom fabricate sheet metal flashing and trim to comply with details shown and recommendations in cited sheet metal standard that apply to design, dimensions, geometry, metal thickness, and other characteristics of item required. Fabricat...
	1. Fabricate sheet metal flashing and trim in thickness or weight needed to comply with performance requirements, but not less than that specified for each application and metal.
	2. Obtain field measurements for accurate fit before shop fabrication.
	3. Form sheet metal flashing and trim to fit substrates without excessive oil canning, buckling, and tool marks; true to line, levels, and slopes; and with exposed edges folded back to form hems.
	4. Conceal fasteners and expansion provisions where possible. Do not use exposed fasteners on faces exposed to view.

	B. Fabrication Tolerances: Fabricate sheet metal flashing and trim that is capable of installation to a tolerance of 35T1/4 inch in 20 feet35T on slope and location lines indicated on Drawings and within 35T1/8-inch35T offset of adjoining faces and of...
	C. Expansion Provisions: Form metal for thermal expansion of exposed flashing and trim.
	1. Form expansion joints of intermeshing hooked flanges, not less than 35T1 inch35T deep, filled with butyl sealant concealed within joints.
	2. Use lapped expansion joints only where indicated on Drawings.

	D. Sealant Joints: Where movable, nonexpansion-type joints are required, form metal to provide for proper installation of elastomeric sealant according to cited sheet metal standard.
	E. Fabricate cleats and attachment devices from same material as accessory being anchored or from compatible, noncorrosive metal.
	F. Seams: Fabricate nonmoving seams with flat-lock seams. Tin edges to be seamed, form seams, and solder.
	G. Do not use graphite pencils to mark metal surfaces.

	2.7 ROOF-DRAINAGE SHEET METAL FABRICATIONS
	A. Hanging Gutters: Remove and retain existing hanging gutters and downspouts for reinstallation in new roof system. provide roof edge terminations as required to meet wind-uplift requirements and manufacturer’s installation requirements.
	B. Downspouts: Fabricate rectangular downspouts to dimensions indicated, complete with mitered elbows. Furnish with metal hangers from same material as downspouts and anchors. Shop fabricate elbows.
	1. Fabricated Hanger Style:  Fig 1-35A according to SMACNA's "Architectural Sheet Metal Manual."
	2. Fabricate from the following materials:
	a. Galvanized Steel: [35T0.022 inch35T thick.


	C. Parapet Scuppers: Fabricate scuppers to dimensions required, with closure flange trim to exterior, 35T4-inch-35Twide wall flanges to interior, and base extending 35T4 inches35T beyond cant or tapered strip into field of roof.
	1. Galvanized Steel: 35T0.028 inch35T thick.

	D. Conductor Heads: Fabricate conductor heads with flanged back and stiffened top edge and of dimensions and shape required, complete with outlet tubes, exterior flange trim, and built-in overflows. Fabricate from the following materials:
	1. Galvanized Steel: 35T0.028 inch35T thick.


	2.8 LOW-SLOPE ROOF SHEET METAL FABRICATIONS
	A. Counterflashing: Shop fabricate interiorand exterior corners. Fabricate from the following materials:
	1. Galvanized Steel: 35T0.022 inch35T thick.

	B. Flashing Receivers: Fabricate from the following materials:
	1. Galvanized Steel: 35T0.022 inch35T thick.

	C. Roof-Penetration Flashing: Fabricate from the following materials:
	1. Galvanized Steel: 35T0.028 inch35T thick.

	D. Roof-Drain Flashing: Fabricate from the following materials:
	1. Copper: 35T12 oz./sq. ft.35T.


	2.9 WALL SHEET METAL FABRICATIONS
	A. Opening Flashings in Frame Construction: Fabricate head, sill, jamb, and similar flashings to extend 35T4 inches35T beyond wall openings. Form head and sill flashing with 35T2-inch-35Thigh, end dams. Fabricate from the following materials:
	1. Galvanized Steel: 35T0.022 inch35T thick.

	B. Wall Expansion-Joint Cover: Fabricate from the following materials:
	1. Galvanized Steel: 35T0.028 inch35T thick.


	2.10 MISCELLANEOUS SHEET METAL FABRICATIONS
	A. Equipment Support Flashing: Fabricate from the following materials:
	1. Galvanized Steel: 35T0.028 inch35T thick.



	PART 3 -  EXECUTION
	3.1 EXAMINATION
	A. Examine substrates, areas, and conditions, with Installer present, for compliance with requirements for installation tolerances, substrate, and other conditions affecting performance of the Work.
	1. Verify compliance with requirements for installation tolerances of substrates.
	2. Verify that substrate is sound, dry, smooth, clean, sloped for drainage, and securely anchored.
	3. Verify that air- or water-resistant barriers have been installed over sheathing or backing substrate to prevent air infiltration or water penetration.

	B. Proceed with installation only after unsatisfactory conditions have been corrected.

	3.2 UNDERLAYMENT INSTALLATION
	A. Self-Adhering Sheet Underlayment: Install self-adhering sheet underlayment, wrinkle free. Prime substrate if recommended by underlayment manufacturer. Comply with temperature restrictions of underlayment manufacturer for installation; use primer fo...
	B. Apply slip sheet, wrinkle free, over underlayment before installing sheet metal flashing and trim.

	3.3 INSTALLATION, GENERAL
	A. General: Anchor sheet metal flashing and trim and other components of the Work securely in place, with provisions for thermal and structural movement. Use fasteners[, solder], protective coatings, separators, sealants, and other miscellaneous items...
	1. Install sheet metal flashing and trim true to line, levels, and slopes. Provide uniform, neat seams with minimum exposure of solder, welds, and sealant.
	2. Install sheet metal flashing and trim to fit substrates and to result in watertight performance. Verify shapes and dimensions of surfaces to be covered before fabricating sheet metal.
	3. Space cleats not more than 35T12 inches35T apart. Attach each cleat with at least two fasteners. Bend tabs over fasteners.
	4. Install exposed sheet metal flashing and trim with limited oil canning, and free of buckling and tool marks.
	5. Torch cutting of sheet metal flashing and trim is not permitted.
	6. Do not use graphite pencils to mark metal surfaces.

	B. Metal Protection: Where dissimilar metals contact each other, or where metal contacts pressure-treated wood or other corrosive substrates, protect against galvanic action or corrosion by painting contact surfaces with bituminous coating or by other...
	1. Underlayment: Where installing sheet metal flashing and trim directly on cementitious or wood substrates, install underlayment and cover with slip sheet.

	C. Expansion Provisions: Provide for thermal expansion of exposed flashing and trim. Space movement joints at maximum of 35T10 feet35T with no joints within 35T24 inches35T of corner or intersection.
	1. Form expansion joints of intermeshing hooked flanges, not less than 35T1 inch35T deep, filled with sealant concealed within joints.
	2. Use lapped expansion joints only where indicated on Drawings.

	D. Fasteners: Use fastener sizes that penetrate wood blocking or sheathing not less than 35T1-1/4 inches35T for nails and not less than 35T3/4 inch35T45T (19 mm)45T for wood screws.
	E. Conceal fasteners and expansion provisions where possible in exposed work and locate to minimize possibility of leakage. Cover and seal fasteners and anchors as required for a tight installation.
	F. Seal joints as required for watertight construction.
	1. Use sealant-filled joints unless otherwise indicated. Embed hooked flanges of joint members not less than 35T1 inch35T into sealant. Form joints to completely conceal sealant. When ambient temperature at time of installation is between 35T40 and 70...
	2. Prepare joints and apply sealants to comply with requirements in Section 079200 "Joint Sealants."

	G. Soldered Joints: Clean surfaces to be soldered, removing oils and foreign matter. Pre-tin edges of sheets with solder to width of 35T1-1/2 inches35T; however, reduce pre-tinning where pre-tinned surface would show in completed Work.
	1. Do not use torches for soldering.
	2. Heat surfaces to receive solder, and flow solder into joint. Fill joint completely. Completely remove flux and spatter from exposed surfaces.
	3. Stainless-Steel Soldering: Tin edges of uncoated sheets, using solder for stainless steel and acid flux. Promptly remove acid flux residue from metal after tinning and soldering. Comply with solder manufacturer's recommended methods for cleaning an...
	4. Copper Soldering: Tin edges of uncoated sheets, using solder for copper.
	5. Copper-Clad Stainless-Steel Soldering: Tin edges of uncoated sheets, using solder for copper-clad stainless steel.


	3.4 ROOF-DRAINAGE SYSTEM INSTALLATION
	A. General: Install sheet metal roof-drainage items to produce complete roof-drainage system according to cited sheet metal standard unless otherwise indicated. Coordinate installation of roof perimeter flashing with installation of roof-drainage system.
	B. Hanging Gutters: Join sections with soldered joints or joints sealed with sealant. Provide for thermal expansion. Attach gutters at eave or fascia to firmly anchor them in position. Provide end closures and seal watertight with sealant. Slope to do...
	1. Fasten gutter spacers to front and back of gutter.
	2. Anchor and loosely lock back edge of gutter to continuous cleat eave or apron flashing.
	3. Anchor back of gutter that extends onto roof deck with cleats spaced not more than 35T24 inches35T apart.
	4. Anchor gutter with gutter brackets straps twisted straps spaced not more than 35T24 inches35T apart to roof deck, unless otherwise indicated, and loosely lock to front gutter bead.
	5. Anchor gutter with spikes and ferrules spaced not more than 35T24 inches35T apart.
	6. Install gutter with expansion joints at locations indicated, but not exceeding, 35T50 feet35T apart. Install expansion-joint caps.
	7. Install continuous gutter screens on gutters with noncorrosive fasteners, removable hinged to swing open for cleaning gutters.

	C. Downspouts: Join sections with 35T1-1/2-inch35T telescoping joints.
	1. Provide hangers with fasteners designed to hold downspouts securely to walls. Locate hangers at top and bottom and at approximately 35T60 inches35T o.c.
	2. Provide elbows at base of downspout to direct water away from building.
	3. Connect downspouts to underground drainage system.

	D. Parapet Scuppers: Continuously support scupper, set to correct elevation, and seal flanges to interior wall face, over cants or tapered edge strips, and under roofing membrane.
	1. Anchor scupper closure trim flange to exterior wall and solder to scupper.
	2. Loosely lock front edge of scupper with conductor head.
	3. Solder exterior wall scupper flanges into back of conductor head.

	E. Conductor Heads: Anchor securely to wall, with elevation of conductor head rim at minimum of 35T1 inch35T below scupper or gutter discharge.
	F. Expansion-Joint Covers: Install expansion-joint covers at locations and of configuration indicated. Lap joints minimum of 35T4 inches35T in direction of water flow.

	3.5 ROOF FLASHING INSTALLATION
	A. General: Install sheet metal flashing and trim to comply with performance requirements and cited sheet metal standard. Provide concealed fasteners where possible, and set units true to line, levels, and slopes. Install work with laps, joints, and s...
	B. Roof Edge Flashing: Anchor to resist uplift and outward forces according to recommendations in cited sheet metal standard unless otherwise indicated. Interlock bottom edge of roof edge flashing with continuous cleat anchored to substrate at stagger...
	C. Pipe or Post Counterflashing: Install counterflashing umbrella with close-fitting collar with top edge flared for elastomeric sealant, extending minimum of 35T4 inches35T over base flashing. Install stainless-steel draw band and tighten.
	D. Counterflashing: Coordinate installation of counterflashing with installation of base flashing. Insert counterflashing in reglets or receivers and fit tightly to base flashing. Extend counterflashing 35T4 inches35T over base flashing. Lap counterfl...
	E. Roof-Penetration Flashing: Coordinate installation of roof-penetration flashing with installation of roofing and other items penetrating roof. Seal with butyl sealant and clamp flashing to pipes that penetrate roof.

	3.6 WALL FLASHING INSTALLATION
	A. General: Install sheet metal wall flashing to intercept and exclude penetrating moisture according to cited sheet metal standard unless otherwise indicated. Coordinate installation of wall flashing with installation of wall-opening components such ...
	B. Opening Flashings in Frame Construction: Install continuous head, sill, jamb, and similar flashings to extend 35T4 inches35T beyond wall openings.

	3.7 MISCELLANEOUS FLASHING INSTALLATION
	A. Equipment Support Flashing: Coordinate installation of equipment support flashing with installation of roofing and equipment. Weld or seal flashing with elastomeric sealant to equipment support member.

	3.8 ERECTION TOLERANCES
	A. Installation Tolerances: Shim and align sheet metal flashing and trim within installed tolerance of 35T1/4 inch in 20 feet35T on slope and location lines indicated on Drawings and within 35T1/8-inch35T offset of adjoining faces and of alignment of ...
	B. Installation Tolerances: Shim and align sheet metal flashing and trim within installed tolerances specified in MCA's "Guide Specification for Residential Metal Roofing."

	3.9 CLEANING AND PROTECTION
	A. Clean exposed metal surfaces of substances that interfere with uniform oxidation and weathering.
	B. Clean and neutralize flux materials. Clean off excess solder.
	C. Clean off excess sealants.
	D. Remove temporary protective coverings and strippable films as sheet metal flashing and trim are installed unless otherwise indicated in manufacturer's written installation instructions. On completion of sheet metal flashing and trim installation, r...
	E. Replace sheet metal flashing and trim that have been damaged or that have deteriorated beyond successful repair by finish touchup or similar minor repair procedures.



	077100 pre-manufactured copings and fascias
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and Division 01 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. Section Includes:
	1. Copings.
	2.  Roof-Edge Flashings (Fascias)

	B. Related Sections:
	1.  Section 061053 "Miscellaneous Rough Carpentry" for wood nailers, curbs, and blocking.
	2. Section 076200 "Sheet Metal Flashing and Trim" for custom- and site-fabricated sheet metal flashing and trim.
	3. Section 077200 "Roof Accessories" for roof hatches and other manufactured roof accessory units.
	4. Section 079200 "Joint Sealants" for field-applied sealants between roof specialties and adjacent materials.


	1.3 PERFORMANCE REQUIREMENTS
	A. General Performance:  Roof specialties shall withstand exposure to weather and resist thermally induced movement without failure, rattling, leaking, or fastener disengagement due to defective manufacture, fabrication, installation, or other defects...
	B. SPRI Wind Design Standard:  Manufacture and install copings roof-edge flashings tested according to SPRI ES-1 and capable of resisting the following design pressures:
	1. Lower Roof
	a. Uplift Pressure: 23 33Tlbs/sq. ft.

	2. Main Roof
	a. Corner Uplift Pressure: 56 33Tlbs/sq. ft.
	b. Perimeter Uplift Pressure: 42 33Tlbs/sq. ft.
	c. Field-of-Roof Uplift Pressure: 29 33Tlbs/sq. ft.

	3. Penthouse Roof
	a. Uplift Pressure: 58 33Tlbs/sq. ft.


	C. Thermal Movements:  Allow for thermal movements from ambient and surface temperature changes to prevent buckling, opening of joints, hole elongation, overstressing of components, failure of joint sealants, failure of connections, and other detrimen...
	1. Temperature Change (Range):  33T120 deg F33T, ambient; 33T180 deg F33T43T (100 deg C)43T, material surfaces.


	1.4 ACTION SUBMITTALS
	A. Product Data:  For each type of product indicated.  Include construction details, material descriptions, dimensions of individual components and profiles, and finishes.
	B. Shop Drawings:  For roof specialties.  Include plans, elevations, expansion-joint locations, keyed details, and attachments to other work.  Distinguish between plant- and field-assembled work.  Include the following:
	1. Details for expansion and contraction; locations of expansion joints, including direction of expansion and contraction.
	2. Pattern of seams and layout of fasteners, cleats, clips, and other attachments.
	3. Details of termination points and assemblies, including fixed points.
	4. Details of typical junctures with other materials.
	5. Details of special conditions.

	C. Samples for Initial Selection:  For each type of roof specialty indicated with factory-applied color finishes.
	D. Samples for Verification:  For copings roof-edge flashings made from 33T12-inch33T lengths of full-size components including fasteners, cover joints, accessories, and attachments.

	1.5 INFORMATIONAL SUBMITTALS
	A. Product Test Reports:  Based on evaluation of comprehensive tests performed by a qualified testing agency, for copings and roof-edge flashings.
	B. Warranty:  Sample of special warranty.

	1.6 CLOSEOUT SUBMITTALS
	A. Maintenance Data:  For roofing specialties to include in maintenance manuals.

	1.7 QUALITY ASSURANCE
	A. Mockups:  Build mockups to verify selections made under sample submittals and to demonstrate aesthetic effects and set quality standards for fabrication and installation.
	1. Build mockup of typical roof edge, including fascia and coping, approximately 33T10 feet33T long, including supporting construction, seams, attachments, underlayment, and accessories.
	2. Approval of mockups does not constitute approval of deviations from the Contract Documents contained in mockups unless Architect specifically approves such deviations in writing.
	3. Approved mockups may become part of the completed Work if undisturbed at time of Substantial Completion.

	B. Preinstallation Conference:  Conduct conference at Project site.
	1. Meet with Owner, Architect, Owner's insurer if applicable, Installer, and installers whose work interfaces with or affects roof specialties including installers of roofing materials and accessories.
	2. Examine substrate conditions for compliance with requirements, including flatness and attachment to structural members.
	3. Review special roof details, roof drainage, and condition of other construction that will affect roof specialties.


	1.8 DELIVERY, STORAGE, AND HANDLING
	A. Do not store roof specialties in contact with other materials that might cause staining, denting, or other surface damage.  Store roof specialties away from uncured concrete and masonry.
	B. Protect strippable protective covering on roof specialties from exposure to sunlight and high humidity, except to extent necessary for the period of roof specialties installation.

	1.9 WARRANTY
	A. Special Warranty on Painted Finishes:  Manufacturer's standard form in which manufacturer agrees to repair finish or replace roof specialties that show evidence of deterioration of factory-applied finishes within specified warranty period.
	1. Fluoropolymer Finish:  Deterioration includes, but is not limited to, the following:
	a. Color fading more than 5 Hunter units when tested according to ASTM D 2244.
	b. Chalking in excess of a No. 8 rating when tested according to ASTM D 4214.
	c. Cracking, checking, peeling, or failure of paint to adhere to bare metal.

	2. Finish Warranty Period:  20 years from date of Substantial Completion.



	PART 2 -  PRODUCTS
	2.1 EXPOSED METALS
	A. Zinc-Coated (Galvanized) Steel Sheet:  ASTM A 653/A 653M, 33TG9033T coating designation.
	1. Surface:  Smooth, flat finish.
	2. Exposed Coil-Coated Finishes:  Prepainted by the coil-coating process to comply with ASTM A 755/A 755M.  Prepare, pretreat, and apply coating to exposed metal surfaces to comply with coating and resin manufacturers' written instructions.
	a. Three-Coat Fluoropolymer:  AAMA 621.  System consisting of primer, fluoropolymer color coat, and clear fluoropolymer topcoat, with both color coat and clear topcoat containing not less than 70 percent PVDF resin by weight.



	2.2 CONCEALED METALS
	A. Zinc-Coated (Galvanized) Steel Sheet:  ASTM A 653/A 653M, 33TG9033T coating designation.

	2.3 UNDERLAYMENT MATERIALS
	A. Self-Adhering, High-Temperature Sheet:  Minimum 33T30 to 40 mils33T thick, consisting of slip-resisting polyethylene-film top surface laminated to layer of butyl or SBS-modified asphalt adhesive, with release-paper backing; cold applied.  Provide p...
	1. Thermal Stability:  ASTM D 1970; stable after testing at 33T240 deg F33T.
	2. Low-Temperature Flexibility:  ASTM D 1970; passes after testing at minus 33T20 deg F33T.
	3. 41TProducts41T:  Subject to compliance with requirements, available products that may be incorporated into the Work include, but are not limited to, the following:
	a. 41TCarlisle Coatings & Waterproofing41T; CCW WIP 300HT.
	b. 41TGrace Construction Products, a unit of W. R. Grace & Co41T.; Ultra.
	c. 41THenry Company41T; Blueskin PE200 HT.
	d. 41TMetal-Fab Manufacturing, LLC41T; MetShield.
	e. 41TOwens Corning41T; WeatherLock Metal High Temperature Underlayment.



	2.4 MISCELLANEOUS MATERIALS
	A. General:  Provide materials and types of fasteners, protective coatings, sealants, and other miscellaneous items required by manufacturer for a complete installation.
	B. Fasteners:  Manufacturer's recommended fasteners, suitable for application and designed to meet performance requirements.  Furnish the following unless otherwise indicated:
	1. Exposed Penetrating Fasteners:  Gasketed screws with hex washer heads matching color of sheet metal.
	2. Fasteners for Zinc-Coated (Galvanized) Steel Sheet:  Series 300 stainless steel or hot-dip zinc-coated steel according to ASTM A 153/A 153M or ASTM F 2329.

	C. Elastomeric Sealant:  ASTM C 920, elastomeric polyurethane polymer sealant of type, grade, class, and use classifications required by roofing-specialty manufacturer for each application.
	D. Butyl Sealant:  ASTM C 1311, single-component, solvent-release butyl rubber sealant; polyisobutylene plasticized; heavy bodied for hooked-type expansion joints with limited movement.
	E. Bituminous Coating:  Cold-applied asphalt emulsion complying with ASTM D 1187.
	F. Asphalt Roofing Cement:  ASTM D 4586, asbestos free, of consistency required for application.

	2.5 COPINGS
	A. Copings:  Manufactured coping system consisting of formed-metal coping cap in section lengths not exceeding 33T12 feet33T, concealed anchorage; corner units, end cap units, and concealed splice plates with same finish as coping caps.
	1. 41TBasis-of-Design Product41T:  Subject to compliance with requirements, provide Hickman “Permasnap 2” or comparable product by one of the following:
	a. 41TArchitectural Products Company41T.
	b. 41TATAS International, Inc41T.
	c. 41TCastle Metal Products41T.
	d. 41TCheney Flashing Company41T.
	e. 41THickman Company, W. P41T.
	f. 41TJohns Manville41T.
	g. 41TMerchant & Evans, Inc41T.
	h. 41TMetal-Era, Inc41T.
	i. 41TMetal-Fab Manufacturing, LLC41T.
	j. 41TMM Systems Corporation41T.
	k. 41TNational Sheet Metal Systems, Inc41T.
	l. 41TPerimeter Systems; a division of Southern Aluminum Finishing Company, Inc41T.
	m. 41TPetersen Aluminum Corporation41T.

	2. Coping-Cap Material:  Zinc-coated steel, nominal thickness as required to meet performance requirements.
	a. Finish:  Three-coat fluoropolymer.
	b. Color:  As selected by Architect from manufacturer's full range.

	3. Corners:  Factory mitered and  mechanically clinched and sealed watertight.
	4. Special Fabrications:  Radiussed sections.
	5. Coping-Cap Attachment Method:  Snap-on, fabricated from coping-cap material.
	6. Snap-on-Coping Anchor Plates:  Concealed, galvanized-steel sheet, 33T12 inches33T wide, with integral cleats.


	2.6 ROOF-EDGE FLASHINGS
	A. Roof-Edge Fascia:  Manufactured, two-piece, roof-edge fascia consisting of snap-on metal fascia cover in section lengths not exceeding 33T12 feet33T and a continuous formed- or extruded-aluminum anchor bar with integral drip-edge cleat to engage fa...
	1. 41TBasis-of-Design Product41T:  Subject to compliance with requirements, provide Hickman “TerminEdge Roof Edging” or comparable product by one of the following:
	a. 41THickman Company, W. P41T.
	b. 41TJohns Manville41T.
	c. 41TMetal-Era, Inc41T.
	d. 41TMetal-Fab Manufacturing, LLC41T.
	e. 41TNational Sheet Metal Systems, Inc41T.
	f. 41TPerimeter Systems; a division of Southern Aluminum Finishing Company, Inc41T.

	2. Fascia Cover:  Fabricated from the following exposed metal:
	a. Zinc-Coated Steel:  Nominal thickness as required to meet performance requirements.

	3. Corners:  Factory mitered and soldered,  continuously welded, or mechanically clinched and sealed watertight.
	4. Splice Plates:  Concealed, of same material, finish, and shape as fascia cover.
	5. Special Fabrications:  Radiussed sections.
	6. Fascia Accessories:  Overflow scuppers.

	B. Zinc-Coated Steel Finish:  Three-coat fluoropolymer.
	1. Color:  As selected by Architect from manufacturer's full range.


	2.7 GENERAL FINISH REQUIREMENTS
	A. Comply with NAAMM's "Metal Finishes Manual for Architectural and Metal Products" for recommendations for applying and designating finishes.
	B. Protect mechanical and painted finishes on exposed surfaces from damage by applying a strippable, temporary protective covering before shipping.
	C. Appearance of Finished Work:  Noticeable variations in same piece are not acceptable.  Variations in appearance of adjoining components are acceptable if they are within the range of approved Samples and are assembled or installed to minimize contr...


	PART 3 -  EXECUTION
	3.1 EXAMINATION
	A. Examine substrates, areas, and conditions, with Installer present, to verify actual locations, dimensions, and other conditions affecting performance of the Work.
	B. Examine walls, roof edges, and parapets for suitable conditions for roof specialties.
	C. Verify that substrate is sound, dry, smooth, clean, sloped for drainage, and securely anchored.
	D. Proceed with installation only after unsatisfactory conditions have been corrected.

	3.2 UNDERLAYMENT INSTALLATION
	A. Self-Adhering Sheet Underlayment:  Install wrinkle free.  Apply primer if required by underlayment manufacturer.  Comply with temperature restrictions of underlayment manufacturer for installation; use primer rather than nails for installing underl...

	3.3 INSTALLATION, GENERAL
	A. General:  Install roof specialties according to manufacturer's written instructions.  Anchor roof specialties securely in place, with provisions for thermal and structural movement.  Use fasteners, solder, protective coatings, separators, sealants,...
	1. Install roof specialties level, plumb, true to line and elevation; with limited oil-canning and without warping, jogs in alignment, buckling, or tool marks.
	2. Provide uniform, neat seams with minimum exposure of solder and sealant.
	3. Install roof specialties to fit substrates and to result in watertight performance.  Verify shapes and dimensions of surfaces to be covered before manufacture.
	4. Torch cutting of roof specialties is not permitted.
	5. Do not use graphite pencils to mark metal surfaces.

	B. Metal Protection:  Protect metals against galvanic action by separating dissimilar metals from contact with each other or with corrosive substrates by painting contact surfaces with bituminous coating or by other permanent separation as recommended...
	1. Underlayment:  Where installing metal flashing directly on cementitious or wood substrates, install a course of self-adhering, high-temperature sheet underlayment.
	2. Bed flanges in thick coat of asphalt roofing cement where required by manufacturers of roof specialties for waterproof performance.

	C. Expansion Provisions:  Allow for thermal expansion of exposed roof specialties.
	1. Space movement joints at a maximum of 33T12 feet33T with no joints within 33T18 inches33T of corners or intersections unless otherwise shown on Drawings.
	2. When ambient temperature at time of installation is between 33T40 and 70 deg F33T, set joint members for 50 percent movement each way.  Adjust setting proportionately for installation at higher ambient temperatures.

	D. Fastener Sizes:  Use fasteners of sizes that will penetrate substrate not less than recommended by fastener manufacturer to achieve maximum pull-out resistance.
	E. Seal joints with elastomeric sealant as required by roofing-specialty manufacturer.
	F. Seal joints as required for watertight construction.  Place sealant to be completely concealed in joint.  Do not install sealants at temperatures below 33T40 deg F33T.
	G. Soldered Joints:  Clean surfaces to be soldered, removing oils and foreign matter.  Pre-tin edges of sheets to be soldered to a width of 33T1-1/2 inches33T except reduce pre-tinning where pre-tinned surface would show in completed Work.  Tin edges ...

	3.4 COPING INSTALLATION
	A. Install cleats, anchor plates, and other anchoring and attachment accessories and devices with concealed fasteners.
	B. Anchor copings to meet performance requirements.
	1. Interlock face and back leg drip edges of snap-on coping cap into cleated anchor plates anchored to substrate at manufacturer's required spacing that meets performance requirements.


	3.5 ROOF-EDGE FLASHING INSTALLATION
	A. Install cleats, cants, and other anchoring and attachment accessories and devices with concealed fasteners.
	B. Anchor roof edgings with manufacturer's required devices, fasteners, and fastener spacing to meet performance requirements.

	3.6 CLEANING AND PROTECTION
	A. Clean exposed metal surfaces of substances that interfere with uniform oxidation and weathering.
	B. Clean and neutralize flux materials.  Clean off excess solder and sealants.
	C. Remove temporary protective coverings and strippable films as roof specialties are installed.  On completion of installation, clean finished surfaces including removing unused fasteners, metal filings, pop rivet stems, and pieces of flashing.  Main...
	D. Replace roof specialties that have been damaged or that cannot be successfully repaired by finish touchup or similar minor repair procedures.



	078413  - penetration firestopping
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and Division 01 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. Section Includes:
	1. Penetrations in fire-resistance-rated walls.
	2. Penetrations in horizontal assemblies.
	3. Penetrations in smoke barriers.


	1.3 PREINSTALLATION MEETINGS
	A. Preinstallation Conference: Conduct conference at Project site.

	1.4 ACTION SUBMITTALS
	A. Product Data: For each type of product.
	B. Product Schedule: For each penetration firestopping system. Include location, illustration of firestopping system, and design designation of qualified testing and inspecting agency.
	1. Engineering Judgments: Where Project conditions require modification to a qualified testing and inspecting agency's illustration for a particular penetration firestopping system, submit illustration, with modifications marked, approved by penetrati...


	1.5 INFORMATIONAL SUBMITTALS
	A. Qualification Data: For Installer.
	B. Product Test Reports: For each penetration firestopping system, for tests performed by a qualified testing agency.

	1.6 CLOSEOUT SUBMITTALS
	A. Installer Certificates: From Installer indicating that penetration firestopping systems have been installed in compliance with requirements and manufacturer's written instructions.

	1.7 QUALITY ASSURANCE
	A. Installer Qualifications: A firm that has been approved by FM Global according to FM Global 4991, "Approval of Firestop Contractors," or been evaluated by UL and found to comply with its "Qualified Firestop Contractor Program Requirements."

	1.8 PROJECT CONDITIONS
	A. Environmental Limitations: Do not install penetration firestopping system when ambient or substrate temperatures are outside limits permitted by penetration firestopping system manufacturers or when substrates are wet because of rain, frost, conden...
	B. Install and cure penetration firestopping materials per manufacturer's written instructions using natural means of ventilations or, where this is inadequate, forced-air circulation.

	1.9 COORDINATION
	A. Coordinate construction of openings and penetrating items to ensure that penetration firestopping systems can be installed according to specified firestopping system design.
	B. Coordinate sizing of sleeves, openings, core-drilled holes, or cut openings to accommodate penetration firestopping systems.


	PART 2 -  PRODUCTS
	2.1 PERFORMANCE REQUIREMENTS
	A. Fire-Test-Response Characteristics:
	1. Perform penetration firestopping system tests by a qualified testing agency acceptable to authorities having jurisdiction.
	2. Test per testing standards referenced in "Penetration Firestopping Systems" Article. Provide rated systems complying with the following requirements:
	a. Penetration firestopping systems shall bear classification marking of a qualified testing agency.
	1) UL in its "Fire Resistance Directory."
	2) Intertek Group in its "Directory of Listed Building Products."
	3) FM Global in its "Building Materials Approval Guide."




	2.2 PENETRATION FIRESTOPPING SYSTEMS
	A. Penetration Firestopping Systems: Systems that resist spread of fire, passage of smoke and other gases, and maintain original fire-resistance rating of construction penetrated. Penetration firestopping systems shall be compatible with one another, ...
	1. 42TUManufacturers:U Subject to compliance with requirements, provide products by one of the following:
	a. 42TU3M Fire Protection ProductsU.
	b. 42TUA/D Fire Protection Systems IncU.
	c. 42TUConstruction SolutionsU.
	d. 42TUGrabber Construction ProductsU.
	e. 42TUHilti, IncU.
	f. 42TUHOLDRITEU.
	g. 42TUNUCO IncU.
	h. 42TUPassive Fire Protection PartnersU.
	i. 42TURectorSealU.
	j. 42TUSpecified Technologies, IncU.
	k. 42TUSTC Architectural ProductsU.
	l. 42TUTremco, IncU.


	B. Penetrations in Fire-Resistance-Rated Walls: Penetration firestopping systems with ratings determined per ASTM E 814 or UL 1479, based on testing at a positive pressure differential of 34T0.01-inch wg34T44T (2.49 Pa)44T.
	1. F-Rating: Not less than the fire-resistance rating of constructions penetrated.

	C. Penetrations in Horizontal Assemblies: Penetration firestopping systems with ratings determined per ASTM E 814 or UL 1479, based on testing at a positive pressure differential of 34T0.01-inch wg34T44T (2.49 Pa)44T.
	1. F-Rating: At least one hour, but not less than the fire-resistance rating of constructions penetrated.
	2. T-Rating: At least one hour, but not less than the fire-resistance rating of constructions penetrated except for floor penetrations within the cavity of a wall.
	3. W-Rating: Provide penetration firestopping systems showing no evidence of water leakage when tested according to UL 1479.

	D. Penetrations in Smoke Barriers: Penetration firestopping systems with ratings determined per UL 1479, based on testing at a positive pressure differential of 34T0.30-inch wg34T44T (74.7 Pa)44T.
	1. L-Rating: Not exceeding 34T5.0 cfm/sq. ft.34T44T (0.025 cu. m/s per sq. m)44T of penetration opening at and no more than 34T50-cfm34T44T (0.024-cu. m/s)44T cumulative total for any 34T100 sq. ft.34T44T (9.3 sq. m)44T at both ambient and elevated te...

	E. Exposed Penetration Firestopping Systems: Flame-spread and smoke-developed indexes of less than 25 and 450, respectively, per ASTM E 84.
	F. Accessories: Provide components for each penetration firestopping system that are needed to install fill materials and to maintain ratings required. Use only those components specified by penetration firestopping system manufacturer and approved by...
	1. Permanent forming/damming/backing materials.
	2. Substrate primers.
	3. Collars.
	4. Steel sleeves.


	2.3 FILL MATERIALS
	A. Latex Sealants: Single-component latex formulations that do not re-emulsify after cure during exposure to moisture.
	B. Firestop Devices: Factory-assembled collars formed from galvanized steel and lined with intumescent material sized to fit specific diameter of penetrant.
	C. Intumescent Composite Sheets: Rigid panels consisting of aluminum-foil-faced intumescent elastomeric sheet bonded to galvanized-steel sheet.
	D. Intumescent Putties: Nonhardening, water-resistant, intumescent putties containing no solvents or inorganic fibers.
	E. Intumescent Wrap Strips: Single-component intumescent elastomeric sheets with aluminum foil on one side.
	F. Mortars: Prepackaged dry mixes consisting of a blend of inorganic binders, hydraulic cement, fillers and lightweight aggregate formulated for mixing with water at Project site to form a nonshrinking, homogeneous mortar.
	G. Pillows/Bags: Reusable heat-expanding pillows/bags consisting of glass-fiber cloth cases filled with a combination of mineral-fiber, water-insoluble expansion agents, and fire-retardant additives. Where exposed, cover openings with steel-reinforcin...
	H. Silicone Foams: Multicomponent, silicone-based liquid elastomers that, when mixed, expand and cure in place to produce a flexible, nonshrinking foam.
	I. Silicone Sealants: Single-component, silicone-based, neutral-curing elastomeric sealants.

	2.4 MIXING
	A. Penetration Firestopping Materials: For those products requiring mixing before application, comply with penetration firestopping system manufacturer's written instructions for accurate proportioning of materials, water (if required), type of mixing...


	PART 3 -  EXECUTION
	3.1 EXAMINATION
	A. Examine substrates and conditions, with Installer present, for compliance with requirements for opening configurations, penetrating items, substrates, and other conditions affecting performance of the Work.
	B. Proceed with installation only after unsatisfactory conditions have been corrected.

	3.2 PREPARATION
	A. Surface Cleaning: Before installing penetration firestopping systems, clean out openings immediately to comply with manufacturer's written instructions and with the following requirements:
	1. Remove from surfaces of opening substrates and from penetrating items foreign materials that could interfere with adhesion of penetration firestopping materials.
	2. Clean opening substrates and penetrating items to produce clean, sound surfaces capable of developing optimum bond with penetration firestopping materials. Remove loose particles remaining from cleaning operation.
	3. Remove laitance and form-release agents from concrete.

	B. Prime substrates where recommended in writing by manufacturer using that manufacturer's recommended products and methods. Confine primers to areas of bond; do not allow spillage and migration onto exposed surfaces.

	3.3 INSTALLATION
	A. General: Install penetration firestopping systems to comply with manufacturer's written installation instructions and published drawings for products and applications.
	B. Install forming materials and other accessories of types required to support fill materials during their application and in the position needed to produce cross-sectional shapes and depths required to achieve fire ratings.
	1. After installing fill materials and allowing them to fully cure, remove combustible forming materials and other accessories not forming permanent components of firestopping.

	C. Install fill materials by proven techniques to produce the following results:
	1. Fill voids and cavities formed by openings, forming materials, accessories and penetrating items to achieve required fire-resistance ratings.
	2. Apply materials so they contact and adhere to substrates formed by openings and penetrating items.
	3. For fill materials that will remain exposed after completing the Work, finish to produce smooth, uniform surfaces that are flush with adjoining finishes.


	3.4 IDENTIFICATION
	A. Wall Identification: Permanently label walls containing penetration firestopping systems with the words "FIRE AND/OR SMOKE BARRIER - PROTECT ALL OPENINGS," using lettering not less than 34T3 inches34T44T (76 mm)44T high and with minimum 34T0.375-in...
	1. Locate in accessible concealed floor, floor-ceiling, or attic space at 34T15 feet34T44T (4.57 m)44T from end of wall and at intervals not exceeding 34T30 feet34T44T (9.14 m)44T.

	B. Penetration Identification: Identify each penetration firestopping system with legible metal or plastic labels. Attach labels permanently to surfaces adjacent to and within 34T6 inches34T44T (150 mm)44T of penetration firestopping system edge so la...
	1. The words "Warning - Penetration Firestopping - Do Not Disturb. Notify Building Management of Any Damage."
	2. Contractor's name, address, and phone number.
	3. Designation of applicable testing and inspecting agency.
	4. Date of installation.
	5. Manufacturer's name.
	6. Installer's name.


	3.5 FIELD QUALITY CONTROL
	A. Owner will engage a qualified testing agency to perform tests and inspections according to ASTM E 2174.
	B. Where deficiencies are found or penetration firestopping system is damaged or removed because of testing, repair or replace penetration firestopping system to comply with requirements.
	C. Proceed with enclosing penetration firestopping systems with other construction only after inspection reports are issued and installations comply with requirements.

	3.6 CLEANING AND PROTECTION
	A. Clean off excess fill materials adjacent to openings as the Work progresses by methods and with cleaning materials that are approved in writing by penetration firestopping system manufacturers and that do not damage materials in which openings occur.
	B. Provide final protection and maintain conditions during and after installation that ensure that penetration firestopping systems are without damage or deterioration at time of Substantial Completion. If, despite such protection, damage or deteriora...
	END OF SECTION 078413



	079200 joint sealants
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and Division 01 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. Section Includes:
	1. Urethane joint sealants, single and multi-component.
	2. Preformed silicone joint sealants.

	B. Related Sections:
	1. Section 075419  - Polyvinyl Chloride (PVC) Roofing36T for sealants integral to the roofing membrane system.


	1.3 PRECONSTRUCTION TESTING
	A. Preconstruction Compatibility and Adhesion Testing:  Submit to joint-sealant manufacturers, for testing indicated below, samples of materials that will contact or affect joint sealants.
	1. Use ASTM C 1087 to determine whether priming and other specific joint preparation techniques are required to obtain rapid, optimum adhesion of joint sealants to joint substrates.
	2. Submit not fewer than eight pieces of each kind of material, including joint substrates, shims, joint-sealant backings, secondary seals, and miscellaneous materials.
	3. Schedule sufficient time for testing and analyzing results to prevent delaying the Work.
	4. For materials failing tests, obtain joint-sealant manufacturer's written instructions for corrective measures including use of specially formulated primers.
	5. Testing will not be required if joint-sealant manufacturers submit joint preparation data that are based on previous testing, not older than 24 months, of sealant products for adhesion to, and compatibility with, joint substrates and other material...

	B. Preconstruction Field-Adhesion Testing:  Before installing sealants, field test their adhesion to Project joint substrates as follows:
	1. Locate test joints where indicated on Project or, if not indicated, as directed by Architect.
	2. Conduct field tests for each application indicated below:
	a. Each kind of sealant and joint substrate indicated.

	3. Notify Architect seven days in advance of dates and times when test joints will be erected.
	4. Arrange for tests to take place with joint-sealant manufacturer's technical representative present.
	a. Test Method:  Test joint sealants according to Method A, Field-Applied Sealant Joint Hand Pull Tab, in Appendix X1 in ASTM C 1193 or Method A, Tail Procedure, in ASTM C 1521.
	1) For joints with dissimilar substrates, verify adhesion to each substrate separately; extend cut along one side, verifying adhesion to opposite side.  Repeat procedure for opposite side.


	5. Report whether sealant failed to adhere to joint substrates or tore cohesively.  Include data on pull distance used to test each kind of product and joint substrate.  For sealants that fail adhesively, retest until satisfactory adhesion is obtained.
	6. Evaluation of Preconstruction Field-Adhesion-Test Results:  Sealants not evidencing adhesive failure from testing, in absence of other indications of noncompliance with requirements, will be considered satisfactory.  Do not use sealants that fail t...


	1.4 ACTION SUBMITTALS
	A. Product Data:  For each joint-sealant product indicated.
	B. Samples for Initial Selection:  Manufacturer's color charts consisting of strips of cured sealants showing the full range of colors available for each product exposed to view.
	C. Samples for Verification:  For each kind and color of joint sealant required, provide Samples with joint sealants in 33T1/2-inch-33T43T (13-mm-)43T wide joints formed between two 33T6-inch-33T43T (150-mm-)43T long strips of material matching the ap...
	D. Joint-Sealant Schedule:  Include the following information:
	1. Joint-sealant application, joint location, and designation.
	2. Joint-sealant manufacturer and product name.
	3. Joint-sealant formulation.
	4. Joint-sealant color.


	1.5 INFORMATIONAL SUBMITTALS
	A. Qualification Data:  For qualified Installer and testing agency.
	B. Product Certificates:  For each kind of joint sealant and accessory, from manufacturer.
	C. Sealant, Waterproofing, and Restoration Institute (SWRI) Validation Certificate:  For each sealant specified to be validated by SWRI's Sealant Validation Program.
	D. Product Test Reports:  Based on evaluation of comprehensive tests performed by a qualified testing agency, indicating that sealants comply with requirements.
	E. Preconstruction Compatibility and Adhesion Test Reports:  From sealant manufacturer, indicating the following:
	1. Materials forming joint substrates and joint-sealant backings have been tested for compatibility and adhesion with joint sealants.
	2. Interpretation of test results and written recommendations for primers and substrate preparation needed for adhesion.

	F. Preconstruction Field-Adhesion Test Reports:  Indicate which sealants and joint preparation methods resulted in optimum adhesion to joint substrates based on testing specified in "Preconstruction Testing" Article.
	G. Field-Adhesion Test Reports:  For each sealant application tested.
	H. Warranties:  Sample of special warranties.

	1.6 QUALITY ASSURANCE
	A. Installer Qualifications:  Manufacturer's authorized representative who is trained and approved for installation of units required for this Project.
	B. Source Limitations:  Obtain each kind of joint sealant from single source from single manufacturer.
	C. Product Testing:  Test joint sealants using a qualified testing agency.
	1. Testing Agency Qualifications:  An independent testing agency qualified according to ASTM C 1021 to conduct the testing indicated.
	2. Test according to SWRI's Sealant Validation Program for compliance with requirements specified by reference to ASTM C 920 for adhesion and cohesion under cyclic movement, adhesion-in-peel, and indentation hardness.

	D. Mockups:  Install sealant in mockups of assemblies specified in other Sections that are indicated to receive joint sealants specified in this Section.  Use materials and installation methods specified in this Section.
	E. Preinstallation Conference:  Conduct conference at Project site.

	1.7 PROJECT CONDITIONS
	A. Do not proceed with installation of joint sealants under the following conditions:
	1. When ambient and substrate temperature conditions are outside limits permitted by joint-sealant manufacturer or are below 33T40 deg F33T43T (5 deg C)43T.
	2. When joint substrates are wet.
	3. Where joint widths are less than those allowed by joint-sealant manufacturer for applications indicated.
	4. Where contaminants capable of interfering with adhesion have not yet been removed from joint substrates.


	1.8 WARRANTY
	A. Special Installer's Warranty:  Manufacturer's standard form in which Installer agrees to repair or replace joint sealants that do not comply with performance and other requirements specified in this Section within specified warranty period.
	1. Warranty Period:  Two years from date of Substantial Completion.

	B. Special Manufacturer's Warranty:  Manufacturer's standard form in which joint-sealant manufacturer agrees to furnish joint sealants to repair or replace those that do not comply with performance and other requirements specified in this Section with...
	1. Warranty Period: 10 years from date of Substantial Completion.

	C. Special warranties specified in this article exclude deterioration or failure of joint sealants from the following:
	1. Movement of the structure caused by structural settlement or errors attributable to design or construction resulting in stresses on the sealant exceeding sealant manufacturer's written specifications for sealant elongation and compression.
	2. Disintegration of joint substrates from natural causes exceeding design specifications.
	3. Mechanical damage caused by individuals, tools, or other outside agents.
	4. Changes in sealant appearance caused by accumulation of dirt or other atmospheric contaminants.



	PART 2 -  PRODUCTS
	2.1 MATERIALS, GENERAL
	A. Compatibility:  Provide joint sealants, backings, and other related materials that are compatible with one another and with joint substrates under conditions of service and application, as demonstrated by joint-sealant manufacturer, based on testin...
	B. Liquid-Applied Joint Sealants:  Comply with ASTM C 920 and other requirements indicated for each liquid-applied joint sealant specified, including those referencing ASTM C 920 classifications for type, grade, class, and uses related to exposure and...
	1. Suitability for Immersion in Liquids.  Where sealants are indicated for Use I for joints that will be continuously immersed in liquids, provide products that have undergone testing according to ASTM C 1247.  Liquid used for testing sealants is deio...

	C. Colors of Exposed Joint Sealants:  As selected by Architect from manufacturer's full range.

	2.2 URETHANE JOINT SEALANTS
	A. Immersible, Single-Component, Nonsag, Traffic-Grade, Urethane Joint Sealant:  ASTM C 920, Type S, Grade NS, Class 25, for Uses T and I.
	1. 41TProducts:41T Subject to compliance with requirements, available products that may be incorporated into the Work include, but are not limited to, the following:
	a. 41TBASF Building Systems41T; Sonolastic NP1.
	b. 41TSika Corporation, Construction Products Division41T; Sikaflex - 1a.
	c. 41TTremco Incorporated41T; Vulkem 116.


	B. Immersible, Single-Component, Pourable, Traffic-Grade, Urethane Joint Sealant:  ASTM C 920, Type S, Grade P, Class 25, for Uses T and I.
	1. 41TProducts:41T Subject to compliance with requirements, available products that may be incorporated into the Work include, but are not limited to, the following:
	a. 41TSika Corporation, Construction Products Division41T; Sikaflex - 1CSL.
	b. 41TTremco Incorporated41T; Vulkem 45.


	C. Immersible Multicomponent, Pourable, Traffic-Grade, Urethane Joint Sealant:  ASTM C 920.  Type M, Grade P, Class 25, for Use T and I.
	1. 41TProducts41T:  Subject to compliance with requirements, available products that may be incorporated into the Work include, but are not limited to, the following:
	a. 41TLymTal International, Inc41T.; Iso-Flex 880 GB.
	b. 41TMay National Associates, Inc41T.; Bondaflex PUR 2 SL.
	c. 41TTremco Incorporated41T; Vulkem 245.



	2.3 PREFORMED JOINT SEALANTS
	A. Preformed Silicone Joint Sealants:  Manufacturer's standard sealant consisting of precured low-modulus silicone extrusion, in sizes to fit joint widths indicated, combined with a neutral-curing silicone sealant for bonding extrusions to substrates.
	1. 41TProducts41T:  Subject to compliance with requirements, available products that may be incorporated into the Work include, but are not limited to, the following:
	a. 41TDow Corning Corporation41T; 123 Silicone Seal.
	b. 41TGE Advanced Materials - Silicones41T; UltraSpan US1100.
	c. 41TMay National Associates, Inc41T.; Bondaflex Silbridge 300.
	d. 41TPecora Corporation41T; Sil-Span.
	e. 41TSealex, Inc41T.; ImmerSeal.



	2.4 JOINT SEALANT BACKING
	A. General:  Provide sealant backings of material that are nonstaining; are compatible with joint substrates, sealants, primers, and other joint fillers; and are approved for applications indicated by sealant manufacturer based on field experience and...
	B. Cylindrical Sealant Backings:  ASTM C 1330, Type C (closed-cell material with a surface skin) Type O (open-cell material) Type B (bicellular material with a surface skin)  or any of the preceding types, as approved in writing by joint-sealant manuf...
	C. Bond-Breaker Tape:  Polyethylene tape or other plastic tape recommended by sealant manufacturer for preventing sealant from adhering to rigid, inflexible joint-filler materials or joint surfaces at back of joint.  Provide self-adhesive tape where a...

	2.5 MISCELLANEOUS MATERIALS
	A. Primer:  Material recommended by joint-sealant manufacturer where required for adhesion of sealant to joint substrates indicated, as determined from preconstruction joint-sealant-substrate tests and field tests.
	B. Cleaners for Nonporous Surfaces:  Chemical cleaners acceptable to manufacturers of sealants and sealant backing materials, free of oily residues or other substances capable of staining or harming joint substrates and adjacent nonporous surfaces in ...
	C. Masking Tape:  Nonstaining, nonabsorbent material compatible with joint sealants and surfaces adjacent to joints.


	PART 3 -  EXECUTION
	3.1 EXAMINATION
	A. Examine joints indicated to receive joint sealants, with Installer present, for compliance with requirements for joint configuration, installation tolerances, and other conditions affecting joint-sealant performance.
	B. Proceed with installation only after unsatisfactory conditions have been corrected.

	3.2 PREPARATION
	A. Surface Cleaning of Joints:  Clean out joints immediately before installing joint sealants to comply with joint-sealant manufacturer's written instructions and the following requirements:
	1. Remove all foreign material from joint substrates that could interfere with adhesion of joint sealant, including dust, paints (except for permanent, protective coatings tested and approved for sealant adhesion and compatibility by sealant manufactu...
	2. Clean porous joint substrate surfaces by brushing, grinding, mechanical abrading, or a combination of these methods to produce a clean, sound substrate capable of developing optimum bond with joint sealants.  Remove loose particles remaining after ...
	a. Concrete.

	3. Remove laitance and form-release agents from concrete.
	4. Clean nonporous joint substrate surfaces with chemical cleaners or other means that do not stain, harm substrates, or leave residues capable of interfering with adhesion of joint sealants.  Nonporous joint substrates include the following:
	a. Metal.
	b. Porcelain enamel.


	B. Joint Priming:  Prime joint substrates where recommended by joint-sealant manufacturer or as indicated by preconstruction joint-sealant-substrate tests or prior experience.  Apply primer to comply with joint-sealant manufacturer's written instructi...
	C. Masking Tape:  Use masking tape where required to prevent contact of sealant or primer with adjoining surfaces that otherwise would be permanently stained or damaged by such contact or by cleaning methods required to remove sealant smears.  Remove ...

	3.3 INSTALLATION OF JOINT SEALANTS
	A. General:  Comply with joint-sealant manufacturer's written installation instructions for products and applications indicated, unless more stringent requirements apply.
	B. Sealant Installation Standard:  Comply with recommendations in ASTM C 1193 for use of joint sealants as applicable to materials, applications, and conditions indicated.
	C. Install sealant backings of kind indicated to support sealants during application and at position required to produce cross-sectional shapes and depths of installed sealants relative to joint widths that allow optimum sealant movement capability.
	1. Do not leave gaps between ends of sealant backings.
	2. Do not stretch, twist, puncture, or tear sealant backings.
	3. Remove absorbent sealant backings that have become wet before sealant application and replace them with dry materials.

	D. Install bond-breaker tape behind sealants where sealant backings are not used between sealants and backs of joints.
	E. Install sealants using proven techniques that comply with the following and at the same time backings are installed:
	1. Place sealants so they directly contact and fully wet joint substrates.
	2. Completely fill recesses in each joint configuration.
	3. Produce uniform, cross-sectional shapes and depths relative to joint widths that allow optimum sealant movement capability.

	F. Tooling of Nonsag Sealants:  Immediately after sealant application and before skinning or curing begins, tool sealants according to requirements specified in subparagraphs below to form smooth, uniform beads of configuration indicated; to eliminate...
	1. Remove excess sealant from surfaces adjacent to joints.
	2. Use tooling agents that are approved in writing by sealant manufacturer and that do not discolor sealants or adjacent surfaces.
	3. Provide concave joint profile per Figure 8A in ASTM C 1193, unless otherwise indicated.

	G. Installation of Preformed Silicone-Sealant System:  Comply with the following requirements:
	1. Apply masking tape to each side of joint, outside of area to be covered by sealant system.
	2. Apply silicone sealant to each side of joint to produce a bead of size complying with preformed silicone-sealant system manufacturer's written instructions and covering a bonding area of not less than 33T3/8 inch33T43T (10 mm)43T.  Hold edge of sea...
	3. Within 10 minutes of sealant application, press silicone extrusion into sealant to wet extrusion and substrate.  Use a roller to apply consistent pressure and ensure uniform contact between sealant and both extrusion and substrate.
	4. Complete installation of sealant system in horizontal joints before installing in vertical joints.  Lap vertical joints over horizontal joints.  At ends of joints, cut silicone extrusion with a razor knife.


	3.4 FIELD QUALITY CONTROL
	A. Field-Adhesion Testing:  Field test joint-sealant adhesion to joint substrates as follows:
	1. Extent of Testing:  Test completed and cured sealant joints as follows:
	a. Perform 10 tests for the first 33T1000 feet33T43T (300 m)43T of joint length for each kind of sealant and joint substrate.
	b. Perform 1 test for each 33T1000 feet33T43T (300 m)43T of joint length thereafter or 1 test per each floor per elevation.

	2. Test Method:  Test joint sealants according to Method A, Field-Applied Sealant Joint Hand Pull Tab, in Appendix X1 in ASTM C 1193 or Method A, Tail Procedure, in ASTM C 1521.
	a. For joints with dissimilar substrates, verify adhesion to each substrate separately; extend cut along one side, verifying adhesion to opposite side.  Repeat procedure for opposite side.

	3. Inspect tested joints and report on the following:
	a. Whether sealants filled joint cavities and are free of voids.
	b. Whether sealant dimensions and configurations comply with specified requirements.
	c. Whether sealants in joints connected to pulled-out portion failed to adhere to joint substrates or tore cohesively.  Include data on pull distance used to test each kind of product and joint substrate.  Compare these results to determine if adhesio...

	4. Record test results in a field-adhesion-test log.  Include dates when sealants were installed, names of persons who installed sealants, test dates, test locations, whether joints were primed, adhesion results and percent elongations, sealant fill, ...
	5. Repair sealants pulled from test area by applying new sealants following same procedures used originally to seal joints.  Ensure that original sealant surfaces are clean and that new sealant contacts original sealant.

	B. Evaluation of Field-Adhesion Test Results:  Sealants not evidencing adhesive failure from testing or noncompliance with other indicated requirements will be considered satisfactory.  Remove sealants that fail to adhere to joint substrates during te...

	3.5 CLEANING
	A. Clean off excess sealant or sealant smears adjacent to joints as the Work progresses by methods and with cleaning materials approved in writing by manufacturers of joint sealants and of products in which joints occur.

	3.6 PROTECTION
	A. Protect joint sealants during and after curing period from contact with contaminating substances and from damage resulting from construction operations or other causes so sealants are without deterioration or damage at time of Substantial Completio...

	3.7 JOINT-SEALANT SCHEDULE
	A. Joint-Sealant Application:  Exterior joints in horizontal as follows:.
	1. Joint Locations:
	a. JS #1: Sheet metal flashing and adjoining substrate.
	1) Urethane Joint Sealant:  Immersible, single component, nonsag, traffic grade Class 25.

	b. JS #2: Penetration pockets.
	1) Urethane Joint Sealant:  Immersible, single component, pourable, traffic grade Class 25

	c. JS #3: Curtainwall parapet joints
	1) Preformed Silicone Joint Sealant


	2. Joint-Sealant Color:  As selected by Architect from manufacturer's full range of colors.




	099000 -  extr & int painting
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and Division 01 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. General: Intent is to provide zero-VOC systems.
	B. This section includes surface preparation and the application of paint systems for substrates including  - but not limited to – the following  substrates:
	1. Exterior
	a. T-111 and Fiber-cement siding (existing and new vertical siding panels).
	b. Utilities (piping, conduit, etc.) as noted below.
	c. Galvanized metal:
	1) Miscellaneous new and existing metal flashings.
	a) Exception: new pre-finished copings and edge-metal.

	2) New downspouts.


	2. Interior (touch up)
	a. Existing gypsum wallboard.



	1.3 DEFINITIONS
	A. Gloss Level 3 (“Egg-Shell”): 10 to 25 units at 60 degrees and 10 to 35 units at 85 degrees, according to ASTM D 523.
	B. Gloss Level 5 (Semi-Gloss): 35 to 70 units at 60 degrees, according to ASTM D 523.

	1.4 ACTION SUBMITTALS
	A. Product Data: For each type of product. Include preparation requirements and application instructions.
	B. Samples for Initial Selection: For each type of topcoat product.
	C. Samples for Verification: For each type of paint system and in each color and gloss of topcoat.
	1. Submit Samples on rigid backing, 35T8 inches35T45T (200 mm)45T square.
	2. Step coats on Samples to show each coat required for system.
	3. Label each coat of each Sample.
	4. Label each Sample for location and application area.

	D. Product List: For each product indicated, include the following:
	1. Cross-reference to paint system and locations of application areas. Use same designations indicated on Drawings and in schedules.
	2. Printout of current "MPI Approved Products List" for each product category specified in Part 2, with the proposed product highlighted.
	3. VOC content.


	1.5 DELIVERY, STORAGE, AND HANDLING
	A. Store materials not in use in tightly covered containers in well-ventilated areas with ambient temperatures continuously maintained at not less than 35T45 deg F35T45T (7 deg C)45T.
	1. Maintain containers in clean condition, free of foreign materials and residue.
	2. Remove rags and waste from storage areas daily.


	1.6 FIELD CONDITIONS
	A. Apply paints only when temperature of surfaces to be painted and ambient air temperatures are between 35T50 and 95 deg F35T45T (10 and 35 deg C)45T.
	B. Do not apply paints when relative humidity exceeds 85 percent; at temperatures less than 35T5 deg F35T45T (3 deg C)45T above the dew point; or to damp or wet surfaces.


	PART 2 -  PRODUCTS
	2.1 MANUFACTURERS
	A. 43TUManufacturers:U Subject to compliance with requirements, provide products by one of the following:
	1. 43TUBenjamin Moore & CoU.
	2. 43TUCalifornia PaintsU.
	3. 43TUCloverdale PaintU.
	4. 43TUDunn-Edwards CorporationU.
	5. 43TUKelly-Moore Paint Company IncU.
	6. 43TUSherwin-Williams Company (The)U.


	2.2 PAINT, GENERAL
	A. MPI Standards: Provide products that comply with MPI standards indicated and that are listed in its "MPI Approved Products List."
	B. Material Compatibility:
	1. Provide materials for use within each paint system that are compatible with one another and substrates indicated, under conditions of service and application as demonstrated by manufacturer, based on testing and field experience.
	2. For each coat in a paint system, provide products recommended in writing by manufacturers of topcoat for use in paint system and on substrate indicated.

	C. Low-Emitting Materials: Interior paints and coatings shall comply with the testing and product requirements of the California Department of Public Health's "Standard Method for the Testing and Evaluation of Volatile Organic Chemical Emissions from ...
	D. Colors: As indicated in a color schedule.
	1. Match existing/adjacent colors


	2.3 PRIMERS/SEALERS
	A. Primer Sealer, Interior, Institutional Low Odor/VOC:  MPI #149.

	2.4 METAL PRIMERS
	A. Primer, Rust-Inhibitive, Water Based:  MPI #107.
	B. Primer, Galvanized, Water Based: MPI #134.

	2.5 WATER-BASED PAINTS
	A. Latex, Exterior, Institutional Low Odor/VOC, “Semi-Gloss.” (Gloss Level 5): MPI #11.
	B. Latex, Interior, Institutional Low Odor/VOC, “Egg-Shell.” (Gloss Level 3): MPI #145.
	C. Latex, Interior, Institutional Low Odor/VOC, Semi-Gloss (Gloss Level 5):  MPI #147.

	2.6 SOURCE QUALITY CONTROL
	A. Testing of Paint Materials: Owner reserves the right to invoke the following procedure:
	1. Owner will engage the services of a qualified testing agency to sample paint materials. Contractor will be notified in advance and may be present when samples are taken. If paint materials have already been delivered to Project site, samples may be...
	2. Testing agency will perform tests for compliance with product requirements.
	3. Owner may direct Contractor to stop applying coatings if test results show materials being used do not comply with product requirements. Contractor shall remove noncomplying paint materials from Project site, pay for testing, and repaint surfaces p...



	PART 3 -  EXECUTION
	3.1 EXAMINATION
	A. Examine substrates and conditions, with Applicator present, for compliance with requirements for maximum moisture content and other conditions affecting performance of the Work.
	B. Maximum Moisture Content of Substrates: When measured with an electronic moisture meter as follows:
	1. Gypsum Board: 12 percent.
	2. Fiber-Cement Board: 12 percent.

	C. Gypsum Board Substrates: Verify that finishing compound is sanded smooth.
	D. Verify suitability of substrates, including surface conditions and compatibility with existing finishes and primers.
	E. Proceed with coating application only after unsatisfactory conditions have been corrected.
	1. Application of coating indicates acceptance of surfaces and conditions.


	3.2 PREPARATION
	A. Comply with manufacturer's written instructions and recommendations in "MPI Manual" applicable to substrates indicated.
	B. Remove hardware, covers, plates, and similar items already in place that are removable and are not to be painted. If removal is impractical or impossible because of size or weight of item, provide surface-applied protection before surface preparati...
	1. After completing painting operations, use workers skilled in the trades involved to reinstall items that were removed. Remove surface-applied protection if any.

	C. Clean substrates of substances that could impair bond of paints, including dust, dirt, oil, grease, and incompatible paints and encapsulants.
	1. Remove incompatible primers and reprime substrate with compatible primers or apply tie coat as required to produce paint systems indicated.

	D. Steel Substrates: Remove rust, loose mill scale, and shop primer, if any. Clean using methods recommended in writing by paint manufacturer.  but not less than the following:
	1. SSPC-SP 2, "Hand Tool Cleaning."

	E. Shop-Primed Steel Substrates: Clean field welds, bolted connections, and abraded areas of shop paint, and paint exposed areas with the same material as used for shop priming to comply with SSPC-PA 1 for touching up shop-primed surfaces.
	F. Galvanized-Metal Substrates: Remove grease and oil residue from galvanized sheet metal fabricated from coil stock by mechanical methods to produce clean, lightly etched surfaces that promote adhesion of subsequently applied paints.

	3.3 APPLICATION
	A. Apply paints according to manufacturer's written instructions and to recommendations in "MPI Manual."
	1. Use applicators and techniques suited for paint and substrate indicated.
	2. Paint surfaces behind movable equipment and furniture same as similar exposed surfaces. Before final installation, paint surfaces behind permanently fixed equipment or furniture with prime coat only.
	3. Paint front and backsides of access panels, removable or hinged covers, and similar hinged items to match exposed surfaces.
	4. Do not paint over labels of independent testing agencies or equipment name, identification, performance rating, or nomenclature plates.
	5. Primers specified in painting schedules may be omitted on items that are factory primed or factory finished if acceptable to topcoat manufacturers.

	B. If undercoats or other conditions show through topcoat, apply additional coats until cured film has a uniform paint finish, color, and appearance.
	C. Apply paints to produce surface films without cloudiness, spotting, holidays, laps, brush marks, roller tracking, runs, sags, ropiness, or other surface imperfections. Cut in sharp lines and color breaks.
	D. Painting Fire Suppression, Plumbing, HVAC, Electrical, Communication, and Electronic Safety and Security Work:
	1. Paint the following work where exposed to view:
	a. Equipment, including panelboards.
	1) Exception: pre-finished items.

	b. Uninsulated metal piping.
	c. Uninsulated plastic piping.
	d. Pipe hangers and supports.
	e. Metal conduit.
	f. Plastic conduit.
	g. Tanks that do not have factory-applied final finishes.
	h. Duct, equipment, and pipe insulation having cotton or canvas insulation covering or other paintable jacket material.



	3.4 FIELD QUALITY CONTROL
	A. Dry Film Thickness Testing: Owner may engage the services of a qualified testing and inspecting agency to inspect and test paint for dry film thickness.
	1. Contractor shall touch up and restore painted surfaces damaged by testing.
	2. If test results show that dry film thickness of applied paint does not comply with paint manufacturer's written recommendations, Contractor shall pay for testing and apply additional coats as needed to provide dry film thickness that complies with ...


	3.5 CLEANING AND PROTECTION
	A. At end of each workday, remove rubbish, empty cans, rags, and other discarded materials from Project site.
	B. After completing paint application, clean spattered surfaces. Remove spattered paints by washing, scraping, or other methods. Do not scratch or damage adjacent finished surfaces.
	C. Protect work of other trades against damage from paint application. Correct damage to work of other trades by cleaning, repairing, replacing, and refinishing, as approved by Architect, and leave in an undamaged condition.
	D. At completion of construction activities of other trades, touch up and restore damaged or defaced painted surfaces.

	3.6 EXTERIOR PAINTING SCHEDULE
	A. Steel and Galvanized Steel Substrates (Exterior):
	1. Institutional Low-Odor/VOC Latex System:
	a. Prime Coat: Primer, rust-inhibitive, water based MPI #134.
	b. Intermediate Coat: Latex, exterior, institutional low odor/VOC, matching topcoat.
	c. Topcoat: Latex, exterior, institutional low odor/VOC, semi-gloss (Gloss Level 5), MPI #11.


	B. Cement Fiber Substrates (Exterior):
	1. Institutional Low-Odor/VOC Latex System:
	a. Prime Coat: Not required..
	b. Intermediate Coat: Latex, exterior, institutional low odor/VOC, matching topcoat.
	c. Topcoat: Latex, exterior, institutional low odor/VOC, semi-gloss (Gloss Level 5), MPI #11.



	3.7 INTERIOR PAINTING SCHEDULE
	A. Steel Substrates (Interior):
	1. Institutional Low-Odor/VOC Latex System:
	a. Prime Coat: Primer, rust-inhibitive, water based MPI #107.
	b. Intermediate Coat: Latex, interior, institutional low odor/VOC, matching topcoat.
	c. Topcoat: Latex, interior, institutional low odor/VOC, semi-gloss (Gloss Level 5), MPI #147.


	B. Gypsum Board Substrates (Interior):
	1. Institutional Low-Odor/VOC Latex System:
	a. Prime Coat: Primer sealer, interior, institutional low odor/VOC, MPI #149.
	b. Intermediate Coat: Latex, interior, institutional low odor/VOC, matching topcoat.
	c. Topcoat: Latex, interior, institutional low odor/VOC, “egg-shell,” (Gloss Level 3), MPI #145.
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